
JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 1 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

FAULCONER CONSTRUCTION CO.,
INC.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

CHARLOTTESVILLE,  VA LYNCHBURG,  VA WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 102000.00 107000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 35336.43 66000.00 100000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 4711.52 4711.52 5000.00 5000.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  35,750 CY  2.35 84012.50 3.80 135850.00 2.60 92950.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 7373.88 21000.00 22000.00REINF BRG APPR **********

(39+92.49)
0006 0036000000-E 225  1,200 CY  5.18 6216.00 4.00 4800.00 7.70 9240.00UNDERCUT EXCAVATION
0007 0106000000-E 230  110,000 CY  2.48 272800.00 4.50 495000.00 4.00 440000.00BORROW EXCAVATION
0008 0127000000-N SP   4 EA  588.94 2355.76 1000.00 4000.00 1200.00 4800.00EMBM'T SETTLEMENT GAUGE
0009 0134000000-E 240  440 CY  11.61 5108.40 3.00 1320.00 8.00 3520.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  8,670 SY  1.74 15085.80 2.00 17340.00 1.60 13872.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  3,500 CY  12.52 43820.00 5.00 17500.00 19.25 67375.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  3,500 SY  0.97 3395.00 1.75 6125.00 2.75 9625.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  60 TON 19.07 1144.20 22.00 1320.00 25.50 1530.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  64 LF  13.56 867.84 24.00 1536.00 22.00 1408.00**" SIDE DRAIN PIPE

(15")
0015 0342000000-E 310  88 LF  16.30 1434.40 26.00 2288.00 24.00 2112.00**" SIDE DRAIN PIPE

(18")
0016 0366000000-E 310  44 LF  35.22 1549.68 22.00 968.00 25.00 1100.0015" RC PIPE CULV III
0017 0372000000-E 310  28 LF  35.47 993.16 29.00 812.00 28.00 784.0018" RC PIPE CULV III
0018 0378000000-E 310  64 LF  37.56 2403.84 36.00 2304.00 32.00 2048.0024" RC PIPE CULV III
0019 0448000000-E 310  148 LF  39.69 5874.12 45.00 6660.00 40.00 5920.00***" RCP CULV CLASS IV

(30")
0020 0456000000-E 310  2 EA  474.26 948.52 360.00 720.00 510.00 1020.00***" RC FES

(18")
0021 0708000000-E 310  120 LF  27.38 3285.60 16.00 1920.00 27.00 3240.0015" BCCSP B 0.064"
0022 0806000000-E 310  6 EA  30.23 181.38 183.00 1098.00 175.00 1050.0015" BCCS ELB B 0.064"
0023 0995000000-E 340  97 LF  11.11 1077.67 10.00 970.00 9.00 873.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 164363.00 6000.00 18000.00FINE GRADING
0025 1220000000-E 545  60 TON 20.61 1236.60 21.00 1260.00 20.00 1200.00INCIDENTAL STONE BASE
0026 1489000000-E 610  1,660 TON 38.63 64125.80 33.00 54780.00 32.80 54448.00ASP CONC BASE CRS B25.0B
0027 1498000000-E 610  580 TON 38.63 22405.40 33.00 19140.00 32.80 19024.00ASP CONC INTR CRS I19.0B
0028 1519000000-E 610  1,910 TON 39.93 76266.30 34.00 64940.00 33.90 64749.00ASP CONC SURF CRS S9.5B
0029 1560000000-E 620  223 TON 239.70 53453.10 243.00 54189.00 203.50 45380.50ASP FOR PLANT MIX  PG64-22
0030 1693000000-E 654  100 TON 129.57 12957.00 115.00 11500.00 110.00 11000.00ASPH PM PAVEMENT REPAIR
0031 2022000000-E 815  112 CY  8.27 926.24 7.50 840.00 7.00 784.00SUBDRAIN EXCAVATION
0032 2033000000-E 815  84 CY  32.02 2689.68 37.00 3108.00 35.00 2940.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E 815  500 LF  5.96 2980.00 5.50 2750.00 5.00 2500.006" PERF SUBDRN PIPE
0034 2055000000-E 815  15 EA  5.86 87.90 1.00 15.00 0.50 7.506" SUBDRN Y,T,OR L
0035 2077000000-E 815  6 LF  6.50 39.00 5.25 31.50 5.00 30.006" OUTLET PIPE (SUBDRNS)
0036 2132000000-N 816  1 EA  251.32 251.32 185.00 185.00 175.00 175.00CONC PAD SHLDR DRN OUTLET
0037 2253000000-E 840  2 CY  269.38 538.76 1000.00 2000.00 1020.00 2040.00PIPE COLLARS
0038 2286000000-N 840  4 EA  1718.16 6872.64 1300.00 5200.00 1080.00 4320.00MASNRY DRAINAGE STRUCT



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 2 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

FAULCONER CONSTRUCTION CO.,
INC.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

CHARLOTTESVILLE,  VA LYNCHBURG,  VA WILSON,  NC

0039 2330000000-N 840  4 EA  543.35 2173.40 360.00 1440.00 430.00 1720.00FRAME W/2GRTS 840.***** DETL
(840.29)

0040 2556000000-E 846  110 LF  14.13 1554.30 22.00 2420.00 19.86 2184.60SHOULDER BERM GUTTER
0041 2577000000-E 846  665 LF  16.49 10965.85 22.00 14630.00 16.15 10739.75CONC EXPRESSWAY GUTTER
0042 3030000000-E 862  2,475 LF  10.60 26235.00 9.45 23388.75 9.00 22275.00STL BM GUARDRAIL
0043 3150000000-N 862  5 EA  35.34 176.70 32.00 160.00 30.00 150.00ADDIT GUARDRAIL POSTS
0044 3180000000-N 862  4 EA  1001.20 4004.80 895.00 3580.00 850.00 3400.00GR ANCHOR TYPE **********

(III)
0045 3270000000-N SP   6 EA  1943.50 11661.00 1730.00 10380.00 1650.00 9900.00GR ANCHOR TYPE 350
0046 3380000000-E 862  2,350 LF  5.89 13841.50 5.25 12337.50 5.00 11750.00TEMP STL BM GUARDRAIL
0047 3389100000-N SP   4 EA  824.52 3298.08 735.00 2940.00 700.00 2800.00GDRL ANCH UNITS 350 TEMP
0048 3628000000-E 876  7 TON 31.33 219.31 50.00 350.00 53.63 375.41PLAIN RIP RAP, CLASS I
0049 3649000000-E 876  525 TON 23.88 12537.00 30.00 15750.00 33.35 17508.75PLAIN RIP RAP, CLASS B
0050 3656000000-E 876  1,950 SY  1.15 2242.50 1.75 3412.50 2.78 5421.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E 1110  148 SF  9.97 1475.56 10.00 1480.00 7.50 1110.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  96 SF  5.33 511.68 14.00 1344.00 29.15 2798.40WORK ZONE SIGNS (PORTABLE
0053 4410000000-E 1110  32 SF  6.21 198.72 10.00 320.00 3.99 127.68WORK ZONE SIGNS (BARRICDE
0054 4430000000-N 1130  50 EA  56.39 2819.50 75.00 3750.00 71.89 3594.50DRUMS
0055 4435000000-N 1135  75 EA  12.48 936.00 50.00 3750.00 23.73 1779.75CONES
0056 4445000000-E 1145  48 LF  15.68 752.64 15.00 720.00 10.50 504.00BARRICADES (TYPE III)
0057 4455000000-N 1150  150 MD  163.74 24561.00 150.00 22500.00 193.89 29083.50FLAGGER
0058 4650000000-N 1251  180 EA  5.89 1060.20 5.25 945.00 7.50 1350.00TEMP RAISED PVMT MRKS
0059 4810000000-E 1205  37,248 LF  0.19 7077.12 0.28 10429.44 0.16 5959.68PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  45 EA  7.07 318.15 5.25 236.25 6.00 270.00PERM RAISED PVMT MARKERS
0061 6000000000-E 1605  1,360 LF  1.92 2611.20 2.00 2720.00 1.63 2216.80TEMPORARY SILT FENCE
0062 6006000000-E 1610  120 TON 24.70 2964.00 32.00 3840.00 31.00 3720.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  1,360 TON 23.87 32463.20 30.00 40800.00 32.00 43520.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  420 TON 21.18 8895.60 27.00 11340.00 29.00 12180.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  16 ACR 412.26 6596.16 368.00 5888.00 350.00 5600.00TEMPORARY MULCHING
0066 6018000000-E 1620  550 LB  2.36 1298.00 2.10 1155.00 2.00 1100.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 2.25 TON 706.73 1590.14 630.00 1417.50 600.00 1350.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  360 LF  9.00 3240.00 10.00 3600.00 9.00 3240.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  13 EA  98.64 1282.32 100.00 1300.00 135.00 1755.00INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  5,025 CY  4.83 24270.75 1.00 5025.00 5.50 27637.50SILT EXCAVATION
0071 6033000000-E 1631  1,400 SY  1.71 2394.00 1.50 2100.00 1.45 2030.00SYNTHETIC ROVING
0072 6036000000-E 1631  700 SY  1.71 1197.00 1.50 1050.00 1.45 1015.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  100 LF  1.80 180.00 10.00 1000.00 1.53 153.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 24.5 ACR 1130.77 27703.87 1010.00 24745.00 960.00 23520.00SEEDING AND MULCHING
0075 6087000000-E 1660  9 ACR 44.76 402.84 40.00 360.00 38.00 342.00MOWING
0076 6090000000-E 1661  150 LB  7.07 1060.50 6.30 945.00 6.00 900.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.5 TON 942.30 471.15 850.00 425.00 800.00 400.00FERT FOR REPAIR SEEDING
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FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

FAULCONER CONSTRUCTION CO.,
INC.

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

CHARLOTTESVILLE,  VA LYNCHBURG,  VA WILSON,  NC

0078 6096000000-E 1662  375 LB  1.83 686.25 1.60 600.00 1.55 581.25SEED FOR SUPP SEEDING
0079 6102000000-E 1664  800 SY  7.66 6128.00 6.80 5440.00 6.50 5200.00SODDING
0080 6105000000-E 1664 13.5 M/G 76.56 1033.56 68.00 918.00 65.00 877.50WATER
0081 6108000000-E 1665 18.5 TON 353.36 6537.16 315.00 5827.50 300.00 5550.00FERTILIZER TOPDRESSING
0082 6114000000-N SP  4.5 HR  49.47 222.62 44.00 198.00 42.00 189.00SPECIALIZED HAND MOWING
0083 6117000000-N 1675  8 EA  58.89 471.12 53.00 424.00 50.00 400.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 2.65 ACR 706.73 1872.83 630.00 1669.50 600.00 1590.00REFORESTATION

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 64783.47 75000.00 77550.00REMV EXIST STR **********
(32+92.49 -L-)

0086 8147000000-E 420  7,501 SF  22.38 167872.38 20.00 150020.00 25.50 191275.50REINF CONCRETE DECK SLAB
0087 8161000000-E 420  6,060 SF  0.88 5332.80 0.70 4242.00 0.38 2302.80GROOVING BRIDGE FLOORS
0088 8182000000-E 420 110.9 CY  677.28 75110.35 565.00 62658.50 600.00 66540.00CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 28269.15 29000.00 25000.00BRG APPR SLAB ***********

(32+92.49 -L-)
0090 8217000000-E 425  16,895 LB  0.82 13853.90 0.55 9292.25 0.48 8109.60REINF STEEL (BRIDGE)
0091 8280000000-E 440 Lump Sum 223797.44 200000.00 200000.00STRUCTURAL STEEL
0092 8364000000-E 450  945 LF  28.27 26715.15 26.00 24570.00 31.00 29295.00HP12X53 PILES
0093 8503000000-E 460 453.48 LF  61.84 28043.20 47.00 21313.56 48.00 21767.04CONCRETE BARRIER RAIL
0094 8531000000-E 462  545 SY  56.54 30814.30 47.00 25615.00 42.00 22890.004" SLOPE PROTECTION
0095 8657000000-N 430 Lump Sum 4711.52 5500.00 7950.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 8245.17 7000.00 7600.00EVAZOTE JOINT SEALS
0097 8867000000-E SP   600 LF  137.81 82686.00 102.00 61200.00 105.00 63000.00GENERIC STRUCTURE ITEM (LF)

PP24 X 0.5 STEEL PILES

 

    TOTAL 2033595.55 TOTAL 2056931.75 TOTAL 2125714.01CONTRACT TOTAL

 

    SUB-TOTAL 1273360.72 SUB-TOTAL 1381520.44 SUB-TOTAL 1402434.07ROADWAY ITEMS
    SUB-TOTAL 760234.83 SUB-TOTAL 675411.31 SUB-TOTAL 723279.94STRUCTURE ITEMS
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FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

ROSE BROTHERS PAVING CO.,
INC.

KEY CONSTRUCTORS, INC. GLOVER CONSTRUCTION CO., INC.

AHOSKIE,  NC CLARKSVILLE,  VA PLEASANT HILL,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101000.00 95200.00 115000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 92000.00 75000.00 100000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1500.00 1500.00 100.00 100.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  35,750 CY  4.00 143000.00 2.50 89375.00 5.00 178750.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 12000.00 16000.00 12000.00REINF BRG APPR **********

(39+92.49)
0006 0036000000-E 225  1,200 CY  3.00 3600.00 6.00 7200.00 10.00 12000.00UNDERCUT EXCAVATION
0007 0106000000-E 230  110,000 CY  4.50 495000.00 4.50 495000.00 5.50 605000.00BORROW EXCAVATION
0008 0127000000-N SP   4 EA  750.00 3000.00 500.00 2000.00 1250.00 5000.00EMBM'T SETTLEMENT GAUGE
0009 0134000000-E 240  440 CY  3.00 1320.00 6.00 2640.00 5.00 2200.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  8,670 SY  3.00 26010.00 2.00 17340.00 4.00 34680.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  3,500 CY  5.50 19250.00 10.00 35000.00 8.00 28000.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  3,500 SY  1.00 3500.00 2.00 7000.00 1.25 4375.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  60 TON 20.00 1200.00 25.00 1500.00 25.00 1500.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  64 LF  20.00 1280.00 22.00 1408.00 22.00 1408.00**" SIDE DRAIN PIPE

(15")
0015 0342000000-E 310  88 LF  22.00 1936.00 28.00 2464.00 28.00 2464.00**" SIDE DRAIN PIPE

(18")
0016 0366000000-E 310  44 LF  24.00 1056.00 50.00 2200.00 28.00 1232.0015" RC PIPE CULV III
0017 0372000000-E 310  28 LF  26.00 728.00 60.00 1680.00 30.00 840.0018" RC PIPE CULV III
0018 0378000000-E 310  64 LF  32.00 2048.00 80.00 5120.00 40.00 2560.0024" RC PIPE CULV III
0019 0448000000-E 310  148 LF  48.00 7104.00 90.00 13320.00 50.00 7400.00***" RCP CULV CLASS IV

(30")
0020 0456000000-E 310  2 EA  380.00 760.00 450.00 900.00 2000.00 4000.00***" RC FES

(18")
0021 0708000000-E 310  120 LF  26.00 3120.00 25.00 3000.00 25.00 3000.0015" BCCSP B 0.064"
0022 0806000000-E 310  6 EA  150.00 900.00 250.00 1500.00 200.00 1200.0015" BCCS ELB B 0.064"
0023 0995000000-E 340  97 LF  3.50 339.50 20.00 1940.00 12.00 1164.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 100000.00 10000.00 15000.00FINE GRADING
0025 1220000000-E 545  60 TON 15.00 900.00 15.00 900.00 20.00 1200.00INCIDENTAL STONE BASE
0026 1489000000-E 610  1,660 TON 32.80 54448.00 36.00 59760.00 32.80 54448.00ASP CONC BASE CRS B25.0B
0027 1498000000-E 610  580 TON 32.80 19024.00 35.00 20300.00 32.80 19024.00ASP CONC INTR CRS I19.0B
0028 1519000000-E 610  1,910 TON 33.90 64749.00 34.50 65895.00 33.90 64749.00ASP CONC SURF CRS S9.5B
0029 1560000000-E 620  223 TON 203.50 45380.50 210.00 46830.00 203.50 45380.50ASP FOR PLANT MIX  PG64-22
0030 1693000000-E 654  100 TON 110.00 11000.00 125.00 12500.00 125.00 12500.00ASPH PM PAVEMENT REPAIR
0031 2022000000-E 815  112 CY  6.00 672.00 8.00 896.00 7.00 784.00SUBDRAIN EXCAVATION
0032 2033000000-E 815  84 CY  20.00 1680.00 25.00 2100.00 35.00 2940.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E 815  500 LF  3.00 1500.00 3.50 1750.00 5.00 2500.006" PERF SUBDRN PIPE
0034 2055000000-E 815  15 EA  1.00 15.00 1.00 15.00 0.50 7.506" SUBDRN Y,T,OR L
0035 2077000000-E 815  6 LF  4.00 24.00 15.00 90.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0036 2132000000-N 816  1 EA  150.00 150.00 250.00 250.00 175.00 175.00CONC PAD SHLDR DRN OUTLET
0037 2253000000-E 840  2 CY  300.00 600.00 1000.00 2000.00 750.00 1500.00PIPE COLLARS
0038 2286000000-N 840  4 EA  900.00 3600.00 1000.00 4000.00 1000.00 4000.00MASNRY DRAINAGE STRUCT
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

ROSE BROTHERS PAVING CO.,
INC.

KEY CONSTRUCTORS, INC. GLOVER CONSTRUCTION CO., INC.

AHOSKIE,  NC CLARKSVILLE,  VA PLEASANT HILL,  NC

0039 2330000000-N 840  4 EA  300.00 1200.00 400.00 1600.00 350.00 1400.00FRAME W/2GRTS 840.***** DETL
(840.29)

0040 2556000000-E 846  110 LF  14.00 1540.00 15.00 1650.00 11.00 1210.00SHOULDER BERM GUTTER
0041 2577000000-E 846  665 LF  22.00 14630.00 12.50 8312.50 18.00 11970.00CONC EXPRESSWAY GUTTER
0042 3030000000-E 862  2,475 LF  9.00 22275.00 10.00 24750.00 9.00 22275.00STL BM GUARDRAIL
0043 3150000000-N 862  5 EA  30.00 150.00 50.00 250.00 30.00 150.00ADDIT GUARDRAIL POSTS
0044 3180000000-N 862  4 EA  850.00 3400.00 1200.00 4800.00 850.00 3400.00GR ANCHOR TYPE **********

(III)
0045 3270000000-N SP   6 EA  1650.00 9900.00 1900.00 11400.00 1650.00 9900.00GR ANCHOR TYPE 350
0046 3380000000-E 862  2,350 LF  5.00 11750.00 7.00 16450.00 5.00 11750.00TEMP STL BM GUARDRAIL
0047 3389100000-N SP   4 EA  700.00 2800.00 1000.00 4000.00 700.00 2800.00GDRL ANCH UNITS 350 TEMP
0048 3628000000-E 876  7 TON 40.00 280.00 50.00 350.00 32.00 224.00PLAIN RIP RAP, CLASS I
0049 3649000000-E 876  525 TON 30.00 15750.00 30.00 15750.00 31.00 16275.00PLAIN RIP RAP, CLASS B
0050 3656000000-E 876  1,950 SY  1.40 2730.00 2.00 3900.00 2.00 3900.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E 1110  148 SF  9.00 1332.00 6.00 888.00 10.00 1480.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  96 SF  9.00 864.00 6.00 576.00 10.00 960.00WORK ZONE SIGNS (PORTABLE
0053 4410000000-E 1110  32 SF  9.00 288.00 4.00 128.00 10.00 320.00WORK ZONE SIGNS (BARRICDE
0054 4430000000-N 1130  50 EA  50.00 2500.00 50.00 2500.00 55.00 2750.00DRUMS
0055 4435000000-N 1135  75 EA  15.00 1125.00 12.00 900.00 20.00 1500.00CONES
0056 4445000000-E 1145  48 LF  16.00 768.00 12.50 600.00 14.00 672.00BARRICADES (TYPE III)
0057 4455000000-N 1150  150 MD  120.00 18000.00 150.00 22500.00 120.00 18000.00FLAGGER
0058 4650000000-N 1251  180 EA  5.00 900.00 7.00 1260.00 5.00 900.00TEMP RAISED PVMT MRKS
0059 4810000000-E 1205  37,248 LF  0.25 9312.00 0.30 11174.40 0.25 9312.00PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  45 EA  5.00 225.00 7.00 315.00 5.00 225.00PERM RAISED PVMT MARKERS
0061 6000000000-E 1605  1,360 LF  3.00 4080.00 2.00 2720.00 1.63 2216.80TEMPORARY SILT FENCE
0062 6006000000-E 1610  120 TON 30.00 3600.00 35.00 4200.00 32.00 3840.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  1,360 TON 30.00 40800.00 30.00 40800.00 21.00 28560.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  420 TON 30.00 12600.00 22.00 9240.00 31.00 13020.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  16 ACR 325.00 5200.00 350.00 5600.00 325.00 5200.00TEMPORARY MULCHING
0066 6018000000-E 1620  550 LB  2.00 1100.00 2.10 1155.00 2.00 1100.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 2.25 TON 400.00 900.00 400.00 900.00 400.00 900.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  360 LF  9.00 3240.00 12.00 4320.00 15.00 5400.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  13 EA  150.00 1950.00 200.00 2600.00 100.00 1300.00INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  5,025 CY  3.50 17587.50 1.50 7537.50 7.00 35175.00SILT EXCAVATION
0071 6033000000-E 1631  1,400 SY  1.80 2520.00 2.50 3500.00 1.80 2520.00SYNTHETIC ROVING
0072 6036000000-E 1631  700 SY  1.20 840.00 2.00 1400.00 1.20 840.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  100 LF  5.00 500.00 2.00 200.00 1.53 153.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 24.5 ACR 1020.00 24990.00 1100.00 26950.00 1020.00 24990.00SEEDING AND MULCHING
0075 6087000000-E 1660  9 ACR 40.00 360.00 50.00 450.00 40.00 360.00MOWING
0076 6090000000-E 1661  150 LB  4.00 600.00 5.00 750.00 4.00 600.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.5 TON 500.00 250.00 500.00 250.00 500.00 250.00FERT FOR REPAIR SEEDING



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 6 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

ROSE BROTHERS PAVING CO.,
INC.

KEY CONSTRUCTORS, INC. GLOVER CONSTRUCTION CO., INC.

AHOSKIE,  NC CLARKSVILLE,  VA PLEASANT HILL,  NC

0078 6096000000-E 1662  375 LB  2.00 750.00 2.10 787.50 2.00 750.00SEED FOR SUPP SEEDING
0079 6102000000-E 1664  800 SY  6.00 4800.00 7.00 5600.00 6.00 4800.00SODDING
0080 6105000000-E 1664 13.5 M/G 90.00 1215.00 100.00 1350.00 90.00 1215.00WATER
0081 6108000000-E 1665 18.5 TON 220.00 4070.00 220.00 4070.00 220.00 4070.00FERTILIZER TOPDRESSING
0082 6114000000-N SP  4.5 HR  40.00 180.00 50.00 225.00 40.00 180.00SPECIALIZED HAND MOWING
0083 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 2.65 ACR 480.00 1272.00 500.00 1325.00 480.00 1272.00REFORESTATION

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 55000.00 90000.00 55000.00REMV EXIST STR **********
(32+92.49 -L-)

0086 8147000000-E 420  7,501 SF  19.00 142519.00 21.50 161271.50 19.00 142519.00REINF CONCRETE DECK SLAB
0087 8161000000-E 420  6,060 SF  0.75 4545.00 0.50 3030.00 0.75 4545.00GROOVING BRIDGE FLOORS
0088 8182000000-E 420 110.9 CY  575.00 63767.50 730.00 80957.00 575.00 63767.50CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 24000.00 25400.00 24000.00BRG APPR SLAB ***********

(32+92.49 -L-)
0090 8217000000-E 425  16,895 LB  0.70 11826.50 0.70 11826.50 0.70 11826.50REINF STEEL (BRIDGE)
0091 8280000000-E 440 Lump Sum 190000.00 229000.00 190000.00STRUCTURAL STEEL
0092 8364000000-E 450  945 LF  24.00 22680.00 33.00 31185.00 24.00 22680.00HP12X53 PILES
0093 8503000000-E 460 453.48 LF  52.50 23807.70 55.00 24941.40 52.50 23807.70CONCRETE BARRIER RAIL
0094 8531000000-E 462  545 SY  48.00 26160.00 55.00 29975.00 48.00 26160.004" SLOPE PROTECTION
0095 8657000000-N 430 Lump Sum 4000.00 7800.00 4000.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 7000.00 7500.00 7000.00EVAZOTE JOINT SEALS
0097 8867000000-E SP   600 LF  117.00 70200.00 135.00 81000.00 117.00 70200.00GENERIC STRUCTURE ITEM (LF)

PP24 X 0.5 STEEL PILES

 

    TOTAL 2126823.20 TOTAL 2148843.30 TOTAL 2256901.50CONTRACT TOTAL

 

    SUB-TOTAL 1481317.50 SUB-TOTAL 1364956.90 SUB-TOTAL 1611395.80ROADWAY ITEMS
    SUB-TOTAL 645505.70 SUB-TOTAL 783886.40 SUB-TOTAL 645505.70STRUCTURE ITEMS



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 7 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

D. W. LYLE CORPORATION

MCKENNEY,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124416.92MOBILIZATION
0002 0001000000-E 200 Lump Sum 40000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 4850.00 4850.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  35,750 CY  2.42 86515.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 21563.04REINF BRG APPR **********

(39+92.49)
0006 0036000000-E 225  1,200 CY  5.35 6420.00UNDERCUT EXCAVATION
0007 0106000000-E 230  110,000 CY  3.80 418000.00BORROW EXCAVATION
0008 0127000000-N SP   4 EA  607.64 2430.56EMBM'T SETTLEMENT GAUGE
0009 0134000000-E 240  440 CY  11.98 5271.20DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  8,670 SY  1.79 15519.30REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  3,500 CY  12.91 45185.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  3,500 SY  1.00 3500.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  60 TON 19.68 1180.80FNDATION MATL, MINOR STRS
0014 0342000000-E 310  64 LF  13.99 895.36**" SIDE DRAIN PIPE

(15")
0015 0342000000-E 310  88 LF  16.82 1480.16**" SIDE DRAIN PIPE

(18")
0016 0366000000-E 310  44 LF  37.06 1630.6415" RC PIPE CULV III
0017 0372000000-E 310  28 LF  38.32 1072.9618" RC PIPE CULV III
0018 0378000000-E 310  64 LF  40.13 2568.3224" RC PIPE CULV III
0019 0448000000-E 310  148 LF  45.39 6717.72***" RCP CULV CLASS IV

(30")
0020 0456000000-E 310  2 EA  517.80 1035.60***" RC FES

(18")
0021 0708000000-E 310  120 LF  31.36 3763.2015" BCCSP B 0.064"
0022 0806000000-E 310  6 EA  90.76 544.5615" BCCS ELB B 0.064"
0023 0995000000-E 340  97 LF  11.47 1112.59PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 201217.00FINE GRADING
0025 1220000000-E 545  60 TON 21.26 1275.60INCIDENTAL STONE BASE
0026 1489000000-E 610  1,660 TON 32.80 54448.00ASP CONC BASE CRS B25.0B
0027 1498000000-E 610  580 TON 32.80 19024.00ASP CONC INTR CRS I19.0B
0028 1519000000-E 610  1,910 TON 33.90 64749.00ASP CONC SURF CRS S9.5B
0029 1560000000-E 620  223 TON 203.50 45380.50ASP FOR PLANT MIX  PG64-22
0030 1693000000-E 654  100 TON 110.00 11000.00ASPH PM PAVEMENT REPAIR
0031 2022000000-E 815  112 CY  6.00 672.00SUBDRAIN EXCAVATION
0032 2033000000-E 815  84 CY  20.00 1680.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E 815  500 LF  3.00 1500.006" PERF SUBDRN PIPE
0034 2055000000-E 815  15 EA  1.50 22.506" SUBDRN Y,T,OR L
0035 2077000000-E 815  6 LF  4.00 24.006" OUTLET PIPE (SUBDRNS)
0036 2132000000-N 816  1 EA  350.00 350.00CONC PAD SHLDR DRN OUTLET
0037 2253000000-E 840  2 CY  277.94 555.88PIPE COLLARS
0038 2286000000-N 840  4 EA  1772.00 7088.00MASNRY DRAINAGE STRUCT



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 8 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

D. W. LYLE CORPORATION

MCKENNEY,  VA   

0039 2330000000-N 840  4 EA  350.00 1400.00FRAME W/2GRTS 840.***** DETL
(840.29)

0040 2556000000-E 846  110 LF  25.00 2750.00SHOULDER BERM GUTTER
0041 2577000000-E 846  665 LF  25.00 16625.00CONC EXPRESSWAY GUTTER
0042 3030000000-E 862  2,475 LF  9.04 22374.00STL BM GUARDRAIL
0043 3150000000-N 862  5 EA  30.12 150.60ADDIT GUARDRAIL POSTS
0044 3180000000-N 862  4 EA  853.38 3413.52GR ANCHOR TYPE **********

(III)
0045 3270000000-N SP   6 EA  1656.56 9939.36GR ANCHOR TYPE 350
0046 3380000000-E 862  2,350 LF  5.02 11797.00TEMP STL BM GUARDRAIL
0047 3389100000-N SP   4 EA  702.79 2811.16GDRL ANCH UNITS 350 TEMP
0048 3628000000-E 876  7 TON 32.33 226.31PLAIN RIP RAP, CLASS I
0049 3649000000-E 876  525 TON 24.63 12930.75PLAIN RIP RAP, CLASS B
0050 3656000000-E 876  1,950 SY  1.18 2301.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E 1110  148 SF  7.50 1110.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  96 SF  3.75 360.00WORK ZONE SIGNS (PORTABLE
0053 4410000000-E 1110  32 SF  3.75 120.00WORK ZONE SIGNS (BARRICDE
0054 4430000000-N 1130  50 EA  44.50 2225.00DRUMS
0055 4435000000-N 1135  75 EA  9.25 693.75CONES
0056 4445000000-E 1145  48 LF  10.50 504.00BARRICADES (TYPE III)
0057 4455000000-N 1150  150 MD  150.00 22500.00FLAGGER
0058 4650000000-N 1251  180 EA  5.00 900.00TEMP RAISED PVMT MRKS
0059 4810000000-E 1205  37,248 LF  0.25 9312.00PAINT PVMT MARKINGS 4"
0060 4900000000-N 1252  45 EA  5.00 225.00PERM RAISED PVMT MARKERS
0061 6000000000-E 1605  1,360 LF  4.63 6296.80TEMPORARY SILT FENCE
0062 6006000000-E 1610  120 TON 25.48 3057.60EROS CONTRL STONE CL A
0063 6009000000-E 1610  1,360 TON 24.63 33496.80EROS CONTRL STONE CL B
0064 6012000000-E 1610  420 TON 21.85 9177.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615  16 ACR 325.00 5200.00TEMPORARY MULCHING
0066 6018000000-E 1620  550 LB  2.00 1100.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 2.25 TON 400.00 900.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  360 LF  9.29 3344.40TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  13 EA  101.77 1323.01INLET PROTCN @ SLOPE DRNS
0070 6030000000-E 1630  5,025 CY  4.98 25024.50SILT EXCAVATION
0071 6033000000-E 1631  1,400 SY  1.80 2520.00SYNTHETIC ROVING
0072 6036000000-E 1631  700 SY  1.20 840.00MATTING FOR EROS CONTROL
0073 6042000000-E 1632  100 LF  5.78 578.001/4" HARDWARE CLOTH
0074 6084000000-E 1660 24.5 ACR 1020.00 24990.00SEEDING AND MULCHING
0075 6087000000-E 1660  9 ACR 40.00 360.00MOWING
0076 6090000000-E 1661  150 LB  4.00 600.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.5 TON 500.00 250.00FERT FOR REPAIR SEEDING



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 9 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

D. W. LYLE CORPORATION

MCKENNEY,  VA   

0078 6096000000-E 1662  375 LB  2.00 750.00SEED FOR SUPP SEEDING
0079 6102000000-E 1664  800 SY  6.00 4800.00SODDING
0080 6105000000-E 1664 13.5 M/G 90.00 1215.00WATER
0081 6108000000-E 1665 18.5 TON 220.00 4070.00FERTILIZER TOPDRESSING
0082 6114000000-N SP  4.5 HR  40.00 180.00SPECIALIZED HAND MOWING
0083 6117000000-N 1675  8 EA  109.29 874.32RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 2.65 ACR 480.00 1272.00REFORESTATION

STRUCTURE ITEMS

0085 8035000000-N 402 Lump Sum 78971.46REMV EXIST STR **********
(32+92.49 -L-)

0086 8147000000-E 420  7,501 SF  23.28 174623.28REINF CONCRETE DECK SLAB
0087 8161000000-E 420  6,060 SF  0.49 2969.40GROOVING BRIDGE FLOORS
0088 8182000000-E 420 110.9 CY  817.21 90628.59CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 43421.30BRG APPR SLAB ***********

(32+92.49 -L-)
0090 8217000000-E 425  16,895 LB  0.56 9461.20REINF STEEL (BRIDGE)
0091 8280000000-E 440 Lump Sum 236453.92STRUCTURAL STEEL
0092 8364000000-E 450  945 LF  31.85 30098.25HP12X53 PILES
0093 8503000000-E 460 453.48 LF  41.52 18828.49CONCRETE BARRIER RAIL
0094 8531000000-E 462  545 SY  52.70 28721.504" SLOPE PROTECTION
0095 8657000000-N 430 Lump Sum 7528.55ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 9172.97EVAZOTE JOINT SEALS
0097 8867000000-E SP   600 LF  116.92 70152.00GENERIC STRUCTURE ITEM (LF)

PP24 X 0.5 STEEL PILES

 

    TOTAL 2262578.20CONTRACT TOTAL

 

    SUB-TOTAL 1461547.29ROADWAY ITEMS
    SUB-TOTAL 801030.91STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2033595.55FAULCONER CONSTRUCTION CO., INC.
     2  2056931.75W. C. ENGLISH, INC.
     3  2125714.01S. T. WOOTEN CORPORATION
     4  2126823.20ROSE BROTHERS PAVING CO., INC.
  **  5  2148843.30KEY CONSTRUCTORS, INC.
    ** BID EXECUTED IMPROPERLY

** NO CORPORATE SEAL
     6  2256901.50GLOVER CONSTRUCTION CO., INC.
     7  2262578.20D. W. LYLE CORPORATION



JUL 16, 2002 03:30 PM NORTHAMPTON

TIP NO B-3214 8.1101102 10:00AM 10 /  10 001

FED AID NO BRSTP-301(9) 0.682 MI JUL 16 2002 C200491
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CSX TRANSPORTATION SYSTEM & APPROACHES ON US-301 

   

    
** DENOTES IRREGULAR BID



JUL 16, 2002 03:30 PM TYRRELL

TIP NO R-2548E 6.139006T 10:00AM 1 /  21 002

FED AID NO STATE FUNDED 8.466 KM JUL 16 2002 C200479
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM WEST OF SR-1116 TO EAST OF SR-1110. 

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC. BARNHILL CONTRACTING CO.

WILSON,  NC WILSON,  NC TARBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1120000.00 1150000.00 1150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 270000.00 300000.00 600000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 916000.00 850000.00 1500000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6000.00 7200.00 6000.00 7200.00 6000.00 7200.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  1131.31 5656.55 700.00 3500.00 500.00 2500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  33,500 M3  4.90 164150.00 4.00 134000.00 5.00 167500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 7000.00 7000.00 8000.00REINF BRG APPR **********

(180+53.676 -L- LT)
0008 0029000000-N SP  Lump Sum 7000.00 7000.00 8000.00REINF BRG APPR **********

(180+53.676 -L- RT)
0009 0029000000-N SP  Lump Sum 6900.00 6900.00 8000.00REINF BRG APPR **********

(210+91.723 -L- LT)
0010 0029000000-N SP  Lump Sum 6900.00 6900.00 8000.00REINF BRG APPR **********

(210+91.723 -L- RT)
0011 0029000000-N SP  Lump Sum 9200.00 9200.00 12000.00REINF BRG APPR **********

(254+67.500 -L-)
0012 0036000000-M 225  24,480 M3  7.50 183600.00 4.00 97920.00 4.00 97920.00UNDERCUT EXCAVATION
0013 0080000000-M SP   500 MTN 20.19 10095.00 22.00 11000.00 16.00 8000.00CLASS IV SUBGRD STABILIZATION
0014 0106000000-M 230  1,626,720 M3  3.00 4880160.00 3.65 5937528.00 2.66 4327075.20BORROW EXCAVATION
0015 0134000000-M 240  12,206 M3  3.23 39425.38 3.00 36618.00 3.00 36618.00DRAINAGE DITCH EXCAVATION
0016 0156000000-M 250  23,660 M2  1.33 31467.80 1.50 35490.00 2.42 57257.20REMOVAL OF EXT ASPHALT PVM'T
0017 0163000000-M 250  320 M2  6.70 2144.00 2.50 800.00 12.00 3840.00REMOVAL OF EXT CONC PVM'T
0018 0177000000-M 250  4,950 M2  1.66 8217.00 1.00 4950.00 1.30 6435.00BREAKING OF EXT ASPH PVMT
0019 0185000000-M 250  330 M2  2.40 792.00 2.00 660.00 3.00 990.00BREAKING OF EXT CONC PVMT
0020 0192000000-N 260  48 HR  162.77 7812.96 250.00 12000.00 160.00 7680.00PROOF ROLLING
0021 0195000000-M 265  6,000 M3  4.44 26640.00 3.65 21900.00 2.66 15960.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  3,500 M2  1.86 6510.00 2.00 7000.00 1.05 3675.00SOIL STABILIZATION FABRIC
0023 0312000000-M 300  500 MTN 19.50 9750.00 25.00 12500.00 16.00 8000.00SELECT MATERIAL IV
0024 0318000000-M 300  970 MTN 26.54 25743.80 25.00 24250.00 20.00 19400.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 103.2 M   51.40 5304.48 53.00 5469.60 60.00 6192.00****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 136.8 M   59.11 8086.25 60.00 8208.00 70.00 9576.00****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310 7.2 M   70.61 508.39 75.00 540.00 95.00 684.00****MM SIDE DRAIN PIPE

(600MM)
0028 0366000000-M 310 596.4 M   62.04 37000.66 60.00 35784.00 60.00 35784.00375MM RCP CULV CLASS III
0029 0372000000-M 310  366 M   70.69 25872.54 66.00 24156.00 68.50 25071.00450MM RCP CULV CLASS III
0030 0378000000-M 310  402 M   92.44 37160.88 90.00 36180.00 87.50 35175.00600MM RCP CULV CLASS III
0031 0384000000-M 310  120 M   124.19 14902.80 115.00 13800.00 120.00 14400.00750MM RCP CULV CLASS III
0032 0390000000-M 310 562.8 M   136.16 76630.85 143.00 80480.40 145.00 81606.00900MM RCP CULV CLASS III
0033 0396000000-M 310 152.4 M   166.35 25351.74 180.00 27432.00 185.00 28194.001050MM RCP CULV CLASS III
0034 0402000000-M 310 50.4 M   200.53 10106.71 230.00 11592.00 225.00 11340.001200MM RCP CULV CLASS III
0035 0408000000-M 310 208.8 M   270.95 56574.36 290.00 60552.00 280.00 58464.001350MM RCP CULV CLASS III



JUL 16, 2002 03:30 PM TYRRELL

TIP NO R-2548E 6.139006T 10:00AM 2 /  21 002

FED AID NO STATE FUNDED 8.466 KM JUL 16 2002 C200479
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM WEST OF SR-1116 TO EAST OF SR-1110. 

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC. BARNHILL CONTRACTING CO.

WILSON,  NC WILSON,  NC TARBORO,  NC

0036 0660000000-M 310  192 M   52.50 10080.00 52.00 9984.00 51.50 9888.00****MM BCCSP A ****
(300MM,1.63MM)

0037 0660000000-M 310  132 M   57.63 7607.16 60.00 7920.00 57.00 7524.00****MM BCCSP A ****
(400MM,1.63MM)

0038 0660000000-M 310  18 M   74.11 1333.98 80.00 1440.00 100.00 1800.00****MM BCCSP A ****
(600MM,1.63MM)

0039 0680000000-M 310  16 EA  158.39 2534.24 110.00 1760.00 150.00 2400.00***MM BCCSP ELB A ****
(300MM,1.63MM)

0040 0680000000-M 310  12 EA  173.26 2079.12 135.00 1620.00 170.00 2040.00***MM BCCSP ELB A ****
(400MM,1.63MM)

0041 0914000000-M 310  5 M   462.90 2314.50 450.00 2250.00 680.00 3400.00**** X ****MM BCCSP ARC****
(1200MM X 1800MM, 2.77MM)

0042 0995000000-M 340  907 M   32.33 29323.31 22.00 19954.00 11.00 9977.00PIPE REMOVAL
0043 0996000000-N 350  5 EA  1027.67 5138.35 1000.00 5000.00 3500.00 17500.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 450000.00 300000.00 997888.00FINE GRADING
0045 1110000000-M 510  5,000 MTN 19.74 98700.00 23.50 117500.00 16.00 80000.00STABILIZER AGGREGATE
0046 1121000000-M 520  80,240 MTN 17.60 1412224.00 20.00 1604800.00 21.85 1753244.00AGGREGATE BASE COURSE
0047 1220000000-M 545  15 MTN 25.38 380.70 25.00 375.00 32.00 480.00INCIDENTAL STONE BASE
0048 1489000000-M 610  9,720 MTN 38.00 369360.00 33.00 320760.00 38.00 369360.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  34,150 MTN 34.50 1178175.00 33.00 1126950.00 35.00 1195250.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  31,300 MTN 34.10 1067330.00 33.00 1032900.00 34.60 1082980.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  4,058 MTN 205.00 831890.00 206.00 835948.00 205.00 831890.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  100 MTN 137.92 13792.00 100.00 10000.00 100.00 10000.00ASPH PLT MIX PVMT REPAIR
0053 1840000000-M 665  36,610 M   0.40 14644.00 0.50 18305.00 0.26 9518.60MILLED RUMBLE STRIPS
0054 2022000000-M 815  414 M3  8.00 3312.00 8.25 3415.50 2.00 828.00SUBDRAIN EXCAVATION
0055 2033000000-M 815  207 M3  39.00 8073.00 50.00 10350.00 40.00 8280.00SUBDR FINE AGGREGATE
0056 2044000000-M 815  500 M   14.00 7000.00 8.00 4000.00 10.00 5000.00150MM PERF SUBDR PIPE
0057 2055000000-M 815  50 EA  0.50 25.00 8.00 400.00 5.00 250.00150MM SUBDR PIPE Y,T,&L'S
0058 2066000000-N 815  4 EA  200.00 800.00 150.00 600.00 125.00 500.00CONC PAD SUBDRN OUTLET
0059 2077000000-M 815  8 M   14.00 112.00 30.00 240.00 25.00 200.00150MM OUTLET PIPE (SD)
0060 2209000000-M 838 34.8 M3  800.82 27868.54 500.00 17400.00 950.00 33060.00ENDWALLS
0061 2220000000-M 838 26.6 M3  1164.04 30963.46 900.00 23940.00 1100.00 29260.00REINFORCED ENDWALLS
0062 2253000000-M 840 0.66 M3  1360.39 897.86 1000.00 660.00 2000.00 1320.00PIPE COLLARS
0063 2286000000-N 840  50 EA  1037.47 51873.50 1050.00 52500.00 1200.00 60000.00MASNRY DRAINAGE STRUCT
0064 2308000000-M 840  2 M   648.72 1297.44 450.00 900.00 600.00 1200.00MASONRY DRAINAGE STRS
0065 2352000000-N 840  8 EA  458.41 3667.28 175.00 1400.00 185.00 1480.00FRAME W/GRATE 840.***** STD

(840.22)
0066 2363000000-N 840  17 EA  330.08 5611.36 210.00 3570.00 225.00 3825.00FRAME W/2GRTS 840.***** STD

(840.20)
0067 2363000000-N 840  31 EA  586.92 18194.52 210.00 6510.00 225.00 6975.00FRAME W/2GRTS 840.***** STD

(840.22)
0068 2396000000-N 840  2 EA  302.48 604.96 175.00 350.00 205.00 410.00FRAME W/COVER STD 840.54
0069 2556000000-M 846  1,290 M   36.92 47626.80 34.00 43860.00 35.00 45150.00SHLDR BERM GUTTER
0070 2612000000-M 848  275 M2  45.61 12542.75 45.00 12375.00 45.00 12375.00150MM CONC DRIVEWAY



JUL 16, 2002 03:30 PM TYRRELL

TIP NO R-2548E 6.139006T 10:00AM 3 /  21 002

FED AID NO STATE FUNDED 8.466 KM JUL 16 2002 C200479
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM WEST OF SR-1116 TO EAST OF SR-1110. 

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC. BARNHILL CONTRACTING CO.
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0071 2647000000-M 852  60 M2  58.64 3518.40 40.00 2400.00 42.50 2550.00125MM MONOLITHIC CONC ISL (SURF MTD)
0072 2724000000-M 857  40 M   266.03 10641.20 225.00 9000.00 225.00 9000.00PC REINF BARRIER SNGL FC
0073 2845000000-N 858  5 EA  265.21 1326.05 300.00 1500.00 175.00 875.00ADJ METER OR VALVE BOXES
0074 3030000000-M 862 1,884.045 M   31.70 59724.23 32.80 61796.68 31.70 59724.23STL BM GRDRAIL
0075 3045000000-M 862 30.48 M   39.40 1200.91 39.40 1200.91 39.40 1200.91STL BM GRDRAIL SHOP CURV
0076 3105000000-N 862  8 EA  50.00 400.00 50.00 400.00 50.00 400.00SBGR TERM SECT
0077 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0078 3195000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0079 3210000000-N 862  6 EA  400.00 2400.00 400.00 2400.00 400.00 2400.00GR ANCHOR TYPE CAT-1
0080 3215000000-N 862  16 EA  1150.00 18400.00 1150.00 18400.00 1150.00 18400.00GR ANCHOR TYPE III
0081 3270000000-N SP   9 EA  1710.00 15390.00 1700.00 15300.00 1710.00 15390.00GR ANCHOR TYPE 350
0082 3285000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE M-350
0083 3315000000-N 862  5 EA  1200.00 6000.00 1200.00 6000.00 1200.00 6000.00GR ANCHOR TYPE XI (MOD)
0084 3389200000-M 865  7,450 M   13.40 99830.00 14.75 109887.50 13.40 99830.00CABLE GUIDERAIL
0085 3389600000-N 865  28 EA  900.00 25200.00 900.00 25200.00 900.00 25200.00CBL GUIDERAIL ANCH UNIT
0086 3503000000-M 866  17,150 M   5.58 95697.00 5.75 98612.50 4.50 77175.00WW WIRE FENCE 1200MM FABR
0087 3509000000-M 866  3,655 EA  14.00 51170.00 14.00 51170.00 16.50 60307.50100MM FENCE POSTS 2.30M
0088 3515000000-M 866  640 EA  31.00 19840.00 31.00 19840.00 28.50 18240.00125MM FENCE POSTS 2.50M
0089 3557000000-M 866  240 M   3.30 792.00 3.30 792.00 3.30 792.00ADDITIONAL BARBED WIRE
0090 3566000000-M 867  220 M   21.50 4730.00 21.50 4730.00 6.80 1496.00WOVEN WIRE FENCE RESET
0091 3572000000-M 867  95 M   49.50 4702.50 49.50 4702.50 13.50 1282.50CHAIN LINK FENCE RESET
0092 3628000000-M 876  215 MTN 41.30 8879.50 45.00 9675.00 45.00 9675.00PLN RIP RAP CL I
0093 3649000000-M 876  145 MTN 39.60 5742.00 44.00 6380.00 46.00 6670.00PLN RIP RAP, CLASS B
0094 3656000000-M 876  1,815 M2  2.00 3630.00 3.00 5445.00 1.50 2722.50FILTER FABRIC FOR DRAINGE
0095 4048000000-M 902  8 M3  850.00 6800.00 700.00 5600.00 850.00 6800.00RC SIGN FOOTINGS
0096 4054000000-M 902  2 M3  850.00 1700.00 750.00 1500.00 850.00 1700.00PLN CONC SIGN FOOTINGS
0097 4060000000-M 903  4,755 KG  5.00 23775.00 7.00 33285.00 5.00 23775.00SUPPORT, BRKWY STL BEAM
0098 4072000000-M 903  10 M   35.00 350.00 23.50 235.00 35.00 350.00SUPPORT, 4.5KG STEEL U-CHNL
0099 4082000000-M 903  425 M   30.00 12750.00 16.50 7012.50 30.00 12750.00SUPPORT, WOOD
0100 4096000000-N 904  4 EA  115.00 460.00 150.00 600.00 115.00 460.00SIGN ERECTION, TYPE D
0101 4102000000-N 904  81 EA  75.00 6075.00 80.00 6480.00 75.00 6075.00SIGN ERECTION, TYPE E
0102 4108000000-N 904  27 EA  115.00 3105.00 125.00 3375.00 115.00 3105.00SIGN ERECTION, TYPE F
0103 4110000000-N 904  7 EA  550.00 3850.00 450.00 3150.00 550.00 3850.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0104 4110000000-N 904  12 EA  280.00 3360.00 350.00 4200.00 280.00 3360.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0105 4114000000-N 904  10 EA  33.00 330.00 25.00 250.00 33.00 330.00SIGN ERECTION, MILEMARKERS
0106 4158000000-N 907  84 EA  15.00 1260.00 50.00 4200.00 15.00 1260.00DISPOSE SIGN SYST WOOD
0107 4400000000-M 1110  40 M2  85.00 3400.00 100.00 4000.00 132.00 5280.00WORK ZONE SIGNS (STAT)
0108 4405000000-M 1110  61 M2  452.25 27587.25 300.00 18300.00 240.00 14640.00WORK ZONE SIGNS (PORT)
0109 4410000000-M 1110  11 M2  106.05 1166.55 125.00 1375.00 87.00 957.00WORK ZONE SIGNS (BARRICAD
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0110 4415000000-N 1115  2 EA  3979.58 7959.16 7000.00 14000.00 3250.00 6500.00FLASHING ARROW PNL TYPE C
0111 4420000000-N 1120  2 EA  13608.62 27217.24 23000.00 46000.00 10000.00 20000.00CHANGEABLE MESSAGE SIGNS
0112 4425000000-N 1125  4 EA  118.99 475.96 25.00 100.00 50.00 200.00WARNING FLAG SETS
0113 4430000000-N 1130  100 EA  68.43 6843.00 80.00 8000.00 50.00 5000.00DRUMS
0114 4435000000-N 1135  75 EA  25.16 1887.00 25.00 1875.00 17.00 1275.00CONES
0115 4445000000-M 1145  50 M   85.53 4276.50 60.00 3000.00 56.00 2800.00BARRICADES (TYPE III)
0116 4455000000-N 1150  500 MD  143.71 71855.00 150.00 75000.00 180.00 90000.00FLAGGER
0117 4460000000-N 1155  4 EA  343.95 1375.80 400.00 1600.00 150.00 600.00WARNING LIGHTS (TYPE B)
0118 4465000000-N 1160  2 EA  11400.00 22800.00 19000.00 38000.00 4000.00 8000.00TEMPORARY CRASH CUSHIONS
0119 4470000000-N 1160  2 EA  2500.00 5000.00 2500.00 5000.00 500.00 1000.00RESET CRASH CUSHION
0120 4475000000-N 1165  6 EA  6777.68 40666.08 13000.00 78000.00 3000.00 18000.00TRUCK MTD IMP ATTN 45 MPH
0121 4485000000-M 1170  60 M   85.00 5100.00 110.00 6600.00 45.00 2700.00PORTABLE BARRIER
0122 4500000000-M 1170  60 M   25.00 1500.00 35.00 2100.00 15.00 900.00RESET PORTABLE BARRIER
0123 4650000000-N 1251  1,525 EA  4.00 6100.00 4.00 6100.00 4.00 6100.00TEMP RAISED PVMT MRKS
0124 4685000000-M 1205  42,600 M   1.08 46008.00 1.10 46860.00 1.09 46434.00100MM THERMO MKG, 2.3MMTK
0125 4686000000-M 1205  16,525 M   1.23 20325.75 1.25 20656.25 1.26 20821.50100MM THERMO MKG, 3.1MMTK
0126 4695000000-M 1205  1,150 M   2.10 2415.00 2.10 2415.00 2.36 2714.00200MM THERMO MKG 2.3MM TK
0127 4710000000-M 1205  60 M   12.50 750.00 12.50 750.00 13.24 794.40600MM THERMO MKG 3.1MM TK
0128 4725000000-M 1205  70 EA  72.00 5040.00 72.00 5040.00 81.00 5670.00THERMO PVT MKG SYMB 2.3MM
0129 4770000000-M 1205  1,810 M   3.61 6534.10 3.65 6606.50 3.60 6516.00COLD APP PLAS LINES 100MM
0130 4780000000-M 1205  20 M   6.40 128.00 6.40 128.00 7.20 144.00COLD APP PLAS LINES 200MM
0131 4810000000-M 1205  36,302 M   0.60 21781.20 0.60 21781.20 0.49 17787.98PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  50 M   1.00 50.00 1.00 50.00 0.98 49.00PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  220 M   5.00 1100.00 5.00 1100.00 6.56 1443.20PAINT PVT MKG LINES 600MM
0134 4845000000-N 1205  36 EA  35.00 1260.00 35.00 1260.00 35.00 1260.00PAINT PVT MKG SYMBOL
0135 4850000000-M 1205  120 M   3.45 414.00 3.45 414.00 2.46 295.20REMVL OF 100MM LINES
0136 4880000000-M 1205  2,000 M   0.15 300.00 0.15 300.00 0.25 500.00CURING COMPD REMOVAL LINE
0137 4900000000-N 1252  720 EA  4.00 2880.00 4.00 2880.00 5.00 3600.00PERM RAISED PVMT MARKERS
0138 4915000000-M 1264  8 EA  25.00 200.00 25.00 200.00 16.00 128.002.1M U-CHANNEL POSTS
0139 4935000000-N 1267  65 EA  24.95 1621.75 35.00 2275.00 26.60 1729.00FLEX DELINATR (CRYSTAL)
0140 4940000000-N 1267  25 EA  24.95 623.75 35.00 875.00 26.60 665.00FLEX DELINATR (YELLOW)
0141 4945000000-N 1267  12 EA  25.95 311.40 35.00 420.00 28.65 343.80FLEX DELINATR (CRY & RED)
0142 4950000000-N 1267  10 EA  25.95 259.50 35.00 350.00 28.65 286.50FLEX DELINATR (YEL & RED)
0143 4955000000-N 1264  12 EA  50.00 600.00 50.00 600.00 78.80 945.60OBJECT MARKERS (END OF RD
0144 4957000000-N 1264  8 EA  50.00 400.00 50.00 400.00 78.80 630.40OBJECT MARKERS (TYPE **)

(3)
0145 5300000000-M 1505  542 MTN 24.30 13170.60 25.00 13550.00 23.53 12753.26FND CONDIT MAT'L ********

(II)
0146 5306000000-M SP   542 MTN 13.30 7208.60 25.00 13550.00 18.74 10157.08BEDDN MAT'L CL **********

(VI)
0147 5438000000-M 1510 371.6 M   23.00 8546.80 30.00 11148.00 35.04 13020.86100MM PVC H2O P SD21 1.38
0148 5444000000-M 1510 1,288.1 M   31.30 40317.53 34.00 43795.40 37.96 48896.28150MM PVC H2O P SD21 1.38
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0149 5450000000-M 1510 1,783.9 M   39.40 70285.66 40.00 71356.00 37.47 66842.73200MM PVC H2O P SD21 1.38
0150 5480000000-M 1510  7,345 KG  11.00 80795.00 9.50 69777.50 7.94 58319.30DI H2O FITTINGS 1.72MPA
0151 5492000000-M SP  376.1 M   19.80 7446.78 32.00 12035.20 21.00 7898.1020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0152 5498000000-M SP   35 M   24.00 840.00 35.00 1225.00 29.20 1022.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA WP)
0153 5510000000-M 1510  12 EA  50.00 600.00 125.00 1500.00 75.00 900.0020MM CORPORATION STOP
0154 5528000000-M 1510  2 EA  160.00 320.00 250.00 500.00 150.00 300.0050MM CORPORATION STOP
0155 5530000000-M 1510  2 EA  130.00 260.00 300.00 600.00 266.00 532.00***MM CURB STOP

(50MM)
0156 5534000000-M 1510  2 EA  470.00 940.00 450.00 900.00 435.00 870.00***MM GATE V & V BX

(100MM)
0157 5534000000-M 1510  2 EA  330.00 660.00 300.00 600.00 265.00 530.00***MM GATE V & V BX

(50MM)
0158 5540000000-M 1510  11 EA  570.00 6270.00 600.00 6600.00 540.00 5940.00150MM GATE V & V BX
0159 5546000000-M 1510  8 EA  840.00 6720.00 925.00 7400.00 770.00 6160.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0160 5582000000-M 1510  2 EA  55.00 110.00 125.00 250.00 106.00 212.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0161 5582000000-M 1510  4 EA  75.00 300.00 145.00 580.00 425.00 1700.00*** X ***MM TAPPING SADDL

(100MM X 50MM)
0162 5582000000-M 1510  5 EA  70.00 350.00 190.00 950.00 142.00 710.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0163 5582000000-M 1510  5 EA  80.00 400.00 200.00 1000.00 272.00 1360.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0164 5648000000-N 1510  12 EA  290.00 3480.00 330.00 3960.00 193.00 2316.00RELOCATE EXIST WAT METER
0165 5660000000-N SP   1 EA  250.00 250.00 200.00 200.00 77.00 77.00REMOVE WATER METER
0166 5882000000-N SP   2 EA  830.00 1660.00 900.00 1800.00 660.00 1320.00GENERIC UTILITY ITEM (EA)

50MM POST FLUSHING HYDRANT    ASSEMBLY
0167 5882000000-N SP   1 EA  2550.00 2550.00 1500.00 1500.00 465.00 465.00GENERIC UTILITY ITEM (EA)

INSTALL 50MM WATER METER      ASSMBLY
0168 5888000000-M SP  55.4 M   326.00 18060.40 260.00 14404.00 260.33 14422.28GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38MPA
0169 6000000000-M 1605  6,780 M   7.58 51392.40 7.20 48816.00 6.50 44070.00TEMPORARY SILT FENCE
0170 6006000000-M 1610  1,040 MTN 39.83 41423.20 25.00 26000.00 40.00 41600.00EROS CONTRL STONE CL A
0171 6009000000-M 1610  23,460 MTN 39.60 929016.00 25.00 586500.00 38.00 891480.00EROS CONTRL STONE CL B
0172 6012000000-M 1610  8,560 MTN 35.75 306020.00 20.00 171200.00 30.00 256800.00SEDIMENT CONTROL STONE
0173 6015000000-M 1615 85.5 HA  520.00 44460.00 600.00 51300.00 520.00 44460.00TEMPORARY MULCHING
0174 6018000000-M 1620  5,325 KG  3.95 21033.75 5.00 26625.00 3.95 21033.75SEED FOR TEMP SEEDING
0175 6021000000-M 1620  43 MTN 200.00 8600.00 300.00 12900.00 200.00 8600.00FERT FOR TEMP SEEDING
0176 6024000000-M 1622  705 M   53.77 37907.85 50.00 35250.00 30.50 21502.50TEMPORARY SLOPE DRAINS
0177 6027000000-N 1622  54 EA  102.95 5559.30 130.00 7020.00 200.00 10800.00INLET PROTCN @ SLOPE DRNS
0178 6030000000-M 1630  104,440 M3  2.61 272588.40 0.25 26110.00 0.50 52220.00SILT EXCAVATION
0179 6033000000-M 1631  8,500 M2  4.18 35530.00 1.43 12155.00 1.20 10200.00SYNTHETIC ROVING
0180 6036000000-M 1631  4,250 M2  4.07 17297.50 1.43 6077.50 1.30 5525.00MATTING FOR EROS CONTROL
0181 6042000000-M 1632  50 M   15.26 763.00 25.00 1250.00 18.00 900.006.4MM HARDWARE CLOTH
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0184 6084000000-M 1660  127 HA  2187.00 277749.00 4660.00 591820.00 2187.00 277749.00SEEDING & MULCHING
0185 6087000000-M 1660 45.5 HA  79.00 3594.50 80.00 3640.00 79.00 3594.50MOWING
0186 6090000000-M 1661  1,000 KG  18.37 18370.00 20.00 20000.00 7.38 7380.00SEED FOR REPAIR SEEDING
0187 6093000000-M 1661 3.5 MTN 400.00 1400.00 1000.00 3500.00 400.00 1400.00FERT FOR REPAIR SEEDING
0188 6096000000-M 1662  3,550 KG  8.15 28932.50 2.65 9407.50 2.20 7810.00SEED FOR SUPP SEEDING
0189 6102000000-M 1664  10,000 M2  7.80 78000.00 5.05 50500.00 4.80 48000.00SODDING
0190 6105000000-M 1664  2,995 KL  18.00 53910.00 18.00 53910.00 16.00 47920.00WATER
0191 6108000000-M 1665  213 MTN 250.00 53250.00 250.00 53250.00 250.00 53250.00FERTILIZER TOPDRESSING
0193 6114000000-N SP   61 HR  30.00 1830.00 30.00 1830.00 30.00 1830.00SPECIALIZED HAND MOWING
0194 6117000000-N 1675  32 EA  50.00 1600.00 50.00 1600.00 1.00 32.00RESPONSE FOR EROS CONTROL
0196 6123000000-M 1670  5 HA  1038.00 5190.00 1038.00 5190.00 1038.00 5190.00REFORESTATION
0197 6129000000-M 1670  3 HA  2620.00 7860.00 2620.00 7860.00 2620.00 7860.00WETLAND REFORESTATION
0198 6135000000-M SP   3 HA  200.00 600.00 300.00 900.00 200.00 600.00GENERIC EROSION CONTROL ITEM (HA)

RIPPING
0199 6135000000-M SP   3 HA  200.00 600.00 300.00 900.00 200.00 600.00GENERIC EROSION CONTROL ITEM (HA)

DISKING

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 1.00 1.00 1000.00CM&R TEMP ACCESS ***********
(254+67.500-L-)

0201 8091000000-N 410 Lump Sum 3400.00 3400.00 12000.00FND EXCAV B** STA *******
(1, 180+53.676-L-LEFT)

0202 8091000000-N 410 Lump Sum 3200.00 3200.00 12000.00FND EXCAV B** STA *******
(1, 180+53.676-L-RIGHT)

0203 8091000000-N 410 Lump Sum 3200.00 3200.00 12000.00FND EXCAV B** STA *******
(1, 210+91.723-L-LEFT)

0204 8091000000-N 410 Lump Sum 3200.00 3200.00 12000.00FND EXCAV B** STA *******
(1, 210+91.723-L-RIGHT)

0205 8091000000-N 410 Lump Sum 4900.00 4900.00 12000.00FND EXCAV B** STA *******
(2, 180+53.676-L-LEFT)

0206 8091000000-N 410 Lump Sum 4900.00 4900.00 12000.00FND EXCAV B** STA *******
(2, 180+53.676-L-RIGHT)

0207 8091000000-N 410 Lump Sum 4900.00 4900.00 12000.00FND EXCAV B** STA *******
(2, 210+91.723-L-LEFT)

0208 8091000000-N 410 Lump Sum 4900.00 4900.00 14000.00FND EXCAV B** STA *******
(2, 210+91.723-L-RIGHT)

0209 8147000000-M 420 2,653.8 M2  255.00 676719.00 255.00 676719.00 190.00 504222.00REINF CONC DECK SLAB
0210 8161000000-M 420 2,247.8 M2  2.30 5169.94 2.30 5169.94 2.95 6631.01GROOVING BRIDGE FLOORS
0211 8182000000-M 420 1,072.8 M3  665.00 713412.00 665.00 713412.00 735.00 788508.00CL A CONC, BRIDGE
0212 8210000000-N 422 Lump Sum 33800.00 33800.00 15000.00BRG APPR SLAB ***********

(180+53.676-L-LEFT)
0213 8210000000-N 422 Lump Sum 33800.00 33800.00 15000.00BRG APPR SLAB ***********

(180+53.676-L-RIGHT)
0214 8210000000-N 422 Lump Sum 33400.00 33400.00 15000.00BRG APPR SLAB ***********

(210+91.723-L-LEFT)
0215 8210000000-N 422 Lump Sum 33400.00 33400.00 15000.00BRG APPR SLAB ***********

(210+91.723-L-RIGHT)
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0216 8210000000-N 422 Lump Sum 40700.00 40700.00 27000.00BRG APPR SLAB ***********
(254+67.500-L-)

0217 8217000000-M 425  99,568 KG  1.04 103550.72 1.04 103550.72 1.10 109524.80REINF STEEL (BRIDGE)
0218 8238000000-M 425  4,588 KG  2.00 9176.00 2.00 9176.00 2.00 9176.00SPIRAL COL REINF STL STR
0219 8265000000-M 430 1,050.04 M   427.00 448367.08 427.00 448367.08 540.00 567021.601372MM PRESTR CONC GIRDER
0220 8329000000-M 450  288 M   114.00 32832.00 114.00 32832.00 125.00 36000.00305MM PRESTR CONC PILES
0221 8336000000-M 450 1,878.5 M   242.40 455348.40 242.40 455348.40 150.00 281775.00508MM PRESTR CONC PILES
0222 8364000000-M 450  4,445 M   69.35 308260.75 69.35 308260.75 73.00 324485.00HP310X79 STL PILE
0223 8398000000-N SP   221 EA  176.00 38896.00 176.00 38896.00 300.00 66300.00STEEL PILE TIPS
0224 8503000000-M 460 897.372 M   163.50 146720.32 163.50 146720.32 135.00 121145.22CONC BARRIER RAIL
0225 8531000000-M 462  3,254 M2  52.50 170835.00 52.50 170835.00 60.00 195240.00100MM SLOPE PROTECTION
0226 8608000000-M 876  1,810 MTN 47.00 85070.00 47.00 85070.00 44.00 79640.00PLAIN RIP RAP II 600MM TK
0227 8622000000-M 876  1,845 M2  1.70 3136.50 1.70 3136.50 2.00 3690.00FILTER FABRIC FOR DRAINAGE
0228 8657000000-N 430 Lump Sum 13700.00 23700.00 18000.00ELASTOMERIC BEARINGS
0229 8692000000-N SP  Lump Sum 68400.00 68400.00 43000.00EVAZOTE JOINT SEALS
0230 8762000000-M 430 5,607.36 M   256.84 1440194.34 256.84 1440194.34 264.00 1480343.04914X533PRSTR C CORED SLB
0231 8867000000-M SP  773.5 M   129.55 100206.93 129.55 100206.93 220.00 170170.00GENERIC STRUCTURE ITEM (M)

HP250 X 85 STEEL PILES
0232 8897000000-N SP   2 EA  2500.00 5000.00 2500.00 5000.00 8000.00 16000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 22234246.51 TOTAL 22682015.12 TOTAL 22888696.53CONTRACT TOTAL

 

    SUB-TOTAL 17201550.53 SUB-TOTAL 17639319.14 SUB-TOTAL 17881824.86ROADWAY ITEMS
    SUB-TOTAL 5032695.98 SUB-TOTAL 5042695.98 SUB-TOTAL 5006871.67STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1200000.00 1247000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 233013.72 250000.00 715635.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1925000.00 478000.00 1250000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6383.93 7660.72 6000.00 7200.00 6000.00 7200.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  638.39 3191.95 1000.00 5000.00 550.00 2750.00SEALING ABANDONED WELLS
0006 0022000000-M 225  33,500 M3  2.63 88105.00 3.60 120600.00 4.00 134000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 15959.84 11000.00 11000.00REINF BRG APPR **********

(180+53.676 -L- LT)
0008 0029000000-N SP  Lump Sum 15959.84 11000.00 11000.00REINF BRG APPR **********

(180+53.676 -L- RT)
0009 0029000000-N SP  Lump Sum 15959.84 11000.00 11000.00REINF BRG APPR **********

(210+91.723 -L- LT)
0010 0029000000-N SP  Lump Sum 15959.84 11000.00 11000.00REINF BRG APPR **********

(210+91.723 -L- RT)
0011 0029000000-N SP  Lump Sum 15959.84 10000.00 14000.00REINF BRG APPR **********

(254+67.500 -L-)
0012 0036000000-M 225  24,480 M3  2.96 72460.80 4.50 110160.00 15.00 367200.00UNDERCUT EXCAVATION
0013 0080000000-M SP   500 MTN 21.09 10545.00 21.00 10500.00 23.50 11750.00CLASS IV SUBGRD STABILIZATION
0014 0106000000-M 230  1,626,720 M3  2.39 3887860.80 4.35 7076232.00 3.50 5693520.00BORROW EXCAVATION
0015 0134000000-M 240  12,206 M3  3.02 36862.12 3.60 43941.60 3.25 39669.50DRAINAGE DITCH EXCAVATION
0016 0156000000-M 250  23,660 M2  2.34 55364.40 2.40 56784.00 2.25 53235.00REMOVAL OF EXT ASPHALT PVM'T
0017 0163000000-M 250  320 M2  3.11 995.20 6.00 1920.00 4.50 1440.00REMOVAL OF EXT CONC PVM'T
0018 0177000000-M 250  4,950 M2  2.13 10543.50 2.00 9900.00 1.50 7425.00BREAKING OF EXT ASPH PVMT
0019 0185000000-M 250  330 M2  3.72 1227.60 4.00 1320.00 3.50 1155.00BREAKING OF EXT CONC PVMT
0020 0192000000-N 260  48 HR  136.59 6556.32 150.00 7200.00 150.00 7200.00PROOF ROLLING
0021 0195000000-M 265  6,000 M3  4.14 24840.00 4.35 26100.00 4.50 27000.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  3,500 M2  0.58 2030.00 1.20 4200.00 2.00 7000.00SOIL STABILIZATION FABRIC
0023 0312000000-M 300  500 MTN 21.09 10545.00 23.00 11500.00 23.50 11750.00SELECT MATERIAL IV
0024 0318000000-M 300  970 MTN 5.81 5635.70 23.00 22310.00 24.00 23280.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 103.2 M   41.87 4320.98 60.00 6192.00 54.89 5664.65****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 136.8 M   48.86 6684.05 65.00 8892.00 65.00 8892.00****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310 7.2 M   71.39 514.01 73.00 525.60 75.00 540.00****MM SIDE DRAIN PIPE

(600MM)
0028 0366000000-M 310 596.4 M   53.63 31984.93 77.00 45922.80 60.00 35784.00375MM RCP CULV CLASS III
0029 0372000000-M 310  366 M   59.23 21678.18 83.00 30378.00 73.80 27010.80450MM RCP CULV CLASS III
0030 0378000000-M 310  402 M   84.39 33924.78 100.00 40200.00 88.00 35376.00600MM RCP CULV CLASS III
0031 0384000000-M 310  120 M   108.02 12962.40 123.00 14760.00 115.00 13800.00750MM RCP CULV CLASS III
0032 0390000000-M 310 562.8 M   146.21 82286.99 155.00 87234.00 150.00 84420.00900MM RCP CULV CLASS III
0033 0396000000-M 310 152.4 M   221.67 33782.51 193.00 29413.20 202.00 30784.801050MM RCP CULV CLASS III
0034 0402000000-M 310 50.4 M   257.27 12966.41 218.00 10987.20 235.00 11844.001200MM RCP CULV CLASS III
0035 0408000000-M 310 208.8 M   390.28 81490.46 297.00 62013.60 315.00 65772.001350MM RCP CULV CLASS III
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0036 0660000000-M 310  192 M   44.05 8457.60 68.00 13056.00 55.00 10560.00****MM BCCSP A ****
(300MM,1.63MM)

0037 0660000000-M 310  132 M   49.07 6477.24 73.00 9636.00 65.00 8580.00****MM BCCSP A ****
(400MM,1.63MM)

0038 0660000000-M 310  18 M   62.65 1127.70 92.00 1656.00 78.00 1404.00****MM BCCSP A ****
(600MM,1.63MM)

0039 0680000000-M 310  16 EA  184.21 2947.36 140.00 2240.00 120.00 1920.00***MM BCCSP ELB A ****
(300MM,1.63MM)

0040 0680000000-M 310  12 EA  247.29 2967.48 145.00 1740.00 150.00 1800.00***MM BCCSP ELB A ****
(400MM,1.63MM)

0041 0914000000-M 310  5 M   353.89 1769.45 400.00 2000.00 382.00 1910.00**** X ****MM BCCSP ARC****
(1200MM X 1800MM, 2.77MM)

0042 0995000000-M 340  907 M   26.17 23736.19 15.00 13605.00 24.00 21768.00PIPE REMOVAL
0043 0996000000-N 350  5 EA  1047.08 5235.40 500.00 2500.00 400.00 2000.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 1467329.61 730000.00 460000.00FINE GRADING
0045 1110000000-M 510  5,000 MTN 18.03 90150.00 21.00 105000.00 22.00 110000.00STABILIZER AGGREGATE
0046 1121000000-M 520  80,240 MTN 18.70 1500488.00 21.08 1691459.20 20.87 1674608.80AGGREGATE BASE COURSE
0047 1220000000-M 545  15 MTN 20.75 311.25 35.00 525.00 24.60 369.00INCIDENTAL STONE BASE
0048 1489000000-M 610  9,720 MTN 36.85 358182.00 33.00 320760.00 33.00 320760.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  34,150 MTN 36.85 1258427.50 33.00 1126950.00 33.00 1126950.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  31,300 MTN 36.85 1153405.00 33.00 1032900.00 33.00 1032900.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  4,058 MTN 230.05 933542.90 206.00 835948.00 206.00 835948.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  100 MTN 122.84 12284.00 110.00 11000.00 110.00 11000.00ASPH PLT MIX PVMT REPAIR
0053 1840000000-M 665  36,610 M   0.27 9884.70 0.50 18305.00 0.29 10616.90MILLED RUMBLE STRIPS
0054 2022000000-M 815  414 M3  6.29 2604.06 5.00 2070.00 10.00 4140.00SUBDRAIN EXCAVATION
0055 2033000000-M 815  207 M3  49.66 10279.62 35.00 7245.00 32.00 6624.00SUBDR FINE AGGREGATE
0056 2044000000-M 815  500 M   29.93 14965.00 10.00 5000.00 10.00 5000.00150MM PERF SUBDR PIPE
0057 2055000000-M 815  50 EA  73.05 3652.50 7.00 350.00 4.00 200.00150MM SUBDR PIPE Y,T,&L'S
0058 2066000000-N 815  4 EA  221.43 885.72 150.00 600.00 150.00 600.00CONC PAD SUBDRN OUTLET
0059 2077000000-M 815  8 M   37.25 298.00 22.00 176.00 22.00 176.00150MM OUTLET PIPE (SD)
0060 2209000000-M 838 34.8 M3  843.81 29364.59 600.00 20880.00 880.00 30624.00ENDWALLS
0061 2220000000-M 838 26.6 M3  973.15 25885.79 950.00 25270.00 1050.00 27930.00REINFORCED ENDWALLS
0062 2253000000-M 840 0.66 M3  263.08 173.63 800.00 528.00 900.00 594.00PIPE COLLARS
0063 2286000000-N 840  50 EA  805.00 40250.00 1500.00 75000.00 1300.00 65000.00MASNRY DRAINAGE STRUCT
0064 2308000000-M 840  2 M   643.32 1286.64 2100.00 4200.00 550.00 1100.00MASONRY DRAINAGE STRS
0065 2352000000-N 840  8 EA  389.57 3116.56 180.00 1440.00 200.00 1600.00FRAME W/GRATE 840.***** STD

(840.22)
0066 2363000000-N 840  17 EA  441.30 7502.10 200.00 3400.00 300.00 5100.00FRAME W/2GRTS 840.***** STD

(840.20)
0067 2363000000-N 840  31 EA  441.30 13680.30 200.00 6200.00 300.00 9300.00FRAME W/2GRTS 840.***** STD

(840.22)
0068 2396000000-N 840  2 EA  363.71 727.42 180.00 360.00 285.00 570.00FRAME W/COVER STD 840.54
0069 2556000000-M 846  1,290 M   42.56 54902.40 40.00 51600.00 32.00 41280.00SHLDR BERM GUTTER
0070 2612000000-M 848  275 M2  47.88 13167.00 85.00 23375.00 40.00 11000.00150MM CONC DRIVEWAY
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0071 2647000000-M 852  60 M2  37.24 2234.40 65.00 3900.00 40.00 2400.00125MM MONOLITHIC CONC ISL (SURF MTD)
0072 2724000000-M 857  40 M   85.12 3404.80 225.00 9000.00 200.00 8000.00PC REINF BARRIER SNGL FC
0073 2845000000-N 858  5 EA  121.96 609.80 300.00 1500.00 400.00 2000.00ADJ METER OR VALVE BOXES
0074 3030000000-M 862 1,884.045 M   33.73 63548.84 31.70 59724.23 31.70 59724.23STL BM GRDRAIL
0075 3045000000-M 862 30.48 M   41.92 1277.72 39.40 1200.91 39.40 1200.91STL BM GRDRAIL SHOP CURV
0076 3105000000-N 862  8 EA  53.20 425.60 50.00 400.00 50.00 400.00SBGR TERM SECT
0077 3150000000-N 862  10 EA  31.92 319.20 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0078 3195000000-N 862  1 EA  372.40 372.40 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0079 3210000000-N 862  6 EA  425.60 2553.60 400.00 2400.00 400.00 2400.00GR ANCHOR TYPE CAT-1
0080 3215000000-N 862  16 EA  1223.59 19577.44 1150.00 18400.00 1150.00 18400.00GR ANCHOR TYPE III
0081 3270000000-N SP   9 EA  1808.78 16279.02 1710.00 15390.00 1710.00 15390.00GR ANCHOR TYPE 350
0082 3285000000-N SP   4 EA  1702.38 6809.52 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE M-350
0083 3315000000-N 862  5 EA  1276.79 6383.95 1200.00 6000.00 1200.00 6000.00GR ANCHOR TYPE XI (MOD)
0084 3389200000-M 865  7,450 M   14.26 106237.00 13.40 99830.00 13.40 99830.00CABLE GUIDERAIL
0085 3389600000-N 865  28 EA  957.59 26812.52 900.00 25200.00 900.00 25200.00CBL GUIDERAIL ANCH UNIT
0086 3503000000-M 866  17,150 M   6.12 104958.00 5.58 95697.00 5.58 95697.00WW WIRE FENCE 1200MM FABR
0087 3509000000-M 866  3,655 EA  14.90 54459.50 14.00 51170.00 14.00 51170.00100MM FENCE POSTS 2.30M
0088 3515000000-M 866  640 EA  32.98 21107.20 31.00 19840.00 31.00 19840.00125MM FENCE POSTS 2.50M
0089 3557000000-M 866  240 M   3.51 842.40 3.30 792.00 3.30 792.00ADDITIONAL BARBED WIRE
0090 3566000000-M 867  220 M   22.88 5033.60 21.50 4730.00 21.50 4730.00WOVEN WIRE FENCE RESET
0091 3572000000-M 867  95 M   52.67 5003.65 49.50 4702.50 49.50 4702.50CHAIN LINK FENCE RESET
0092 3628000000-M 876  215 MTN 30.36 6527.40 45.00 9675.00 42.00 9030.00PLN RIP RAP CL I
0093 3649000000-M 876  145 MTN 30.19 4377.55 44.00 6380.00 42.00 6090.00PLN RIP RAP, CLASS B
0094 3656000000-M 876  1,815 M2  1.24 2250.60 1.20 2178.00 2.00 3630.00FILTER FABRIC FOR DRAINGE
0095 4048000000-M 902  8 M3  744.79 5958.32 850.00 6800.00 775.00 6200.00RC SIGN FOOTINGS
0096 4054000000-M 902  2 M3  797.99 1595.98 850.00 1700.00 750.00 1500.00PLN CONC SIGN FOOTINGS
0097 4060000000-M 903  4,755 KG  7.45 35424.75 5.00 23775.00 5.00 23775.00SUPPORT, BRKWY STL BEAM
0098 4072000000-M 903  10 M   25.00 250.00 35.00 350.00 23.00 230.00SUPPORT, 4.5KG STEEL U-CHNL
0099 4082000000-M 903  425 M   17.56 7463.00 30.00 12750.00 10.00 4250.00SUPPORT, WOOD
0100 4096000000-N 904  4 EA  159.60 638.40 115.00 460.00 85.00 340.00SIGN ERECTION, TYPE D
0101 4102000000-N 904  81 EA  85.12 6894.72 75.00 6075.00 65.00 5265.00SIGN ERECTION, TYPE E
0102 4108000000-N 904  27 EA  133.00 3591.00 115.00 3105.00 85.00 2295.00SIGN ERECTION, TYPE F
0103 4110000000-N 904  7 EA  478.80 3351.60 550.00 3850.00 550.00 3850.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0104 4110000000-N 904  12 EA  372.40 4468.80 280.00 3360.00 275.00 3300.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0105 4114000000-N 904  10 EA  26.60 266.00 33.00 330.00 45.00 450.00SIGN ERECTION, MILEMARKERS
0106 4158000000-N 907  84 EA  26.60 2234.40 15.00 1260.00 25.00 2100.00DISPOSE SIGN SYST WOOD
0107 4400000000-M 1110  40 M2  103.74 4149.60 78.00 3120.00 97.50 3900.00WORK ZONE SIGNS (STAT)
0108 4405000000-M 1110  61 M2  69.16 4218.76 48.00 2928.00 65.00 3965.00WORK ZONE SIGNS (PORT)
0109 4410000000-M 1110  11 M2  69.16 760.76 51.00 561.00 65.00 715.00WORK ZONE SIGNS (BARRICAD
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0110 4415000000-N 1115  2 EA  4250.64 8501.28 3950.00 7900.00 3995.00 7990.00FLASHING ARROW PNL TYPE C
0111 4420000000-N 1120  2 EA  19577.41 39154.82 19000.00 38000.00 18400.00 36800.00CHANGEABLE MESSAGE SIGNS
0112 4425000000-N 1125  4 EA  15.96 63.84 12.00 48.00 15.00 60.00WARNING FLAG SETS
0113 4430000000-N 1130  100 EA  35.38 3538.00 45.00 4500.00 33.25 3325.00DRUMS
0114 4435000000-N 1135  75 EA  10.59 794.25 15.00 1125.00 9.85 738.75CONES
0115 4445000000-M 1145  50 M   28.20 1410.00 37.00 1850.00 26.50 1325.00BARRICADES (TYPE III)
0116 4455000000-N 1150  500 MD  10.64 5320.00 150.00 75000.00 172.00 86000.00FLAGGER
0117 4460000000-N 1155  4 EA  69.16 276.64 85.00 340.00 65.00 260.00WARNING LIGHTS (TYPE B)
0118 4465000000-N 1160  2 EA  10373.90 20747.80 10000.00 20000.00 5000.00 10000.00TEMPORARY CRASH CUSHIONS
0119 4470000000-N 1160  2 EA  3723.97 7447.94 2700.00 5400.00 2200.00 4400.00RESET CRASH CUSHION
0120 4475000000-N 1165  6 EA  10107.90 60647.40 10500.00 63000.00 9500.00 57000.00TRUCK MTD IMP ATTN 45 MPH
0121 4485000000-M 1170  60 M   63.84 3830.40 93.00 5580.00 37.80 2268.00PORTABLE BARRIER
0122 4500000000-M 1170  60 M   26.60 1596.00 28.00 1680.00 60.00 3600.00RESET PORTABLE BARRIER
0123 4650000000-N 1251  1,525 EA  4.26 6496.50 4.00 6100.00 4.00 6100.00TEMP RAISED PVMT MRKS
0124 4685000000-M 1205  42,600 M   1.15 48990.00 1.08 46008.00 1.08 46008.00100MM THERMO MKG, 2.3MMTK
0125 4686000000-M 1205  16,525 M   1.31 21647.75 1.23 20325.75 1.23 20325.75100MM THERMO MKG, 3.1MMTK
0126 4695000000-M 1205  1,150 M   4.73 5439.50 2.10 2415.00 2.10 2415.00200MM THERMO MKG 2.3MM TK
0127 4710000000-M 1205  60 M   18.09 1085.40 12.50 750.00 12.50 750.00600MM THERMO MKG 3.1MM TK
0128 4725000000-M 1205  70 EA  101.08 7075.60 72.00 5040.00 72.00 5040.00THERMO PVT MKG SYMB 2.3MM
0129 4770000000-M 1205  1,810 M   6.12 11077.20 3.61 6534.10 3.61 6534.10COLD APP PLAS LINES 100MM
0130 4780000000-M 1205  20 M   12.77 255.40 6.40 128.00 6.40 128.00COLD APP PLAS LINES 200MM
0131 4810000000-M 1205  36,302 M   0.55 19966.10 0.60 21781.20 0.60 21781.20PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  50 M   1.28 64.00 1.00 50.00 1.00 50.00PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  220 M   5.32 1170.40 5.00 1100.00 5.00 1100.00PAINT PVT MKG LINES 600MM
0134 4845000000-N 1205  36 EA  63.84 2298.24 35.00 1260.00 35.00 1260.00PAINT PVT MKG SYMBOL
0135 4850000000-M 1205  120 M   2.29 274.80 3.45 414.00 3.45 414.00REMVL OF 100MM LINES
0136 4880000000-M 1205  2,000 M   1.22 2440.00 0.15 300.00 0.15 300.00CURING COMPD REMOVAL LINE
0137 4900000000-N 1252  720 EA  4.79 3448.80 4.00 2880.00 4.00 2880.00PERM RAISED PVMT MARKERS
0138 4915000000-M 1264  8 EA  26.60 212.80 27.00 216.00 25.00 200.002.1M U-CHANNEL POSTS
0139 4935000000-N 1267  65 EA  37.24 2420.60 26.00 1690.00 35.00 2275.00FLEX DELINATR (CRYSTAL)
0140 4940000000-N 1267  25 EA  37.24 931.00 26.00 650.00 35.00 875.00FLEX DELINATR (YELLOW)
0141 4945000000-N 1267  12 EA  37.24 446.88 27.00 324.00 35.00 420.00FLEX DELINATR (CRY & RED)
0142 4950000000-N 1267  10 EA  37.24 372.40 27.00 270.00 35.00 350.00FLEX DELINATR (YEL & RED)
0143 4955000000-N 1264  12 EA  53.20 638.40 55.00 660.00 50.00 600.00OBJECT MARKERS (END OF RD
0144 4957000000-N 1264  8 EA  53.20 425.60 55.00 440.00 50.00 400.00OBJECT MARKERS (TYPE **)

(3)
0145 5300000000-M 1505  542 MTN 23.24 12596.08 28.00 15176.00 22.00 11924.00FND CONDIT MAT'L ********

(II)
0146 5306000000-M SP   542 MTN 22.59 12243.78 28.00 15176.00 22.00 11924.00BEDDN MAT'L CL **********

(VI)
0147 5438000000-M 1510 371.6 M   33.29 12370.56 35.00 13006.00 22.00 8175.20100MM PVC H2O P SD21 1.38
0148 5444000000-M 1510 1,288.1 M   39.11 50377.59 42.00 54100.20 29.75 38320.98150MM PVC H2O P SD21 1.38
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0149 5450000000-M 1510 1,783.9 M   38.15 68055.79 48.00 85627.20 45.00 80275.50200MM PVC H2O P SD21 1.38
0150 5480000000-M 1510  7,345 KG  17.31 127141.95 7.25 53251.25 8.50 62432.50DI H2O FITTINGS 1.72MPA
0151 5492000000-M SP  376.1 M   22.98 8642.78 30.00 11283.00 77.48 29140.2320MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0152 5498000000-M SP   35 M   23.91 836.85 15.00 525.00 39.00 1365.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA WP)
0153 5510000000-M 1510  12 EA  88.73 1064.76 50.00 600.00 33.19 398.2820MM CORPORATION STOP
0154 5528000000-M 1510  2 EA  89.39 178.78 100.00 200.00 63.40 126.8050MM CORPORATION STOP
0155 5530000000-M 1510  2 EA  162.47 324.94 75.00 150.00 75.00 150.00***MM CURB STOP

(50MM)
0156 5534000000-M 1510  2 EA  454.25 908.50 375.00 750.00 650.00 1300.00***MM GATE V & V BX

(100MM)
0157 5534000000-M 1510  2 EA  195.57 391.14 275.00 550.00 400.00 800.00***MM GATE V & V BX

(50MM)
0158 5540000000-M 1510  11 EA  638.57 7024.27 600.00 6600.00 450.00 4950.00150MM GATE V & V BX
0159 5546000000-M 1510  8 EA  843.81 6750.48 650.00 5200.00 1100.00 8800.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0160 5582000000-M 1510  2 EA  163.24 326.48 80.00 160.00 150.00 300.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0161 5582000000-M 1510  4 EA  169.69 678.76 90.00 360.00 500.00 2000.00*** X ***MM TAPPING SADDL

(100MM X 50MM)
0162 5582000000-M 1510  5 EA  189.09 945.45 80.00 400.00 500.00 2500.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0163 5582000000-M 1510  5 EA  195.56 977.80 80.00 400.00 800.00 4000.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0164 5648000000-N 1510  12 EA  326.44 3917.28 350.00 4200.00 325.00 3900.00RELOCATE EXIST WAT METER
0165 5660000000-N SP   1 EA  261.79 261.79 200.00 200.00 1000.00 1000.00REMOVE WATER METER
0166 5882000000-N SP   2 EA  585.12 1170.24 500.00 1000.00 300.00 600.00GENERIC UTILITY ITEM (EA)

50MM POST FLUSHING HYDRANT    ASSEMBLY
0167 5882000000-N SP   1 EA  746.83 746.83 2000.00 2000.00 1400.00 1400.00GENERIC UTILITY ITEM (EA)

INSTALL 50MM WATER METER      ASSMBLY
0168 5888000000-M SP  55.4 M   97.62 5408.15 450.00 24930.00 91.00 5041.40GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38MPA
0169 6000000000-M 1605  6,780 M   7.68 52070.40 7.50 50850.00 7.30 49494.00TEMPORARY SILT FENCE
0170 6006000000-M 1610  1,040 MTN 26.07 27112.80 43.00 44720.00 41.20 42848.00EROS CONTRL STONE CL A
0171 6009000000-M 1610  23,460 MTN 26.34 617936.40 43.00 1008780.00 34.00 797640.00EROS CONTRL STONE CL B
0172 6012000000-M 1610  8,560 MTN 21.91 187549.60 36.00 308160.00 30.00 256800.00SEDIMENT CONTROL STONE
0173 6015000000-M 1615 85.5 HA  904.39 77325.35 520.00 44460.00 520.00 44460.00TEMPORARY MULCHING
0174 6018000000-M 1620  5,325 KG  4.26 22684.50 3.95 21033.75 3.95 21033.75SEED FOR TEMP SEEDING
0175 6021000000-M 1620  43 MTN 297.92 12810.56 200.00 8600.00 200.00 8600.00FERT FOR TEMP SEEDING
0176 6024000000-M 1622  705 M   17.41 12274.05 25.00 17625.00 26.00 18330.00TEMPORARY SLOPE DRAINS
0177 6027000000-N 1622  54 EA  290.81 15703.74 110.00 5940.00 110.00 5940.00INLET PROTCN @ SLOPE DRNS
0178 6030000000-M 1630  104,440 M3  1.42 148304.80 1.00 104440.00 2.00 208880.00SILT EXCAVATION
0179 6033000000-M 1631  8,500 M2  1.06 9010.00 1.43 12155.00 1.43 12155.00SYNTHETIC ROVING
0180 6036000000-M 1631  4,250 M2  1.28 5440.00 1.30 5525.00 1.30 5525.00MATTING FOR EROS CONTROL
0181 6042000000-M 1632  50 M   6.98 349.00 15.00 750.00 6.56 328.006.4MM HARDWARE CLOTH
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0184 6084000000-M 1660  127 HA  2287.58 290522.66 2187.00 277749.00 2187.00 277749.00SEEDING & MULCHING
0185 6087000000-M 1660 45.5 HA  85.12 3872.96 79.00 3594.50 79.00 3594.50MOWING
0186 6090000000-M 1661  1,000 KG  5.32 5320.00 7.38 7380.00 7.38 7380.00SEED FOR REPAIR SEEDING
0187 6093000000-M 1661 3.5 MTN 212.80 744.80 400.00 1400.00 400.00 1400.00FERT FOR REPAIR SEEDING
0188 6096000000-M 1662  3,550 KG  5.32 18886.00 2.65 9407.50 2.65 9407.50SEED FOR SUPP SEEDING
0189 6102000000-M 1664  10,000 M2  3.62 36200.00 5.05 50500.00 5.05 50500.00SODDING
0190 6105000000-M 1664  2,995 KL  17.02 50974.90 18.00 53910.00 18.00 53910.00WATER
0191 6108000000-M 1665  213 MTN 212.80 45326.40 250.00 53250.00 250.00 53250.00FERTILIZER TOPDRESSING
0193 6114000000-N SP   61 HR  42.56 2596.16 30.00 1830.00 30.00 1830.00SPECIALIZED HAND MOWING
0194 6117000000-N 1675  32 EA  1.06 33.92 50.00 1600.00 50.00 1600.00RESPONSE FOR EROS CONTROL
0196 6123000000-M 1670  5 HA  2633.37 13166.85 1038.00 5190.00 1038.00 5190.00REFORESTATION
0197 6129000000-M 1670  3 HA  2766.37 8299.11 2620.00 7860.00 2620.00 7860.00WETLAND REFORESTATION
0198 6135000000-M SP   3 HA  239.40 718.20 200.00 600.00 200.00 600.00GENERIC EROSION CONTROL ITEM (HA)

RIPPING
0199 6135000000-M SP   3 HA  212.80 638.40 200.00 600.00 200.00 600.00GENERIC EROSION CONTROL ITEM (HA)

DISKING

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 985000.00 473000.00 1115000.00CM&R TEMP ACCESS ***********
(254+67.500-L-)

0201 8091000000-N 410 Lump Sum 800.00 775.00 50000.00FND EXCAV B** STA *******
(1, 180+53.676-L-LEFT)

0202 8091000000-N 410 Lump Sum 850.00 775.00 50000.00FND EXCAV B** STA *******
(1, 180+53.676-L-RIGHT)

0203 8091000000-N 410 Lump Sum 2000.00 2000.00 50000.00FND EXCAV B** STA *******
(1, 210+91.723-L-LEFT)

0204 8091000000-N 410 Lump Sum 2100.00 2000.00 50000.00FND EXCAV B** STA *******
(1, 210+91.723-L-RIGHT)

0205 8091000000-N 410 Lump Sum 550.00 575.00 50000.00FND EXCAV B** STA *******
(2, 180+53.676-L-LEFT)

0206 8091000000-N 410 Lump Sum 600.00 575.00 50000.00FND EXCAV B** STA *******
(2, 180+53.676-L-RIGHT)

0207 8091000000-N 410 Lump Sum 1800.00 1750.00 50000.00FND EXCAV B** STA *******
(2, 210+91.723-L-LEFT)

0208 8091000000-N 410 Lump Sum 1850.00 1750.00 50000.00FND EXCAV B** STA *******
(2, 210+91.723-L-RIGHT)

0209 8147000000-M 420 2,653.8 M2  250.00 663450.00 265.00 703257.00 201.00 533413.80REINF CONC DECK SLAB
0210 8161000000-M 420 2,247.8 M2  4.00 8991.20 4.00 8991.20 2.95 6631.01GROOVING BRIDGE FLOORS
0211 8182000000-M 420 1,072.8 M3  725.00 777780.00 690.00 740232.00 1100.00 1180080.00CL A CONC, BRIDGE
0212 8210000000-N 422 Lump Sum 20000.00 17250.00 9036.22BRG APPR SLAB ***********

(180+53.676-L-LEFT)
0213 8210000000-N 422 Lump Sum 20000.00 17250.00 9036.22BRG APPR SLAB ***********

(180+53.676-L-RIGHT)
0214 8210000000-N 422 Lump Sum 20000.00 17250.00 9036.22BRG APPR SLAB ***********

(210+91.723-L-LEFT)
0215 8210000000-N 422 Lump Sum 20000.00 17250.00 21602.39BRG APPR SLAB ***********

(210+91.723-L-RIGHT)
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0216 8210000000-N 422 Lump Sum 20000.00 21000.00 21876.59BRG APPR SLAB ***********
(254+67.500-L-)

0217 8217000000-M 425  99,568 KG  0.95 94589.60 0.90 89611.20 0.88 87619.84REINF STEEL (BRIDGE)
0218 8238000000-M 425  4,588 KG  1.50 6882.00 1.67 7661.96 1.48 6790.24SPIRAL COL REINF STL STR
0219 8265000000-M 430 1,050.04 M   400.00 420016.00 427.00 448367.08 614.00 644724.561372MM PRESTR CONC GIRDER
0220 8329000000-M 450  288 M   90.00 25920.00 86.00 24768.00 129.69 37350.72305MM PRESTR CONC PILES
0221 8336000000-M 450 1,878.5 M   220.00 413270.00 205.00 385092.50 224.19 421140.92508MM PRESTR CONC PILES
0222 8364000000-M 450  4,445 M   57.00 253365.00 52.00 231140.00 49.43 219716.35HP310X79 STL PILE
0223 8398000000-N SP   221 EA  90.00 19890.00 75.00 16575.00 239.98 53035.58STEEL PILE TIPS
0224 8503000000-M 460 897.372 M   122.00 109479.38 113.00 101403.04 143.62 128880.57CONC BARRIER RAIL
0225 8531000000-M 462  3,254 M2  60.00 195240.00 53.00 172462.00 39.01 126938.54100MM SLOPE PROTECTION
0226 8608000000-M 876  1,810 MTN 50.00 90500.00 44.00 79640.00 40.39 73105.90PLAIN RIP RAP II 600MM TK
0227 8622000000-M 876  1,845 M2  3.00 5535.00 2.50 4612.50 6.85 12638.25FILTER FABRIC FOR DRAINAGE
0228 8657000000-N 430 Lump Sum 30000.00 28000.00 38202.33ELASTOMERIC BEARINGS
0229 8692000000-N SP  Lump Sum 35000.00 34000.00 53068.88EVAZOTE JOINT SEALS
0230 8762000000-M 430 5,607.36 M   275.00 1542024.00 259.00 1452306.24 234.02 1312234.39914X533PRSTR C CORED SLB
0231 8867000000-M SP  773.5 M   125.00 96687.50 120.00 92820.00 79.11 61191.59GENERIC STRUCTURE ITEM (M)

HP250 X 85 STEEL PILES
0232 8897000000-N SP   2 EA  3300.00 6600.00 3000.00 6000.00 7500.00 15000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 23657457.25 TOTAL 24443597.01 TOTAL 25494894.64CONTRACT TOTAL

 

    SUB-TOTAL 17766687.57 SUB-TOTAL 19243457.29 SUB-TOTAL 18897543.53ROADWAY ITEMS
    SUB-TOTAL 5890769.68 SUB-TOTAL 5200139.72 SUB-TOTAL 6597351.11STRUCTURE ITEMS
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LYNCHBURG,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1330000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 372600.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6500.00 7800.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  1000.00 5000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  33,500 M3  5.00 167500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(180+53.676 -L- LT)
0008 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(180+53.676 -L- RT)
0009 0029000000-N SP  Lump Sum 14400.00REINF BRG APPR **********

(210+91.723 -L- LT)
0010 0029000000-N SP  Lump Sum 14400.00REINF BRG APPR **********

(210+91.723 -L- RT)
0011 0029000000-N SP  Lump Sum 13200.00REINF BRG APPR **********

(254+67.500 -L-)
0012 0036000000-M 225  24,480 M3  7.50 183600.00UNDERCUT EXCAVATION
0013 0080000000-M SP   500 MTN 23.00 11500.00CLASS IV SUBGRD STABILIZATION
0014 0106000000-M 230  1,626,720 M3  5.45 8865624.00BORROW EXCAVATION
0015 0134000000-M 240  12,206 M3  4.00 48824.00DRAINAGE DITCH EXCAVATION
0016 0156000000-M 250  23,660 M2  2.50 59150.00REMOVAL OF EXT ASPHALT PVM'T
0017 0163000000-M 250  320 M2  10.00 3200.00REMOVAL OF EXT CONC PVM'T
0018 0177000000-M 250  4,950 M2  2.00 9900.00BREAKING OF EXT ASPH PVMT
0019 0185000000-M 250  330 M2  5.00 1650.00BREAKING OF EXT CONC PVMT
0020 0192000000-N 260  48 HR  150.00 7200.00PROOF ROLLING
0021 0195000000-M 265  6,000 M3  6.00 36000.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  3,500 M2  2.00 7000.00SOIL STABILIZATION FABRIC
0023 0312000000-M 300  500 MTN 23.00 11500.00SELECT MATERIAL IV
0024 0318000000-M 300  970 MTN 26.00 25220.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 103.2 M   70.00 7224.00****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 136.8 M   80.00 10944.00****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310 7.2 M   120.00 864.00****MM SIDE DRAIN PIPE

(600MM)
0028 0366000000-M 310 596.4 M   72.00 42940.80375MM RCP CULV CLASS III
0029 0372000000-M 310  366 M   82.00 30012.00450MM RCP CULV CLASS III
0030 0378000000-M 310  402 M   94.00 37788.00600MM RCP CULV CLASS III
0031 0384000000-M 310  120 M   115.00 13800.00750MM RCP CULV CLASS III
0032 0390000000-M 310 562.8 M   171.00 96238.80900MM RCP CULV CLASS III
0033 0396000000-M 310 152.4 M   187.00 28498.801050MM RCP CULV CLASS III
0034 0402000000-M 310 50.4 M   225.00 11340.001200MM RCP CULV CLASS III
0035 0408000000-M 310 208.8 M   259.00 54079.201350MM RCP CULV CLASS III
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0036 0660000000-M 310  192 M   60.00 11520.00****MM BCCSP A ****
(300MM,1.63MM)

0037 0660000000-M 310  132 M   70.00 9240.00****MM BCCSP A ****
(400MM,1.63MM)

0038 0660000000-M 310  18 M   90.00 1620.00****MM BCCSP A ****
(600MM,1.63MM)

0039 0680000000-M 310  16 EA  160.00 2560.00***MM BCCSP ELB A ****
(300MM,1.63MM)

0040 0680000000-M 310  12 EA  175.00 2100.00***MM BCCSP ELB A ****
(400MM,1.63MM)

0041 0914000000-M 310  5 M   600.00 3000.00**** X ****MM BCCSP ARC****
(1200MM X 1800MM, 2.77MM)

0042 0995000000-M 340  907 M   30.00 27210.00PIPE REMOVAL
0043 0996000000-N 350  5 EA  1000.00 5000.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 120000.00FINE GRADING
0045 1110000000-M 510  5,000 MTN 27.60 138000.00STABILIZER AGGREGATE
0046 1121000000-M 520  80,240 MTN 21.10 1693064.00AGGREGATE BASE COURSE
0047 1220000000-M 545  15 MTN 50.00 750.00INCIDENTAL STONE BASE
0048 1489000000-M 610  9,720 MTN 33.50 325620.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  34,150 MTN 33.50 1144025.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  31,300 MTN 33.50 1048550.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  4,058 MTN 230.00 933340.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  100 MTN 120.00 12000.00ASPH PLT MIX PVMT REPAIR
0053 1840000000-M 665  36,610 M   0.75 27457.50MILLED RUMBLE STRIPS
0054 2022000000-M 815  414 M3  10.00 4140.00SUBDRAIN EXCAVATION
0055 2033000000-M 815  207 M3  42.00 8694.00SUBDR FINE AGGREGATE
0056 2044000000-M 815  500 M   16.00 8000.00150MM PERF SUBDR PIPE
0057 2055000000-M 815  50 EA  5.00 250.00150MM SUBDR PIPE Y,T,&L'S
0058 2066000000-N 815  4 EA  250.00 1000.00CONC PAD SUBDRN OUTLET
0059 2077000000-M 815  8 M   16.00 128.00150MM OUTLET PIPE (SD)
0060 2209000000-M 838 34.8 M3  900.00 31320.00ENDWALLS
0061 2220000000-M 838 26.6 M3  1000.00 26600.00REINFORCED ENDWALLS
0062 2253000000-M 840 0.66 M3  1000.00 660.00PIPE COLLARS
0063 2286000000-N 840  50 EA  900.00 45000.00MASNRY DRAINAGE STRUCT
0064 2308000000-M 840  2 M   1000.00 2000.00MASONRY DRAINAGE STRS
0065 2352000000-N 840  8 EA  250.00 2000.00FRAME W/GRATE 840.***** STD

(840.22)
0066 2363000000-N 840  17 EA  350.00 5950.00FRAME W/2GRTS 840.***** STD

(840.20)
0067 2363000000-N 840  31 EA  330.00 10230.00FRAME W/2GRTS 840.***** STD

(840.22)
0068 2396000000-N 840  2 EA  300.00 600.00FRAME W/COVER STD 840.54
0069 2556000000-M 846  1,290 M   38.00 49020.00SHLDR BERM GUTTER
0070 2612000000-M 848  275 M2  50.00 13750.00150MM CONC DRIVEWAY



JUL 16, 2002 03:30 PM TYRRELL

TIP NO R-2548E 6.139006T 10:00AM 17 /  21 002

FED AID NO STATE FUNDED 8.466 KM JUL 16 2002 C200479
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM WEST OF SR-1116 TO EAST OF SR-1110. 

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0071 2647000000-M 852  60 M2  50.00 3000.00125MM MONOLITHIC CONC ISL (SURF MTD)
0072 2724000000-M 857  40 M   200.00 8000.00PC REINF BARRIER SNGL FC
0073 2845000000-N 858  5 EA  500.00 2500.00ADJ METER OR VALVE BOXES
0074 3030000000-M 862 1,884.045 M   33.30 62738.70STL BM GRDRAIL
0075 3045000000-M 862 30.48 M   41.00 1249.68STL BM GRDRAIL SHOP CURV
0076 3105000000-N 862  8 EA  52.00 416.00SBGR TERM SECT
0077 3150000000-N 862  10 EA  32.00 320.00ADDIT GUARDRAIL POSTS
0078 3195000000-N 862  1 EA  370.00 370.00GR ANCHOR TYPE AT-1
0079 3210000000-N 862  6 EA  420.00 2520.00GR ANCHOR TYPE CAT-1
0080 3215000000-N 862  16 EA  1205.00 19280.00GR ANCHOR TYPE III
0081 3270000000-N SP   9 EA  1800.00 16200.00GR ANCHOR TYPE 350
0082 3285000000-N SP   4 EA  1680.00 6720.00GR ANCHOR TYPE M-350
0083 3315000000-N 862  5 EA  1260.00 6300.00GR ANCHOR TYPE XI (MOD)
0084 3389200000-M 865  7,450 M   14.00 104300.00CABLE GUIDERAIL
0085 3389600000-N 865  28 EA  940.00 26320.00CBL GUIDERAIL ANCH UNIT
0086 3503000000-M 866  17,150 M   5.90 101185.00WW WIRE FENCE 1200MM FABR
0087 3509000000-M 866  3,655 EA  14.70 53728.50100MM FENCE POSTS 2.30M
0088 3515000000-M 866  640 EA  33.00 21120.00125MM FENCE POSTS 2.50M
0089 3557000000-M 866  240 M   3.50 840.00ADDITIONAL BARBED WIRE
0090 3566000000-M 867  220 M   22.50 4950.00WOVEN WIRE FENCE RESET
0091 3572000000-M 867  95 M   51.50 4892.50CHAIN LINK FENCE RESET
0092 3628000000-M 876  215 MTN 46.00 9890.00PLN RIP RAP CL I
0093 3649000000-M 876  145 MTN 44.00 6380.00PLN RIP RAP, CLASS B
0094 3656000000-M 876  1,815 M2  2.00 3630.00FILTER FABRIC FOR DRAINGE
0095 4048000000-M 902  8 M3  900.00 7200.00RC SIGN FOOTINGS
0096 4054000000-M 902  2 M3  900.00 1800.00PLN CONC SIGN FOOTINGS
0097 4060000000-M 903  4,755 KG  5.25 24963.75SUPPORT, BRKWY STL BEAM
0098 4072000000-M 903  10 M   37.00 370.00SUPPORT, 4.5KG STEEL U-CHNL
0099 4082000000-M 903  425 M   31.00 13175.00SUPPORT, WOOD
0100 4096000000-N 904  4 EA  120.00 480.00SIGN ERECTION, TYPE D
0101 4102000000-N 904  81 EA  79.00 6399.00SIGN ERECTION, TYPE E
0102 4108000000-N 904  27 EA  120.00 3240.00SIGN ERECTION, TYPE F
0103 4110000000-N 904  7 EA  577.00 4039.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0104 4110000000-N 904  12 EA  295.00 3540.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0105 4114000000-N 904  10 EA  35.00 350.00SIGN ERECTION, MILEMARKERS
0106 4158000000-N 907  84 EA  16.00 1344.00DISPOSE SIGN SYST WOOD
0107 4400000000-M 1110  40 M2  110.00 4400.00WORK ZONE SIGNS (STAT)
0108 4405000000-M 1110  61 M2  150.00 9150.00WORK ZONE SIGNS (PORT)
0109 4410000000-M 1110  11 M2  150.00 1650.00WORK ZONE SIGNS (BARRICAD
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ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0110 4415000000-N 1115  2 EA  10000.00 20000.00FLASHING ARROW PNL TYPE C
0111 4420000000-N 1120  2 EA  18000.00 36000.00CHANGEABLE MESSAGE SIGNS
0112 4425000000-N 1125  4 EA  150.00 600.00WARNING FLAG SETS
0113 4430000000-N 1130  100 EA  75.00 7500.00DRUMS
0114 4435000000-N 1135  75 EA  50.00 3750.00CONES
0115 4445000000-M 1145  50 M   50.00 2500.00BARRICADES (TYPE III)
0116 4455000000-N 1150  500 MD  150.00 75000.00FLAGGER
0117 4460000000-N 1155  4 EA  250.00 1000.00WARNING LIGHTS (TYPE B)
0118 4465000000-N 1160  2 EA  7500.00 15000.00TEMPORARY CRASH CUSHIONS
0119 4470000000-N 1160  2 EA  5000.00 10000.00RESET CRASH CUSHION
0120 4475000000-N 1165  6 EA  1000.00 6000.00TRUCK MTD IMP ATTN 45 MPH
0121 4485000000-M 1170  60 M   75.00 4500.00PORTABLE BARRIER
0122 4500000000-M 1170  60 M   15.00 900.00RESET PORTABLE BARRIER
0123 4650000000-N 1251  1,525 EA  4.20 6405.00TEMP RAISED PVMT MRKS
0124 4685000000-M 1205  42,600 M   1.13 48138.00100MM THERMO MKG, 2.3MMTK
0125 4686000000-M 1205  16,525 M   1.30 21482.50100MM THERMO MKG, 3.1MMTK
0126 4695000000-M 1205  1,150 M   2.20 2530.00200MM THERMO MKG 2.3MM TK
0127 4710000000-M 1205  60 M   13.00 780.00600MM THERMO MKG 3.1MM TK
0128 4725000000-M 1205  70 EA  76.00 5320.00THERMO PVT MKG SYMB 2.3MM
0129 4770000000-M 1205  1,810 M   3.80 6878.00COLD APP PLAS LINES 100MM
0130 4780000000-M 1205  20 M   7.00 140.00COLD APP PLAS LINES 200MM
0131 4810000000-M 1205  36,302 M   0.63 22870.26PAINT PVT MKG LINES 100MM
0132 4820000000-M 1205  50 M   2.00 100.00PAINT PVT MKG LINES 200MM
0133 4835000000-M 1205  220 M   5.20 1144.00PAINT PVT MKG LINES 600MM
0134 4845000000-N 1205  36 EA  37.00 1332.00PAINT PVT MKG SYMBOL
0135 4850000000-M 1205  120 M   4.00 480.00REMVL OF 100MM LINES
0136 4880000000-M 1205  2,000 M   0.20 400.00CURING COMPD REMOVAL LINE
0137 4900000000-N 1252  720 EA  4.20 3024.00PERM RAISED PVMT MARKERS
0138 4915000000-M 1264  8 EA  50.00 400.002.1M U-CHANNEL POSTS
0139 4935000000-N 1267  65 EA  30.00 1950.00FLEX DELINATR (CRYSTAL)
0140 4940000000-N 1267  25 EA  30.00 750.00FLEX DELINATR (YELLOW)
0141 4945000000-N 1267  12 EA  30.00 360.00FLEX DELINATR (CRY & RED)
0142 4950000000-N 1267  10 EA  30.00 300.00FLEX DELINATR (YEL & RED)
0143 4955000000-N 1264  12 EA  75.00 900.00OBJECT MARKERS (END OF RD
0144 4957000000-N 1264  8 EA  75.00 600.00OBJECT MARKERS (TYPE **)

(3)
0145 5300000000-M 1505  542 MTN 30.00 16260.00FND CONDIT MAT'L ********

(II)
0146 5306000000-M SP   542 MTN 30.00 16260.00BEDDN MAT'L CL **********

(VI)
0147 5438000000-M 1510 371.6 M   105.00 39018.00100MM PVC H2O P SD21 1.38
0148 5444000000-M 1510 1,288.1 M   108.00 139114.80150MM PVC H2O P SD21 1.38
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0149 5450000000-M 1510 1,783.9 M   112.00 199796.80200MM PVC H2O P SD21 1.38
0150 5480000000-M 1510  7,345 KG  6.40 47008.00DI H2O FITTINGS 1.72MPA
0151 5492000000-M SP  376.1 M   40.00 15044.0020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0152 5498000000-M SP   35 M   55.00 1925.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA WP)
0153 5510000000-M 1510  12 EA  200.00 2400.0020MM CORPORATION STOP
0154 5528000000-M 1510  2 EA  350.00 700.0050MM CORPORATION STOP
0155 5530000000-M 1510  2 EA  400.00 800.00***MM CURB STOP

(50MM)
0156 5534000000-M 1510  2 EA  500.00 1000.00***MM GATE V & V BX

(100MM)
0157 5534000000-M 1510  2 EA  450.00 900.00***MM GATE V & V BX

(50MM)
0158 5540000000-M 1510  11 EA  700.00 7700.00150MM GATE V & V BX
0159 5546000000-M 1510  8 EA  900.00 7200.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0160 5582000000-M 1510  2 EA  250.00 500.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0161 5582000000-M 1510  4 EA  300.00 1200.00*** X ***MM TAPPING SADDL

(100MM X 50MM)
0162 5582000000-M 1510  5 EA  300.00 1500.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0163 5582000000-M 1510  5 EA  350.00 1750.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0164 5648000000-N 1510  12 EA  600.00 7200.00RELOCATE EXIST WAT METER
0165 5660000000-N SP   1 EA  350.00 350.00REMOVE WATER METER
0166 5882000000-N SP   2 EA  1500.00 3000.00GENERIC UTILITY ITEM (EA)

50MM POST FLUSHING HYDRANT    ASSEMBLY
0167 5882000000-N SP   1 EA  600.00 600.00GENERIC UTILITY ITEM (EA)

INSTALL 50MM WATER METER      ASSMBLY
0168 5888000000-M SP  55.4 M   750.00 41550.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9, 1.38MPA
0169 6000000000-M 1605  6,780 M   7.00 47460.00TEMPORARY SILT FENCE
0170 6006000000-M 1610  1,040 MTN 41.50 43160.00EROS CONTRL STONE CL A
0171 6009000000-M 1610  23,460 MTN 41.50 973590.00EROS CONTRL STONE CL B
0172 6012000000-M 1610  8,560 MTN 36.10 309016.00SEDIMENT CONTROL STONE
0173 6015000000-M 1615 85.5 HA  550.00 47025.00TEMPORARY MULCHING
0174 6018000000-M 1620  5,325 KG  4.15 22098.75SEED FOR TEMP SEEDING
0175 6021000000-M 1620  43 MTN 210.00 9030.00FERT FOR TEMP SEEDING
0176 6024000000-M 1622  705 M   35.00 24675.00TEMPORARY SLOPE DRAINS
0177 6027000000-N 1622  54 EA  200.00 10800.00INLET PROTCN @ SLOPE DRNS
0178 6030000000-M 1630  104,440 M3  0.10 10444.00SILT EXCAVATION
0179 6033000000-M 1631  8,500 M2  1.50 12750.00SYNTHETIC ROVING
0180 6036000000-M 1631  4,250 M2  1.40 5950.00MATTING FOR EROS CONTROL
0181 6042000000-M 1632  50 M   50.00 2500.006.4MM HARDWARE CLOTH



JUL 16, 2002 03:30 PM TYRRELL

TIP NO R-2548E 6.139006T 10:00AM 20 /  21 002

FED AID NO STATE FUNDED 8.466 KM JUL 16 2002 C200479
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

US-64 FROM WEST OF SR-1116 TO EAST OF SR-1110. 
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0184 6084000000-M 1660  127 HA  2300.00 292100.00SEEDING & MULCHING
0185 6087000000-M 1660 45.5 HA  83.00 3776.50MOWING
0186 6090000000-M 1661  1,000 KG  7.70 7700.00SEED FOR REPAIR SEEDING
0187 6093000000-M 1661 3.5 MTN 420.00 1470.00FERT FOR REPAIR SEEDING
0188 6096000000-M 1662  3,550 KG  2.80 9940.00SEED FOR SUPP SEEDING
0189 6102000000-M 1664  10,000 M2  5.30 53000.00SODDING
0190 6105000000-M 1664  2,995 KL  18.90 56605.50WATER
0191 6108000000-M 1665  213 MTN 262.00 55806.00FERTILIZER TOPDRESSING
0193 6114000000-N SP   61 HR  32.00 1952.00SPECIALIZED HAND MOWING
0194 6117000000-N 1675  32 EA  52.00 1664.00RESPONSE FOR EROS CONTROL
0196 6123000000-M 1670  5 HA  1090.00 5450.00REFORESTATION
0197 6129000000-M 1670  3 HA  2750.00 8250.00WETLAND REFORESTATION
0198 6135000000-M SP   3 HA  205.00 615.00GENERIC EROSION CONTROL ITEM (HA)

RIPPING
0199 6135000000-M SP   3 HA  215.00 645.00GENERIC EROSION CONTROL ITEM (HA)

DISKING

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 673000.00CM&R TEMP ACCESS ***********
(254+67.500-L-)

0201 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 180+53.676-L-LEFT)

0202 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 180+53.676-L-RIGHT)

0203 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 210+91.723-L-LEFT)

0204 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 210+91.723-L-RIGHT)

0205 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 180+53.676-L-LEFT)

0206 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 180+53.676-L-RIGHT)

0207 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 210+91.723-L-LEFT)

0208 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 210+91.723-L-RIGHT)

0209 8147000000-M 420 2,653.8 M2  176.00 467068.80REINF CONC DECK SLAB
0210 8161000000-M 420 2,247.8 M2  2.20 4945.16GROOVING BRIDGE FLOORS
0211 8182000000-M 420 1,072.8 M3  456.00 489196.80CL A CONC, BRIDGE
0212 8210000000-N 422 Lump Sum 26300.00BRG APPR SLAB ***********

(180+53.676-L-LEFT)
0213 8210000000-N 422 Lump Sum 26300.00BRG APPR SLAB ***********

(180+53.676-L-RIGHT)
0214 8210000000-N 422 Lump Sum 25400.00BRG APPR SLAB ***********

(210+91.723-L-LEFT)
0215 8210000000-N 422 Lump Sum 25400.00BRG APPR SLAB ***********

(210+91.723-L-RIGHT)
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0216 8210000000-N 422 Lump Sum 27400.00BRG APPR SLAB ***********
(254+67.500-L-)

0217 8217000000-M 425  99,568 KG  1.00 99568.00REINF STEEL (BRIDGE)
0218 8238000000-M 425  4,588 KG  2.00 9176.00SPIRAL COL REINF STL STR
0219 8265000000-M 430 1,050.04 M   500.00 525020.001372MM PRESTR CONC GIRDER
0220 8329000000-M 450  288 M   80.00 23040.00305MM PRESTR CONC PILES
0221 8336000000-M 450 1,878.5 M   200.00 375700.00508MM PRESTR CONC PILES
0222 8364000000-M 450  4,445 M   70.00 311150.00HP310X79 STL PILE
0223 8398000000-N SP   221 EA  300.00 66300.00STEEL PILE TIPS
0224 8503000000-M 460 897.372 M   160.00 143579.52CONC BARRIER RAIL
0225 8531000000-M 462  3,254 M2  43.00 139922.00100MM SLOPE PROTECTION
0226 8608000000-M 876  1,810 MTN 50.00 90500.00PLAIN RIP RAP II 600MM TK
0227 8622000000-M 876  1,845 M2  4.00 7380.00FILTER FABRIC FOR DRAINAGE
0228 8657000000-N 430 Lump Sum 65000.00ELASTOMERIC BEARINGS
0229 8692000000-N SP  Lump Sum 63000.00EVAZOTE JOINT SEALS
0230 8762000000-M 430 5,607.36 M   330.00 1850428.80914X533PRSTR C CORED SLB
0231 8867000000-M SP  773.5 M   210.00 162435.00GENERIC STRUCTURE ITEM (M)

HP250 X 85 STEEL PILES
0232 8897000000-N SP   2 EA  5000.00 10000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 26680840.42CONTRACT TOTAL

 

    SUB-TOTAL 20949630.34ROADWAY ITEMS
    SUB-TOTAL 5731210.08STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22234246.51S. T. WOOTEN CORPORATION
     2  22682015.12PLT CONSTRUCTION CO., INC.
     3  22888696.53BARNHILL CONTRACTING CO.
     4  23657457.25E. V. WILLIAMS, INC.
     5  24443597.01HIGGERSON-BUCHANAN, INC.
     6  25494894.64ARCHER WESTERN CONTRACTORS, LTD.
     7  26680840.42ENGLISH CONSTRUCTION CO., INC.
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PLT CONSTRUCTION CO., INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

WILSON,  NC TARBORO,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1025000.00 1047601.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 275000.00 500000.00 240000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 675000.00 1500000.00 300000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6000.00 7200.00 6000.00 7200.00 6000.00 7200.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  600 M3  8.00 4800.00 46.00 27600.00 25.00 15000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 7800.00 8500.00 7300.00REINF BRG APPR **********

(35+47.394-L-EBL)
0007 0029000000-N SP  Lump Sum 7800.00 8500.00 7300.00REINF BRG APPR **********

(35+47.414-L-WBL)
0008 0029000000-N SP  Lump Sum 9050.00 12000.00 7700.00REINF BRG APPR **********

(64+55.635-L-EBL)
0009 0029000000-N SP  Lump Sum 9050.00 12000.00 7700.00REINF BRG APPR **********

(64+65.264-L-WBL)
0010 0029000000-N SP  Lump Sum 6650.00 6500.00 6500.00REINF BRG APPR **********

(77+07.000-L-EBL)
0011 0029000000-N SP  Lump Sum 6650.00 6500.00 6500.00REINF BRG APPR **********

(77+07.001-L-WBL)
0012 0029000000-N SP  Lump Sum 9200.00 10500.00 7300.00REINF BRG APPR **********

(81+68.581-L-WBL)
0013 0029000000-N SP  Lump Sum 9200.00 10500.00 7300.00REINF BRG APPR **********

(81+69.576-L-EBL)
0014 0036000000-M 225  24,500 M3  4.00 98000.00 5.00 122500.00 6.49 159005.00UNDERCUT EXCAVATION
0015 0080000000-M SP   500 MTN 21.00 10500.00 15.00 7500.00 17.00 8500.00CLASS IV SUBGRD STABILIZATION
0016 0106000000-M 230  1,529,500 M3  3.40 5200300.00 2.41 3686095.00 2.85 4359075.00BORROW EXCAVATION
0017 0134000000-M 240  8,900 M3  3.50 31150.00 4.50 40050.00 2.62 23318.00DRAINAGE DITCH EXCAVATION
0018 0156000000-M 250  4,050 M2  1.50 6075.00 3.00 12150.00 1.86 7533.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  50 HR  250.00 12500.00 160.00 8000.00 160.43 8021.50PROOF ROLLING
0020 0195000000-M 265  100,000 M3  3.40 340000.00 2.41 241000.00 3.48 348000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  97,500 M2  2.00 195000.00 0.80 78000.00 1.67 162825.00SOIL STABILIZATION FABRIC
0022 0318000000-M 300  1,750 MTN 23.00 40250.00 20.00 35000.00 33.52 58660.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 19.2 M   53.00 1017.60 70.00 1344.00 47.24 907.01****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310 27.6 M   60.00 1656.00 76.00 2097.60 53.67 1481.29****MM SIDE DRAIN PIPE

(450MM)
0025 0342000000-M 310 7.2 M   75.00 540.00 95.00 684.00 68.39 492.41****MM SIDE DRAIN PIPE

(600MM)
0026 0366000000-M 310 1,160.4 M   58.00 67303.20 61.00 70784.40 55.30 64170.12375MM RCP CULV CLASS III
0027 0372000000-M 310 1,484.4 M   66.00 97970.40 70.00 103908.00 60.44 89717.14450MM RCP CULV CLASS III
0028 0378000000-M 310 775.2 M   90.00 69768.00 88.00 68217.60 80.28 62233.06600MM RCP CULV CLASS III
0029 0384000000-M 310  258 M   115.00 29670.00 117.00 30186.00 102.03 26323.74750MM RCP CULV CLASS III
0030 0390000000-M 310 700.8 M   127.00 89001.60 159.00 111427.20 129.98 91089.98900MM RCP CULV CLASS III
0031 0396000000-M 310 177.6 M   177.50 31524.00 180.00 31968.00 163.04 28955.901050MM RCP CULV CLASS III
0032 0402000000-M 310 52.8 M   231.00 12196.80 220.00 11616.00 196.70 10385.761200MM RCP CULV CLASS III
0033 0414000000-M 310 64.8 M   360.00 23328.00 335.00 21708.00 314.82 20400.341500MM RCP CULV CLASS III
0034 0420000000-M 310 31.2 M   476.00 14851.20 465.00 14508.00 447.93 13975.421650MM RCP CULV CLASS III
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0035 0448000000-M 310 92.4 M   272.00 25132.80 242.00 22360.80 219.89 20317.84***MM RCP CULV CLASS IV
(1200MM)

0036 0448000000-M 310  90 M   339.00 30510.00 304.00 27360.00 271.68 24451.20***MM RCP CULV CLASS IV
(1350MM)

0037 0448000000-M 310 81.6 M   110.00 8976.00 87.00 7099.20 81.35 6638.16***MM RCP CULV CLASS IV
(600MM)

0038 0448000000-M 310  60 M   137.00 8220.00 117.00 7020.00 105.81 6348.60***MM RCP CULV CLASS IV
(750MM)

0039 0448000000-M 310 94.8 M   177.50 16827.00 162.00 15357.60 144.27 13676.80***MM RCP CULV CLASS IV
(900MM)

0040 0660000000-M 310 136.8 M   57.00 7797.60 56.00 7660.80 52.02 7116.34****MM BCCSP A ****
(400MM, 1.63MM)

0041 0660000000-M 310 64.8 M   66.00 4276.80 68.00 4406.40 58.76 3807.65****MM BCCSP A ****
(450MM, 1.63MM)

0042 0660000000-M 310 15.6 M   79.00 1232.40 81.00 1263.60 68.14 1062.98****MM BCCSP A ****
(600MM, 1.63MM)

0043 0680000000-M 310  10 EA  133.00 1330.00 170.00 1700.00 157.35 1573.50***MM BCCSP ELB A ****
(400MM, 1.63MM)

0044 0680000000-M 310  10 EA  163.00 1630.00 190.00 1900.00 174.26 1742.60***MM BCCSP ELB A ****
(450MM, 1.63MM)

0045 0680000000-M 310  2 EA  208.00 416.00 230.00 460.00 235.87 471.74***MM BCCSP ELB A ****
(600MM, 1.63MM)

0046 0995000000-M 340 354.5 M   22.00 7799.00 11.00 3899.50 33.81 11985.65PIPE REMOVAL
0047 1000000000-M 462  65 M2  65.00 4225.00 45.50 2957.50 94.00 6110.00150MM SLOPE PROTECTION
0048 1011000000-N 500 Lump Sum 300000.00 659380.00 230000.00FINE GRADING
0049 1022000000-M SP   250 KG  15.00 3750.00 11.02 2755.00 15.00 3750.00SEALING PAVEMENT CRACKS
0050 1110000000-M 510  5,000 MTN 17.50 87500.00 15.00 75000.00 16.89 84450.00STABILIZER AGGREGATE
0051 1121000000-M 520  82,200 MTN 17.50 1438500.00 20.20 1660440.00 17.45 1434390.00AGGREGATE BASE COURSE
0052 1220000000-M 545  25 MTN 25.00 625.00 32.00 800.00 17.90 447.50INCIDENTAL STONE BASE
0053 1489000000-M 610  3,350 MTN 32.00 107200.00 35.95 120432.50 35.95 120432.50ASP CONC BASE CRS B25.0B
0054 1491000000-M 610  2,650 MTN 32.00 84800.00 36.25 96062.50 36.25 96062.50ASP CONC BASE CRS B25.0C
0055 1498000000-M 610  3,050 MTN 32.00 97600.00 36.60 111630.00 36.60 111630.00ASP CONC INTR CRS I19.0B
0056 1503000000-M 610  37,000 MTN 31.00 1147000.00 32.30 1195100.00 32.30 1195100.00ASP CONC INTR CRS I19.0C
0057 1514000000-M 610  2,200 MTN 32.00 70400.00 36.25 79750.00 36.25 79750.00ASP CONC SURF CRS S9.5A
0058 1523000000-M 610  23,600 MTN 31.00 731600.00 31.00 731600.00 31.00 731600.00ASP CONC SURF CRS S9.5C
0059 1560000000-M 620  2,284 MTN 206.00 470504.00 205.00 468220.00 205.00 468220.00ASP FOR PLANT MIX  PG64-22
0060 1565000000-M 620  1,534 MTN 223.00 342082.00 223.00 342082.00 223.00 342082.00ASP FOR PLANT MIX  PG70-22
0061 1693000000-M 654  20 MTN 100.00 2000.00 200.00 4000.00 218.49 4369.80ASPH PLT MIX PVMT REPAIR
0062 1840000000-M 665  26,700 M   0.45 12015.00 0.42 11214.00 0.71 18957.00MILLED RUMBLE STRIPS
0063 2022000000-M 815  850 M3  9.00 7650.00 2.00 1700.00 7.00 5950.00SUBDRAIN EXCAVATION
0064 2033000000-M 815  450 M3  25.00 11250.00 40.00 18000.00 35.00 15750.00SUBDR FINE AGGREGATE
0065 2044000000-M 815  1,000 M   9.00 9000.00 10.00 10000.00 12.50 12500.00150MM PERF SUBDR PIPE
0066 2055000000-M 815  100 EA  9.00 900.00 5.00 500.00 0.50 50.00150MM SUBDR PIPE Y,T,&L'S
0067 2077000000-M 815  20 M   33.00 660.00 25.00 500.00 12.50 250.00150MM OUTLET PIPE (SD)
0068 2132000000-N 816  7 EA  165.00 1155.00 125.00 875.00 150.00 1050.00CONC PAD SHLDR DRN OUTLET
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0069 2209000000-M 838  30 M3  750.00 22500.00 1020.00 30600.00 17968.15 539044.50ENDWALLS
0070 2220000000-M 838 12.9 M3  850.00 10965.00 1500.00 19350.00 4384.36 56558.24REINFORCED ENDWALLS
0071 2253000000-M 840 0.8 M3  1045.00 836.00 1800.00 1440.00 1119.69 895.75PIPE COLLARS
0072 2286000000-N 840  85 EA  950.00 80750.00 1000.00 85000.00 923.95 78535.75MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 22.613 M   450.00 10175.85 650.00 14698.45 621.68 14058.05MASONRY DRAINAGE STRS
0074 2352000000-N 840  9 EA  175.00 1575.00 195.00 1755.00 358.98 3230.82FRAME W/GRATE 840.***** STD

(840.22)
0075 2363000000-N 840  20 EA  210.00 4200.00 225.00 4500.00 277.16 5543.20FRAME W/2GRTS 840.***** STD

(840.20)
0076 2363000000-N 840  36 EA  210.00 7560.00 225.00 8100.00 496.91 17888.76FRAME W/2GRTS 840.***** STD

(840.22)
0077 2374000000-N 840  2 EA  260.00 520.00 280.00 560.00 327.23 654.46FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  12 EA  260.00 3120.00 280.00 3360.00 327.48 3929.76FRAME-GRT-HD 840.03 **

(F)
0079 2374000000-N 840  14 EA  260.00 3640.00 280.00 3920.00 327.44 4584.16FRAME-GRT-HD 840.03 **

(G)
0080 2396000000-N 840  1 EA  175.00 175.00 190.00 190.00 248.65 248.65FRAME W/COVER STD 840.54
0081 2549000000-M 846  2,600 M   36.00 93600.00 33.50 87100.00 32.55 84630.00750MM CONC CURB & GUTTER
0082 2556000000-M 846  1,950 M   33.50 65325.00 33.75 65812.50 34.65 67567.50SHLDR BERM GUTTER
0083 2570000000-N SP   2 EA  1000.00 2000.00 850.00 1700.00 1837.68 3675.36MODIFIED CONCRETE FLUME
0084 2591000000-M 848  6 M2  45.00 270.00 45.00 270.00 105.01 630.06100MM CONC SIDEWALK
0085 2598000000-M 848  35 M2  27.00 945.00 53.00 1855.00 58.81 2058.35CONC WHEELCHAIR RAMPS
0086 2612000000-M 848  185 M2  23.00 4255.00 46.00 8510.00 47.25 8741.25150MM CONC DRIVEWAY
0087 2647000000-M 852  340 M2  20.00 6800.00 40.00 13600.00 49.35 16779.00125MM MONOLITHIC CONC ISL (SURF MTD)
0088 2724000000-M 857  180 M   180.00 32400.00 193.00 34740.00 234.57 42222.60PC REINF BARRIER SNGL FC
0089 3030000000-M 862 3,569.97 M   32.80 117095.02 31.15 111204.57 31.15 111204.57STL BM GRDRAIL
0090 3045000000-M 862 30.48 M   39.40 1200.91 39.40 1200.91 39.40 1200.91STL BM GRDRAIL SHOP CURV
0091 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  350.00 700.00 350.00 700.00 350.00 700.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  6 EA  400.00 2400.00 400.00 2400.00 400.00 2400.00GR ANCHOR TYPE CAT-1
0094 3215000000-N 862  24 EA  1150.00 27600.00 1100.00 26400.00 1100.00 26400.00GR ANCHOR TYPE III
0095 3270000000-N SP   8 EA  1700.00 13600.00 1675.00 13400.00 1675.00 13400.00GR ANCHOR TYPE 350
0096 3285000000-N SP   8 EA  1600.00 12800.00 1575.00 12600.00 1575.00 12600.00GR ANCHOR TYPE M-350
0097 3315000000-N 862  2 EA  1200.00 2400.00 1160.00 2320.00 1160.00 2320.00GR ANCHOR TYPE XI (MOD)
0098 3389400000-M 865  6,550 M   14.75 96612.50 13.40 87770.00 13.40 87770.00DBL FACED CABLE GUIDERAIL
0099 3389600000-N 865  26 EA  900.00 23400.00 900.00 23400.00 900.00 23400.00CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  15,800 M   5.75 90850.00 4.36 68888.00 5.75 90850.00WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,400 EA  14.00 47600.00 15.80 53720.00 14.00 47600.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  700 EA  31.00 21700.00 27.00 18900.00 31.00 21700.00125MM FENCE POSTS 2.50M
0103 3628000000-M 876  140 MTN 25.00 3500.00 46.00 6440.00 36.70 5138.00PLN RIP RAP CL I
0104 3649000000-M 876  276 MTN 25.00 6900.00 47.00 12972.00 35.55 9811.80PLN RIP RAP, CLASS B
0105 3656000000-M 876  3,164 M2  3.25 10283.00 1.30 4113.20 2.18 6897.52FILTER FABRIC FOR DRAINGE
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0106 4048000000-M 902  4 M3  700.00 2800.00 1000.00 4000.00 700.00 2800.00RC SIGN FOOTINGS
0107 4054000000-M 902  2 M3  750.00 1500.00 1000.00 2000.00 750.00 1500.00PLN CONC SIGN FOOTINGS
0108 4060000000-M 903  1,509 KG  7.00 10563.00 6.00 9054.00 7.00 10563.00SUPPORT, BRKWY STL BEAM
0109 4066000000-M 903  565 KG  4.95 2796.75 4.00 2260.00 4.95 2796.75SIMPLE STL BEAM SIGN SUPP
0110 4072000000-M 903  269 M   23.50 6321.50 25.00 6725.00 23.50 6321.50SUPPORT, 4.5KG STEEL U-CHNL
0111 4078000000-M 903  10 EA  75.00 750.00 42.00 420.00 75.00 750.00SUPPORT, 3KG STEEL U-CHAN
0112 4082000000-M 903  362 M   16.50 5973.00 27.50 9955.00 16.50 5973.00SUPPORT, WOOD
0113 4096000000-N 904  10 EA  150.00 1500.00 115.50 1155.00 150.00 1500.00SIGN ERECTION, TYPE D
0114 4102000000-N 904  78 EA  80.00 6240.00 76.00 5928.00 80.00 6240.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  29 EA  125.00 3625.00 114.00 3306.00 125.00 3625.00SIGN ERECTION, TYPE F
0116 4110000000-N 904  4 EA  450.00 1800.00 550.00 2200.00 450.00 1800.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0117 4110000000-N 904  9 EA  350.00 3150.00 280.00 2520.00 350.00 3150.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0118 4114000000-N 904  10 EA  25.00 250.00 33.00 330.00 25.00 250.00SIGN ERECTION, MILEMARKERS
0119 4129000000-N 906  1 EA  750.00 750.00 825.00 825.00 750.00 750.00RELOCATE SIGN, TYPE *****

(A OR B)
0120 4129000000-N 906  1 EA  200.00 200.00 170.00 170.00 200.00 200.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0121 4141000000-N 907  1 EA  50.00 50.00 15.00 15.00 50.00 50.00DISPOSE SUPPORT, WOOD
0122 4158000000-N 907  50 EA  25.00 1250.00 20.00 1000.00 25.00 1250.00DISPOSE SIGN SYST WOOD
0123 4192000000-N 907  1 EA  20.00 20.00 15.00 15.00 20.00 20.00DISPOSE SUPPORT, U-CHAN
0124 4400000000-M 1110  40 M2  97.50 3900.00 132.00 5280.00 97.50 3900.00WORK ZONE SIGNS (STAT)
0125 4405000000-M 1110  61 M2  285.00 17385.00 255.00 15555.00 283.30 17281.30WORK ZONE SIGNS (PORT)
0126 4410000000-M 1110  11 M2  120.00 1320.00 87.00 957.00 65.00 715.00WORK ZONE SIGNS (BARRICAD
0127 4415000000-N 1115  2 EA  6800.00 13600.00 3500.00 7000.00 7100.26 14200.52FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  2 EA  22250.00 44500.00 10000.00 20000.00 15329.35 30658.70CHANGEABLE MESSAGE SIGNS
0129 4425000000-N 1125  4 EA  15.00 60.00 50.00 200.00 32.54 130.16WARNING FLAG SETS
0130 4430000000-N 1130  100 EA  60.00 6000.00 60.00 6000.00 58.19 5819.00DRUMS
0131 4435000000-N 1135  75 EA  25.00 1875.00 17.00 1275.00 21.63 1622.25CONES
0132 4445000000-M 1145  50 M   65.00 3250.00 56.00 2800.00 26.50 1325.00BARRICADES (TYPE III)
0133 4455000000-N 1150  500 MD  150.00 75000.00 180.00 90000.00 174.05 87025.00FLAGGER
0134 4460000000-N 1155  4 EA  215.00 860.00 155.00 620.00 391.94 1567.76WARNING LIGHTS (TYPE B)
0135 4475000000-N 1165  2 EA  12750.00 25500.00 3000.00 6000.00 12730.43 25460.86TRUCK MTD IMP ATTN 45 MPH
0136 4650000000-N 1251  150 EA  3.75 562.50 7.00 1050.00 7.00 1050.00TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  34,700 M   1.23 42681.00 1.20 41640.00 1.20 41640.00100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  9,505 M   1.31 12451.55 1.40 13307.00 1.40 13307.00100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  295 M   2.10 619.50 2.40 708.00 2.40 708.00200MM THERMO MKG 2.3MM TK
0140 4710000000-M 1205  80 M   12.50 1000.00 13.24 1059.20 13.24 1059.20600MM THERMO MKG 3.1MM TK
0141 4725000000-M 1205  49 EA  75.00 3675.00 89.00 4361.00 89.00 4361.00THERMO PVT MKG SYMB 2.3MM
0142 4770000000-M 1205  1,570 M   3.61 5667.70 3.79 5950.30 3.79 5950.30COLD APP PLAS LINES 100MM
0143 4810000000-M 1205  16,800 M   0.95 15960.00 0.66 11088.00 0.66 11088.00PAINT PVT MKG LINES 100MM
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0144 4820000000-M 1205  60 M   1.00 60.00 1.32 79.20 1.32 79.20PAINT PVT MKG LINES 200MM
0145 4835000000-M 1205  40 M   5.00 200.00 6.56 262.40 6.56 262.40PAINT PVT MKG LINES 600MM
0146 4845000000-N 1205  14 EA  35.00 490.00 35.00 490.00 35.00 490.00PAINT PVT MKG SYMBOL
0147 4850000000-M 1205  100 M   3.45 345.00 2.46 246.00 2.46 246.00REMVL OF 100MM LINES
0148 4880000000-M 1205  2,000 M   0.15 300.00 0.50 1000.00 0.50 1000.00CURING COMPD REMOVAL LINE
0149 4900000000-N 1252  920 EA  3.75 3450.00 5.00 4600.00 5.00 4600.00PERM RAISED PVMT MARKERS
0150 4915000000-M 1264  3 EA  25.00 75.00 16.00 48.00 25.00 75.002.1M U-CHANNEL POSTS
0151 4935000000-N 1267  30 EA  35.00 1050.00 22.50 675.00 35.00 1050.00FLEX DELINATR (CRYSTAL)
0152 4940000000-N 1267  30 EA  35.00 1050.00 22.50 675.00 35.00 1050.00FLEX DELINATR (YELLOW)
0153 4945000000-N 1267  10 EA  35.00 350.00 24.65 246.50 35.00 350.00FLEX DELINATR (CRY & RED)
0154 4950000000-N 1267  10 EA  35.00 350.00 24.65 246.50 35.00 350.00FLEX DELINATR (YEL & RED)
0155 4955000000-N 1264  3 EA  50.00 150.00 65.00 195.00 50.00 150.00OBJECT MARKERS (END OF RD
0156 5300000000-M 1505  340 MTN 23.00 7820.00 22.41 7619.40 22.29 7578.60FND CONDIT MAT'L ********

(VI)
0157 5306000000-M SP   340 MTN 21.00 7140.00 17.64 5997.60 22.29 7578.60BEDDN MAT'L CL **********

(IV)
0158 5450000000-M 1510  1,088 M   36.00 39168.00 29.20 31769.60 37.29 40571.52200MM PVC H2O P SD21 1.38
0159 5480000000-M 1510 206.4 KG  9.50 1960.80 12.85 2652.24 11.83 2441.71DI H2O FITTINGS 1.72MPA
0160 5492000000-M SP  76.8 M   22.00 1689.60 21.98 1688.06 20.53 1576.7020MM PE H2O TUBE SDR9 ***

(1.38 MPA)
0161 5498000000-M SP   5 M   25.00 125.00 22.80 114.00 43.87 219.35***MM PE H2O TUBE SDR9 ***

(50MM, 1.38 MPA)
0162 5510000000-M 1510  5 EA  126.00 630.00 80.00 400.00 68.72 343.6020MM CORPORATION STOP
0163 5528000000-M 1510  1 EA  248.00 248.00 150.00 150.00 165.97 165.9750MM CORPORATION STOP
0164 5546000000-M 1510  2 EA  934.00 1868.00 782.00 1564.00 643.12 1286.24200MM GATE V & V BX **** MPA WP

(1.38MPA)
0165 5582000000-E 1510  1 EA  210.00 210.00 230.00 230.00 153.02 153.02**"X **" TAPPING SADDLE

(200MM X 50MM)
0166 5582000000-M 1510  5 EA  198.00 990.00 127.00 635.00 139.20 696.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0167 5882000000-N SP   1 EA  990.00 990.00 92.00 92.00 133.96 133.96GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXT WATER  METER
0168 6000000000-M 1605  6,360 M   7.20 45792.00 6.50 41340.00 4.56 29001.60TEMPORARY SILT FENCE
0169 6006000000-M 1610  830 MTN 25.00 20750.00 39.00 32370.00 35.55 29506.50EROS CONTRL STONE CL A
0170 6009000000-M 1610  21,100 MTN 25.00 527500.00 38.00 801800.00 35.55 750105.00EROS CONTRL STONE CL B
0171 6012000000-M 1610  8,160 MTN 20.00 163200.00 28.00 228480.00 30.30 247248.00SEDIMENT CONTROL STONE
0172 6015000000-M 1615  65 HA  575.00 37375.00 520.00 33800.00 900.00 58500.00TEMPORARY MULCHING
0173 6018000000-M 1620  4,275 KG  3.50 14962.50 3.95 16886.25 8.62 36850.50SEED FOR TEMP SEEDING
0174 6021000000-M 1620 34.25 MTN 275.00 9418.75 200.00 6850.00 200.00 6850.00FERT FOR TEMP SEEDING
0175 6024000000-M 1622  1,650 M   45.00 74250.00 31.00 51150.00 44.38 73227.00TEMPORARY SLOPE DRAINS
0176 6027000000-N 1622  137 EA  125.00 17125.00 180.00 24660.00 83.25 11405.25INLET PROTCN @ SLOPE DRNS
0177 6030000000-M 1630  82,000 M3  0.25 20500.00 0.50 41000.00 2.00 164000.00SILT EXCAVATION
0178 6033000000-M 1631  8,400 M2  1.30 10920.00 1.20 10080.00 4.15 34860.00SYNTHETIC ROVING
0179 6036000000-M 1631  4,200 M2  1.30 5460.00 1.30 5460.00 4.35 18270.00MATTING FOR EROS CONTROL
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0180 6042000000-M 1632  150 M   25.00 3750.00 17.00 2550.00 10.00 1500.006.4MM HARDWARE CLOTH
0181 6069000000-M 1638  100 M3  15.00 1500.00 15.00 1500.00 39.50 3950.00STILLING BASINS
0182 6084000000-M 1660 101.5 HA  4650.00 471975.00 2187.00 221980.50 2190.00 222285.00SEEDING & MULCHING
0183 6087000000-M 1660 34.5 HA  80.00 2760.00 79.00 2725.50 80.00 2760.00MOWING
0184 6090000000-M 1661  750 KG  22.00 16500.00 7.38 5535.00 52.26 39195.00SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 2.5 MTN 1150.00 2875.00 400.00 1000.00 385.00 962.50FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  2,850 KG  3.25 9262.50 2.65 7552.50 11.30 32205.00SEED FOR SUPP SEEDING
0187 6102000000-M 1664  8,260 M2  4.25 35105.00 4.80 39648.00 6.29 51955.40SODDING
0188 6105000000-M 1664  2,479 KL  18.00 44622.00 16.00 39664.00 14.00 34706.00WATER
0189 6108000000-M 1665 170.25 MTN 265.00 45116.25 250.00 42562.50 200.00 34050.00FERTILIZER TOPDRESSING
0190 6111000000-M SP   20 M   15.00 300.00 15.00 300.00 120.00 2400.00IMPERVIOUS DIKE
0191 6114000000-N SP   51 HR  25.00 1275.00 30.00 1530.00 35.00 1785.00SPECIALIZED HAND MOWING
0192 6117000000-N 1675  32 EA  50.00 1600.00 1.00 32.00 1.00 32.00RESPONSE FOR EROS CONTROL
0193 6120000000-M SP   1,000 M3  10.00 10000.00 10.00 10000.00 4.50 4500.00CULVERT DIVERSION CHANNEL
0194 6123000000-M 1670  6 HA  1275.00 7650.00 1038.00 6228.00 2400.00 14400.00REFORESTATION
0195 8035000000-N 402 Lump Sum 5000.00 5000.00 5500.00REMV EXIST STR **********

(33+76.00)

CULVERT ITEMS

0196 8126000000-N 414 Lump Sum 10725.00 10725.00 12100.00CULV EXCAV @ ************
(33+76.000-L-)

0197 8133000000-M 414  155 MTN 42.57 6598.35 42.57 6598.35 31.00 4805.00FND COND MATL BOX CULV
0198 8196000000-M 420 240.5 M3  309.14 74348.17 309.14 74348.17 371.00 89225.50CL A CONC, CULVERT
0199 8248000000-M 425  26,889 KG  1.10 29577.90 1.10 29577.90 1.35 36300.15EPOXY COAT REINF STEEL

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 1.00 1.00 1.00CM&R TEMP ACCESS ***********
(77+07.000-L-LEFT)

0201 8017000000-N SP  Lump Sum 1.00 1.00 1.00CM&R TEMP ACCESS ***********
(77+07.000-L-RIGHT)

0202 8091000000-N 410 Lump Sum 3700.00 3700.00 3500.00FND EXCAV B** STA *******
(1, 64+60.432-L-LEFT)

0203 8091000000-N 410 Lump Sum 3700.00 3700.00 3700.00FND EXCAV B** STA *******
(1, 64+60.432-L-RIGHT)

0204 8091000000-N 410 Lump Sum 7750.00 7750.00 6000.00FND EXCAV B** STA *******
(1, 81+69.049-L-LEFT)

0205 8091000000-N 410 Lump Sum 7750.00 7750.00 6000.00FND EXCAV B** STA *******
(1,81+69.049-L-RIGHT)

0206 8091000000-N 410 Lump Sum 3700.00 3700.00 2000.00FND EXCAV B** STA *******
(2, 64+60.432-L-LEFT)

0207 8091000000-N 410 Lump Sum 3700.00 3700.00 4000.00FND EXCAV B** STA *******
(2, 64+60.432-L-RIGHT)

0208 8091000000-N 410 Lump Sum 7750.00 7750.00 6300.00FND EXCAV B** STA *******
(2, 81+69.049-L-LEFT)

0209 8091000000-N 410 Lump Sum 7750.00 7750.00 6300.00FND EXCAV B** STA *******
(2,81+69.049-L-RIGHT)
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0210 8147000000-M 420 2,807.4 M2  225.00 631665.00 225.00 631665.00 273.50 767823.90REINF CONC DECK SLAB
0211 8161000000-M 420 2,402.6 M2  2.58 6198.71 2.58 6198.71 3.25 7808.45GROOVING BRIDGE FLOORS
0212 8182000000-M 420 947.3 M3  640.00 606272.00 640.00 606272.00 818.00 774891.40CL A CONC, BRIDGE
0213 8210000000-N 422 Lump Sum 25500.00 25500.00 27500.00BRG APPR SLAB ***********

(35+47.404-L-LEFT)
0214 8210000000-N 422 Lump Sum 25500.00 25500.00 27500.00BRG APPR SLAB ***********

(35+47.404-L-RIGHT)
0215 8210000000-N 422 Lump Sum 29600.00 29600.00 31500.00BRG APPR SLAB ***********

(64+60.432-L-LEFT)
0216 8210000000-N 422 Lump Sum 29600.00 29600.00 31500.00BRG APPR SLAB ***********

(64+60.432-L-RIGHT)
0217 8210000000-N 422 Lump Sum 25500.00 25500.00 26500.00BRG APPR SLAB ***********

(77+07.000-L-LEFT)
0218 8210000000-N 422 Lump Sum 25500.00 25500.00 26500.00BRG APPR SLAB ***********

(77+07.000-L-RIGHT)
0219 8210000000-N 422 Lump Sum 26750.00 26750.00 29000.00BRG APPR SLAB ***********

(81+69.049-L-LEFT)
0220 8210000000-N 422 Lump Sum 26750.00 26750.00 29000.00BRG APPR SLAB ***********

(81+69.049-L-RIGHT)
0221 8217000000-M 425  94,345 KG  1.28 120761.60 1.28 120761.60 1.08 101892.60REINF STEEL (BRIDGE)
0222 8238000000-M 425  4,513 KG  1.88 8484.44 1.88 8484.44 2.15 9702.95SPIRAL COL REINF STL STR
0223 8265000000-M 430 1,117.618 M   373.00 416871.51 373.00 416871.51 399.55 446544.271372MM PRESTR CONC GIRDER
0224 8329000000-M 450  6,094 M   79.00 481426.00 79.00 481426.00 105.00 639870.00305MM PRESTR CONC PILES
0225 8503000000-M 460 1,182.013 M   130.00 153661.69 130.00 153661.69 135.00 159571.76CONC BARRIER RAIL
0226 8531000000-M 462  3,915 M2  56.00 219240.00 56.00 219240.00 62.00 242730.00100MM SLOPE PROTECTION
0227 8608000000-M 876  885 MTN 40.00 35400.00 40.00 35400.00 47.00 41595.00PLAIN RIP RAP II 600MM TK
0228 8622000000-M 876  903 M2  2.40 2167.20 2.40 2167.20 5.00 4515.00FILTER FABRIC FOR DRAINAGE
0229 8657000000-N 430 Lump Sum 30250.00 30250.00 50000.00ELASTOMERIC BEARINGS
0230 8692000000-N SP  Lump Sum 56000.00 56000.00 115000.00EVAZOTE JOINT SEALS
0231 8762000000-M 430 4,524.192 M   251.00 1135572.19 251.00 1135572.19 269.25 1218138.70914X533PRSTR C CORED SLB
0232 8897000000-N SP   4 EA  2000.00 8000.00 2000.00 8000.00 2500.00 10000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 20571500.34 TOTAL 20684629.84 TOTAL 20991916.65CONTRACT TOTAL

 

    SUB-TOTAL 16277778.58 SUB-TOTAL 16390908.08 SUB-TOTAL 15992599.97ROADWAY ITEMS
    SUB-TOTAL 121249.42 SUB-TOTAL 121249.42 SUB-TOTAL 142430.65CULVERT ITEMS
    SUB-TOTAL 4172472.34 SUB-TOTAL 4172472.34 SUB-TOTAL 4856886.03STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1070000.00 1100000.00 1000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 375000.00 600000.00 240000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 650000.00 1500000.00 415000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6000.00 7200.00 6000.00 7200.00 6000.00 7200.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  600 M3  20.00 12000.00 10.00 6000.00 7.50 4500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 6000.00 14800.00 10000.00REINF BRG APPR **********

(35+47.394-L-EBL)
0007 0029000000-N SP  Lump Sum 6000.00 14800.00 10000.00REINF BRG APPR **********

(35+47.414-L-WBL)
0008 0029000000-N SP  Lump Sum 6800.00 16050.00 11000.00REINF BRG APPR **********

(64+55.635-L-EBL)
0009 0029000000-N SP  Lump Sum 6800.00 16050.00 11000.00REINF BRG APPR **********

(64+65.264-L-WBL)
0010 0029000000-N SP  Lump Sum 1600.00 13650.00 9000.00REINF BRG APPR **********

(77+07.000-L-EBL)
0011 0029000000-N SP  Lump Sum 1600.00 13650.00 9000.00REINF BRG APPR **********

(77+07.001-L-WBL)
0012 0029000000-N SP  Lump Sum 6000.00 16200.00 10000.00REINF BRG APPR **********

(81+68.581-L-WBL)
0013 0029000000-N SP  Lump Sum 6000.00 16200.00 10000.00REINF BRG APPR **********

(81+69.576-L-EBL)
0014 0036000000-M 225  24,500 M3  4.00 98000.00 4.00 98000.00 5.00 122500.00UNDERCUT EXCAVATION
0015 0080000000-M SP   500 MTN 17.00 8500.00 16.00 8000.00 19.80 9900.00CLASS IV SUBGRD STABILIZATION
0016 0106000000-M 230  1,529,500 M3  2.85 4359075.00 2.88 4404960.00 3.80 5812100.00BORROW EXCAVATION
0017 0134000000-M 240  8,900 M3  4.00 35600.00 3.25 28925.00 4.00 35600.00DRAINAGE DITCH EXCAVATION
0018 0156000000-M 250  4,050 M2  2.00 8100.00 2.25 9112.50 2.20 8910.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  50 HR  140.00 7000.00 150.00 7500.00 150.00 7500.00PROOF ROLLING
0020 0195000000-M 265  100,000 M3  2.85 285000.00 3.54 354000.00 3.80 380000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  97,500 M2  1.00 97500.00 2.00 195000.00 0.79 77025.00SOIL STABILIZATION FABRIC
0022 0318000000-M 300  1,750 MTN 14.00 24500.00 26.50 46375.00 21.00 36750.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 19.2 M   45.00 864.00 66.00 1267.20 58.00 1113.60****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310 27.6 M   55.00 1518.00 73.00 2014.80 62.00 1711.20****MM SIDE DRAIN PIPE

(450MM)
0025 0342000000-M 310 7.2 M   70.00 504.00 82.00 590.40 71.00 511.20****MM SIDE DRAIN PIPE

(600MM)
0026 0366000000-M 310 1,160.4 M   60.00 69624.00 52.00 60340.80 75.00 87030.00375MM RCP CULV CLASS III
0027 0372000000-M 310 1,484.4 M   75.00 111330.00 59.00 87579.60 80.00 118752.00450MM RCP CULV CLASS III
0028 0378000000-M 310 775.2 M   85.00 65892.00 88.00 68217.60 98.00 75969.60600MM RCP CULV CLASS III
0029 0384000000-M 310  258 M   105.00 27090.00 112.00 28896.00 120.00 30960.00750MM RCP CULV CLASS III
0030 0390000000-M 310 700.8 M   150.00 105120.00 151.00 105820.80 151.00 105820.80900MM RCP CULV CLASS III
0031 0396000000-M 310 177.6 M   170.00 30192.00 206.00 36585.60 189.00 33566.401050MM RCP CULV CLASS III
0032 0402000000-M 310 52.8 M   205.00 10824.00 241.00 12724.80 214.00 11299.201200MM RCP CULV CLASS III
0033 0414000000-M 310 64.8 M   250.00 16200.00 352.00 22809.60 358.00 23198.401500MM RCP CULV CLASS III
0034 0420000000-M 310 31.2 M   360.00 11232.00 468.00 14601.60 545.00 17004.001650MM RCP CULV CLASS III
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0035 0448000000-M 310 92.4 M   210.00 19404.00 286.00 26426.40 235.00 21714.00***MM RCP CULV CLASS IV
(1200MM)

0036 0448000000-M 310  90 M   285.00 25650.00 341.00 30690.00 295.00 26550.00***MM RCP CULV CLASS IV
(1350MM)

0037 0448000000-M 310 81.6 M   85.00 6936.00 110.00 8976.00 101.00 8241.60***MM RCP CULV CLASS IV
(600MM)

0038 0448000000-M 310  60 M   120.00 7200.00 143.00 8580.00 124.00 7440.00***MM RCP CULV CLASS IV
(750MM)

0039 0448000000-M 310 94.8 M   135.00 12798.00 198.00 18770.40 165.00 15642.00***MM RCP CULV CLASS IV
(900MM)

0040 0660000000-M 310 136.8 M   90.00 12312.00 53.00 7250.40 70.00 9576.00****MM BCCSP A ****
(400MM, 1.63MM)

0041 0660000000-M 310 64.8 M   90.00 5832.00 70.00 4536.00 78.00 5054.40****MM BCCSP A ****
(450MM, 1.63MM)

0042 0660000000-M 310 15.6 M   95.00 1482.00 85.00 1326.00 88.00 1372.80****MM BCCSP A ****
(600MM, 1.63MM)

0043 0680000000-M 310  10 EA  100.00 1000.00 183.00 1830.00 135.00 1350.00***MM BCCSP ELB A ****
(400MM, 1.63MM)

0044 0680000000-M 310  10 EA  150.00 1500.00 176.00 1760.00 155.00 1550.00***MM BCCSP ELB A ****
(450MM, 1.63MM)

0045 0680000000-M 310  2 EA  175.00 350.00 236.00 472.00 190.00 380.00***MM BCCSP ELB A ****
(600MM, 1.63MM)

0046 0995000000-M 340 354.5 M   16.00 5672.00 30.00 10635.00 12.00 4254.00PIPE REMOVAL
0047 1000000000-M 462  65 M2  72.00 4680.00 45.00 2925.00 55.00 3575.00150MM SLOPE PROTECTION
0048 1011000000-N 500 Lump Sum 650000.00 450000.00 620000.00FINE GRADING
0049 1022000000-M SP   250 KG  15.00 3750.00 22.00 5500.00 17.00 4250.00SEALING PAVEMENT CRACKS
0050 1110000000-M 510  5,000 MTN 16.00 80000.00 22.00 110000.00 19.80 99000.00STABILIZER AGGREGATE
0051 1121000000-M 520  82,200 MTN 18.00 1479600.00 20.00 1644000.00 19.58 1609476.00AGGREGATE BASE COURSE
0052 1220000000-M 545  25 MTN 17.00 425.00 50.00 1250.00 30.00 750.00INCIDENTAL STONE BASE
0053 1489000000-M 610  3,350 MTN 32.00 107200.00 32.00 107200.00 32.00 107200.00ASP CONC BASE CRS B25.0B
0054 1491000000-M 610  2,650 MTN 32.00 84800.00 32.00 84800.00 32.00 84800.00ASP CONC BASE CRS B25.0C
0055 1498000000-M 610  3,050 MTN 32.00 97600.00 32.00 97600.00 32.00 97600.00ASP CONC INTR CRS I19.0B
0056 1503000000-M 610  37,000 MTN 31.00 1147000.00 31.00 1147000.00 31.00 1147000.00ASP CONC INTR CRS I19.0C
0057 1514000000-M 610  2,200 MTN 32.00 70400.00 32.00 70400.00 32.00 70400.00ASP CONC SURF CRS S9.5A
0058 1523000000-M 610  23,600 MTN 31.00 731600.00 31.00 731600.00 31.00 731600.00ASP CONC SURF CRS S9.5C
0059 1560000000-M 620  2,284 MTN 206.00 470504.00 206.00 470504.00 206.00 470504.00ASP FOR PLANT MIX  PG64-22
0060 1565000000-M 620  1,534 MTN 223.00 342082.00 223.00 342082.00 223.00 342082.00ASP FOR PLANT MIX  PG70-22
0061 1693000000-M 654  20 MTN 110.00 2200.00 110.00 2200.00 110.00 2200.00ASPH PLT MIX PVMT REPAIR
0062 1840000000-M 665  26,700 M   0.45 12015.00 1.00 26700.00 0.45 12015.00MILLED RUMBLE STRIPS
0063 2022000000-M 815  850 M3  10.00 8500.00 7.00 5950.00 5.00 4250.00SUBDRAIN EXCAVATION
0064 2033000000-M 815  450 M3  28.00 12600.00 35.00 15750.00 35.00 15750.00SUBDR FINE AGGREGATE
0065 2044000000-M 815  1,000 M   15.00 15000.00 12.50 12500.00 10.00 10000.00150MM PERF SUBDR PIPE
0066 2055000000-M 815  100 EA  10.00 1000.00 0.50 50.00 7.00 700.00150MM SUBDR PIPE Y,T,&L'S
0067 2077000000-M 815  20 M   15.00 300.00 12.50 250.00 22.00 440.00150MM OUTLET PIPE (SD)
0068 2132000000-N 816  7 EA  140.00 980.00 150.00 1050.00 150.00 1050.00CONC PAD SHLDR DRN OUTLET
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0069 2209000000-M 838  30 M3  800.00 24000.00 432.00 12960.00 815.00 24450.00ENDWALLS
0070 2220000000-M 838 12.9 M3  800.00 10320.00 644.00 8307.60 950.00 12255.00REINFORCED ENDWALLS
0071 2253000000-M 840 0.8 M3  800.00 640.00 1020.00 816.00 800.00 640.00PIPE COLLARS
0072 2286000000-N 840  85 EA  1050.00 89250.00 1011.00 85935.00 1250.00 106250.00MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 22.613 M   1300.00 29396.90 528.00 11939.66 370.00 8366.81MASONRY DRAINAGE STRS
0074 2352000000-N 840  9 EA  400.00 3600.00 205.00 1845.00 180.00 1620.00FRAME W/GRATE 840.***** STD

(840.22)
0075 2363000000-N 840  20 EA  400.00 8000.00 250.00 5000.00 200.00 4000.00FRAME W/2GRTS 840.***** STD

(840.20)
0076 2363000000-N 840  36 EA  400.00 14400.00 250.00 9000.00 200.00 7200.00FRAME W/2GRTS 840.***** STD

(840.22)
0077 2374000000-N 840  2 EA  400.00 800.00 310.00 620.00 300.00 600.00FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  12 EA  400.00 4800.00 310.00 3720.00 300.00 3600.00FRAME-GRT-HD 840.03 **

(F)
0079 2374000000-N 840  14 EA  400.00 5600.00 310.00 4340.00 300.00 4200.00FRAME-GRT-HD 840.03 **

(G)
0080 2396000000-N 840  1 EA  400.00 400.00 230.00 230.00 180.00 180.00FRAME W/COVER STD 840.54
0081 2549000000-M 846  2,600 M   40.00 104000.00 34.00 88400.00 44.00 114400.00750MM CONC CURB & GUTTER
0082 2556000000-M 846  1,950 M   40.00 78000.00 35.00 68250.00 37.00 72150.00SHLDR BERM GUTTER
0083 2570000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 600.00 1200.00MODIFIED CONCRETE FLUME
0084 2591000000-M 848  6 M2  45.00 270.00 40.00 240.00 50.00 300.00100MM CONC SIDEWALK
0085 2598000000-M 848  35 M2  54.00 1890.00 60.00 2100.00 45.00 1575.00CONC WHEELCHAIR RAMPS
0086 2612000000-M 848  185 M2  39.00 7215.00 40.00 7400.00 85.00 15725.00150MM CONC DRIVEWAY
0087 2647000000-M 852  340 M2  39.00 13260.00 60.00 20400.00 60.00 20400.00125MM MONOLITHIC CONC ISL (SURF MTD)
0088 2724000000-M 857  180 M   200.00 36000.00 190.00 34200.00 200.00 36000.00PC REINF BARRIER SNGL FC
0089 3030000000-M 862 3,569.97 M   31.00 110669.07 31.16 111240.27 31.15 111204.57STL BM GRDRAIL
0090 3045000000-M 862 30.48 M   39.00 1188.72 32.81 1000.05 39.40 1200.91STL BM GRDRAIL SHOP CURV
0091 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  350.00 700.00 350.00 700.00 350.00 700.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  6 EA  400.00 2400.00 500.00 3000.00 400.00 2400.00GR ANCHOR TYPE CAT-1
0094 3215000000-N 862  24 EA  1100.00 26400.00 800.00 19200.00 1100.00 26400.00GR ANCHOR TYPE III
0095 3270000000-N SP   8 EA  1675.00 13400.00 1700.00 13600.00 1675.00 13400.00GR ANCHOR TYPE 350
0096 3285000000-N SP   8 EA  1575.00 12600.00 1500.00 12000.00 1575.00 12600.00GR ANCHOR TYPE M-350
0097 3315000000-N 862  2 EA  1160.00 2320.00 1000.00 2000.00 1160.00 2320.00GR ANCHOR TYPE XI (MOD)
0098 3389400000-M 865  6,550 M   13.00 85150.00 16.40 107420.00 13.40 87770.00DBL FACED CABLE GUIDERAIL
0099 3389600000-N 865  26 EA  900.00 23400.00 1000.00 26000.00 900.00 23400.00CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  15,800 M   5.75 90850.00 5.90 93220.00 5.75 90850.00WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,400 EA  14.00 47600.00 14.75 50150.00 14.00 47600.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  700 EA  31.00 21700.00 30.00 21000.00 31.00 21700.00125MM FENCE POSTS 2.50M
0103 3628000000-M 876  140 MTN 35.00 4900.00 45.00 6300.00 42.00 5880.00PLN RIP RAP CL I
0104 3649000000-M 876  276 MTN 35.00 9660.00 45.00 12420.00 41.00 11316.00PLN RIP RAP, CLASS B
0105 3656000000-M 876  3,164 M2  1.00 3164.00 1.50 4746.00 1.00 3164.00FILTER FABRIC FOR DRAINGE
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0106 4048000000-M 902  4 M3  700.00 2800.00 750.00 3000.00 700.00 2800.00RC SIGN FOOTINGS
0107 4054000000-M 902  2 M3  750.00 1500.00 700.00 1400.00 750.00 1500.00PLN CONC SIGN FOOTINGS
0108 4060000000-M 903  1,509 KG  7.00 10563.00 7.00 10563.00 7.00 10563.00SUPPORT, BRKWY STL BEAM
0109 4066000000-M 903  565 KG  5.00 2825.00 5.00 2825.00 4.95 2796.75SIMPLE STL BEAM SIGN SUPP
0110 4072000000-M 903  269 M   23.00 6187.00 24.00 6456.00 23.50 6321.50SUPPORT, 4.5KG STEEL U-CHNL
0111 4078000000-M 903  10 EA  75.00 750.00 75.00 750.00 75.00 750.00SUPPORT, 3KG STEEL U-CHAN
0112 4082000000-M 903  362 M   17.00 6154.00 16.00 5792.00 16.50 5973.00SUPPORT, WOOD
0113 4096000000-N 904  10 EA  150.00 1500.00 160.00 1600.00 150.00 1500.00SIGN ERECTION, TYPE D
0114 4102000000-N 904  78 EA  80.00 6240.00 80.00 6240.00 80.00 6240.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  29 EA  125.00 3625.00 120.00 3480.00 125.00 3625.00SIGN ERECTION, TYPE F
0116 4110000000-N 904  4 EA  450.00 1800.00 500.00 2000.00 450.00 1800.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0117 4110000000-N 904  9 EA  350.00 3150.00 350.00 3150.00 350.00 3150.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0118 4114000000-N 904  10 EA  25.00 250.00 50.00 500.00 25.00 250.00SIGN ERECTION, MILEMARKERS
0119 4129000000-N 906  1 EA  750.00 750.00 700.00 700.00 750.00 750.00RELOCATE SIGN, TYPE *****

(A OR B)
0120 4129000000-N 906  1 EA  200.00 200.00 200.00 200.00 200.00 200.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0121 4141000000-N 907  1 EA  50.00 50.00 60.00 60.00 50.00 50.00DISPOSE SUPPORT, WOOD
0122 4158000000-N 907  50 EA  25.00 1250.00 30.00 1500.00 25.00 1250.00DISPOSE SIGN SYST WOOD
0123 4192000000-N 907  1 EA  20.00 20.00 25.00 25.00 20.00 20.00DISPOSE SUPPORT, U-CHAN
0124 4400000000-M 1110  40 M2  85.00 3400.00 110.00 4400.00 78.00 3120.00WORK ZONE SIGNS (STAT)
0125 4405000000-M 1110  61 M2  40.00 2440.00 75.00 4575.00 48.00 2928.00WORK ZONE SIGNS (PORT)
0126 4410000000-M 1110  11 M2  43.00 473.00 75.00 825.00 51.00 561.00WORK ZONE SIGNS (BARRICAD
0127 4415000000-N 1115  2 EA  3900.00 7800.00 5000.00 10000.00 3950.00 7900.00FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  2 EA  19000.00 38000.00 14000.00 28000.00 19000.00 38000.00CHANGEABLE MESSAGE SIGNS
0129 4425000000-N 1125  4 EA  13.00 52.00 35.00 140.00 12.00 48.00WARNING FLAG SETS
0130 4430000000-N 1130  100 EA  64.00 6400.00 45.00 4500.00 45.00 4500.00DRUMS
0131 4435000000-N 1135  75 EA  21.00 1575.00 31.00 2325.00 15.00 1125.00CONES
0132 4445000000-M 1145  50 M   51.00 2550.00 60.00 3000.00 37.00 1850.00BARRICADES (TYPE III)
0133 4455000000-N 1150  500 MD  150.00 75000.00 140.00 70000.00 150.00 75000.00FLAGGER
0134 4460000000-N 1155  4 EA  120.00 480.00 500.00 2000.00 85.00 340.00WARNING LIGHTS (TYPE B)
0135 4475000000-N 1165  2 EA  9500.00 19000.00 6000.00 12000.00 10500.00 21000.00TRUCK MTD IMP ATTN 45 MPH
0136 4650000000-N 1251  150 EA  7.00 1050.00 3.75 562.50 7.00 1050.00TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  34,700 M   1.20 41640.00 1.23 42681.00 1.20 41640.00100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  9,505 M   1.40 13307.00 1.31 12451.55 1.40 13307.00100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  295 M   2.40 708.00 2.10 619.50 2.40 708.00200MM THERMO MKG 2.3MM TK
0140 4710000000-M 1205  80 M   13.00 1040.00 12.50 1000.00 13.24 1059.20600MM THERMO MKG 3.1MM TK
0141 4725000000-M 1205  49 EA  90.00 4410.00 75.00 3675.00 89.00 4361.00THERMO PVT MKG SYMB 2.3MM
0142 4770000000-M 1205  1,570 M   3.80 5966.00 3.61 5667.70 3.79 5950.30COLD APP PLAS LINES 100MM
0143 4810000000-M 1205  16,800 M   0.65 10920.00 0.95 15960.00 0.66 11088.00PAINT PVT MKG LINES 100MM
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0144 4820000000-M 1205  60 M   1.35 81.00 1.00 60.00 1.32 79.20PAINT PVT MKG LINES 200MM
0145 4835000000-M 1205  40 M   6.60 264.00 5.00 200.00 6.56 262.40PAINT PVT MKG LINES 600MM
0146 4845000000-N 1205  14 EA  35.00 490.00 35.00 490.00 35.00 490.00PAINT PVT MKG SYMBOL
0147 4850000000-M 1205  100 M   2.50 250.00 3.45 345.00 2.46 246.00REMVL OF 100MM LINES
0148 4880000000-M 1205  2,000 M   0.50 1000.00 0.15 300.00 0.50 1000.00CURING COMPD REMOVAL LINE
0149 4900000000-N 1252  920 EA  5.00 4600.00 3.75 3450.00 5.00 4600.00PERM RAISED PVMT MARKERS
0150 4915000000-M 1264  3 EA  18.00 54.00 55.00 165.00 20.00 60.002.1M U-CHANNEL POSTS
0151 4935000000-N 1267  30 EA  27.00 810.00 40.00 1200.00 28.00 840.00FLEX DELINATR (CRYSTAL)
0152 4940000000-N 1267  30 EA  27.00 810.00 40.00 1200.00 28.00 840.00FLEX DELINATR (YELLOW)
0153 4945000000-N 1267  10 EA  29.00 290.00 40.00 400.00 30.00 300.00FLEX DELINATR (CRY & RED)
0154 4950000000-N 1267  10 EA  29.00 290.00 40.00 400.00 30.00 300.00FLEX DELINATR (YEL & RED)
0155 4955000000-N 1264  3 EA  79.00 237.00 100.00 300.00 85.00 255.00OBJECT MARKERS (END OF RD
0156 5300000000-M 1505  340 MTN 24.00 8160.00 26.50 9010.00 28.00 9520.00FND CONDIT MAT'L ********

(VI)
0157 5306000000-M SP   340 MTN 13.00 4420.00 26.50 9010.00 28.00 9520.00BEDDN MAT'L CL **********

(IV)
0158 5450000000-M 1510  1,088 M   44.00 47872.00 42.30 46022.40 48.00 52224.00200MM PVC H2O P SD21 1.38
0159 5480000000-M 1510 206.4 KG  20.00 4128.00 7.00 1444.80 7.00 1444.80DI H2O FITTINGS 1.72MPA
0160 5492000000-M SP  76.8 M   25.00 1920.00 21.00 1612.80 30.00 2304.0020MM PE H2O TUBE SDR9 ***

(1.38 MPA)
0161 5498000000-M SP   5 M   28.00 140.00 65.00 325.00 30.00 150.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38 MPA)
0162 5510000000-M 1510  5 EA  50.00 250.00 137.00 685.00 60.00 300.0020MM CORPORATION STOP
0163 5528000000-M 1510  1 EA  160.00 160.00 347.00 347.00 100.00 100.0050MM CORPORATION STOP
0164 5546000000-M 1510  2 EA  840.00 1680.00 734.00 1468.00 700.00 1400.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0165 5582000000-E 1510  1 EA  110.00 110.00 195.00 195.00 80.00 80.00**"X **" TAPPING SADDLE

(200MM X 50MM)
0166 5582000000-M 1510  5 EA  80.00 400.00 155.00 775.00 55.00 275.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0167 5882000000-N SP   1 EA  250.00 250.00 250.00 250.00 500.00 500.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXT WATER  METER
0168 6000000000-M 1605  6,360 M   8.00 50880.00 7.22 45919.20 7.50 47700.00TEMPORARY SILT FENCE
0169 6006000000-M 1610  830 MTN 33.00 27390.00 45.00 37350.00 40.00 33200.00EROS CONTRL STONE CL A
0170 6009000000-M 1610  21,100 MTN 26.00 548600.00 45.00 949500.00 40.00 844000.00EROS CONTRL STONE CL B
0171 6012000000-M 1610  8,160 MTN 26.00 212160.00 30.00 244800.00 35.00 285600.00SEDIMENT CONTROL STONE
0172 6015000000-M 1615  65 HA  900.00 58500.00 593.00 38545.00 593.00 38545.00TEMPORARY MULCHING
0173 6018000000-M 1620  4,275 KG  4.00 17100.00 4.08 17442.00 3.60 15390.00SEED FOR TEMP SEEDING
0174 6021000000-M 1620 34.25 MTN 280.00 9590.00 595.00 20378.75 284.00 9727.00FERT FOR TEMP SEEDING
0175 6024000000-M 1622  1,650 M   34.00 56100.00 32.00 52800.00 24.50 40425.00TEMPORARY SLOPE DRAINS
0176 6027000000-N 1622  137 EA  130.00 17810.00 120.00 16440.00 110.00 15070.00INLET PROTCN @ SLOPE DRNS
0177 6030000000-M 1630  82,000 M3  1.00 82000.00 1.00 82000.00 0.50 41000.00SILT EXCAVATION
0178 6033000000-M 1631  8,400 M2  1.00 8400.00 1.62 13608.00 1.35 11340.00SYNTHETIC ROVING
0179 6036000000-M 1631  4,200 M2  1.20 5040.00 1.43 6006.00 1.35 5670.00MATTING FOR EROS CONTROL
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0180 6042000000-M 1632  150 M   5.30 795.00 6.56 984.00 15.00 2250.006.4MM HARDWARE CLOTH
0181 6069000000-M 1638  100 M3  25.00 2500.00 30.00 3000.00 30.00 3000.00STILLING BASINS
0182 6084000000-M 1660 101.5 HA  4000.00 406000.00 2199.00 223198.50 2215.00 224822.50SEEDING & MULCHING
0183 6087000000-M 1660 34.5 HA  80.00 2760.00 94.00 3243.00 83.00 2863.50MOWING
0184 6090000000-M 1661  750 KG  11.00 8250.00 11.02 8265.00 10.80 8100.00SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 2.5 MTN 580.00 1450.00 772.00 1930.00 592.00 1480.00FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  2,850 KG  3.40 9690.00 2.87 8179.50 3.35 9547.50SEED FOR SUPP SEEDING
0187 6102000000-M 1664  8,260 M2  3.40 28084.00 4.19 34609.40 4.40 36344.00SODDING
0188 6105000000-M 1664  2,479 KL  14.00 34706.00 12.14 30095.06 18.50 45861.50WATER
0189 6108000000-M 1665 170.25 MTN 260.00 44265.00 264.00 44946.00 273.00 46478.25FERTILIZER TOPDRESSING
0190 6111000000-M SP   20 M   25.00 500.00 75.00 1500.00 40.00 800.00IMPERVIOUS DIKE
0191 6114000000-N SP   51 HR  35.00 1785.00 42.00 2142.00 26.00 1326.00SPECIALIZED HAND MOWING
0192 6117000000-N 1675  32 EA  1.00 32.00 100.00 3200.00 50.00 1600.00RESPONSE FOR EROS CONTROL
0193 6120000000-M SP   1,000 M3  15.00 15000.00 20.00 20000.00 10.00 10000.00CULVERT DIVERSION CHANNEL
0194 6123000000-M 1670  6 HA  2400.00 14400.00 1483.00 8898.00 1300.00 7800.00REFORESTATION
0195 8035000000-N 402 Lump Sum 25000.00 10000.00 3000.00REMV EXIST STR **********

(33+76.00)

CULVERT ITEMS

0196 8126000000-N 414 Lump Sum 20000.00 6000.00 5000.00CULV EXCAV @ ************
(33+76.000-L-)

0197 8133000000-M 414  155 MTN 75.00 11625.00 30.00 4650.00 30.00 4650.00FND COND MATL BOX CULV
0198 8196000000-M 420 240.5 M3  400.00 96200.00 325.00 78162.50 325.00 78162.50CL A CONC, CULVERT
0199 8248000000-M 425  26,889 KG  2.00 53778.00 1.35 36300.15 1.35 36300.15EPOXY COAT REINF STEEL

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 300000.00 1.00 399000.00CM&R TEMP ACCESS ***********
(77+07.000-L-LEFT)

0201 8017000000-N SP  Lump Sum 1.00 1.00 1.00CM&R TEMP ACCESS ***********
(77+07.000-L-RIGHT)

0202 8091000000-N 410 Lump Sum 1500.00 3700.00 850.00FND EXCAV B** STA *******
(1, 64+60.432-L-LEFT)

0203 8091000000-N 410 Lump Sum 1500.00 3700.00 950.00FND EXCAV B** STA *******
(1, 64+60.432-L-RIGHT)

0204 8091000000-N 410 Lump Sum 1500.00 7750.00 1500.00FND EXCAV B** STA *******
(1, 81+69.049-L-LEFT)

0205 8091000000-N 410 Lump Sum 1500.00 7750.00 1500.00FND EXCAV B** STA *******
(1,81+69.049-L-RIGHT)

0206 8091000000-N 410 Lump Sum 1800.00 3700.00 600.00FND EXCAV B** STA *******
(2, 64+60.432-L-LEFT)

0207 8091000000-N 410 Lump Sum 1500.00 3700.00 1100.00FND EXCAV B** STA *******
(2, 64+60.432-L-RIGHT)

0208 8091000000-N 410 Lump Sum 1500.00 7750.00 1700.00FND EXCAV B** STA *******
(2, 81+69.049-L-LEFT)

0209 8091000000-N 410 Lump Sum 1500.00 7750.00 1700.00FND EXCAV B** STA *******
(2,81+69.049-L-RIGHT)
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0210 8147000000-M 420 2,807.4 M2  270.00 757998.00 225.00 631665.00 265.00 743961.00REINF CONC DECK SLAB
0211 8161000000-M 420 2,402.6 M2  2.00 4805.20 2.58 6198.71 4.00 9610.40GROOVING BRIDGE FLOORS
0212 8182000000-M 420 947.3 M3  700.00 663110.00 640.00 606272.00 667.00 631849.10CL A CONC, BRIDGE
0213 8210000000-N 422 Lump Sum 20000.00 25500.00 11500.00BRG APPR SLAB ***********

(35+47.404-L-LEFT)
0214 8210000000-N 422 Lump Sum 20000.00 25500.00 11500.00BRG APPR SLAB ***********

(35+47.404-L-RIGHT)
0215 8210000000-N 422 Lump Sum 22000.00 29600.00 21000.00BRG APPR SLAB ***********

(64+60.432-L-LEFT)
0216 8210000000-N 422 Lump Sum 30000.00 29600.00 21000.00BRG APPR SLAB ***********

(64+60.432-L-RIGHT)
0217 8210000000-N 422 Lump Sum 20000.00 25500.00 10000.00BRG APPR SLAB ***********

(77+07.000-L-LEFT)
0218 8210000000-N 422 Lump Sum 20000.00 25500.00 10000.00BRG APPR SLAB ***********

(77+07.000-L-RIGHT)
0219 8210000000-N 422 Lump Sum 24000.00 26750.00 14000.00BRG APPR SLAB ***********

(81+69.049-L-LEFT)
0220 8210000000-N 422 Lump Sum 24000.00 26750.00 14000.00BRG APPR SLAB ***********

(81+69.049-L-RIGHT)
0221 8217000000-M 425  94,345 KG  2.00 188690.00 1.28 120761.60 0.91 85853.95REINF STEEL (BRIDGE)
0222 8238000000-M 425  4,513 KG  3.00 13539.00 1.88 8484.44 1.68 7581.84SPIRAL COL REINF STL STR
0223 8265000000-M 430 1,117.618 M   490.00 547632.82 373.00 416871.51 426.00 476105.271372MM PRESTR CONC GIRDER
0224 8329000000-M 450  6,094 M   165.00 1005510.00 79.00 481426.00 81.00 493614.00305MM PRESTR CONC PILES
0225 8503000000-M 460 1,182.013 M   100.00 118201.30 130.00 153661.69 113.00 133567.47CONC BARRIER RAIL
0226 8531000000-M 462  3,915 M2  47.00 184005.00 56.00 219240.00 53.00 207495.00100MM SLOPE PROTECTION
0227 8608000000-M 876  885 MTN 51.00 45135.00 40.00 35400.00 45.00 39825.00PLAIN RIP RAP II 600MM TK
0228 8622000000-M 876  903 M2  1.50 1354.50 2.40 2167.20 2.50 2257.50FILTER FABRIC FOR DRAINAGE
0229 8657000000-N 430 Lump Sum 24000.00 30250.00 1.00ELASTOMERIC BEARINGS
0230 8692000000-N SP  Lump Sum 79000.00 56000.00 46000.00EVAZOTE JOINT SEALS
0231 8762000000-M 430 4,524.192 M   269.00 1217007.65 251.00 1135572.19 274.00 1239628.61914X533PRSTR C CORED SLB
0232 8897000000-N SP   4 EA  1300.00 5200.00 2000.00 8000.00 3000.00 12000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 21423651.16 TOTAL 21811326.73 TOTAL 22119474.68CONTRACT TOTAL

 

    SUB-TOTAL 15894558.69 SUB-TOTAL 17513741.74 SUB-TOTAL 17344110.89ROADWAY ITEMS
    SUB-TOTAL 181603.00 SUB-TOTAL 125112.65 SUB-TOTAL 124112.65CULVERT ITEMS
    SUB-TOTAL 5347489.47 SUB-TOTAL 4172472.34 SUB-TOTAL 4651251.14STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1125000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 275000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 967000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6600.00 7920.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  600 M3  15.00 9000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(35+47.394-L-EBL)
0007 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(35+47.414-L-WBL)
0008 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(64+55.635-L-EBL)
0009 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(64+65.264-L-WBL)
0010 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(77+07.000-L-EBL)
0011 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(77+07.001-L-WBL)
0012 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(81+68.581-L-WBL)
0013 0029000000-N SP  Lump Sum 14000.00REINF BRG APPR **********

(81+69.576-L-EBL)
0014 0036000000-M 225  24,500 M3  6.00 147000.00UNDERCUT EXCAVATION
0015 0080000000-M SP   500 MTN 21.00 10500.00CLASS IV SUBGRD STABILIZATION
0016 0106000000-M 230  1,529,500 M3  3.65 5582675.00BORROW EXCAVATION
0017 0134000000-M 240  8,900 M3  4.00 35600.00DRAINAGE DITCH EXCAVATION
0018 0156000000-M 250  4,050 M2  2.00 8100.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  50 HR  200.00 10000.00PROOF ROLLING
0020 0195000000-M 265  100,000 M3  4.40 440000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  97,500 M2  1.80 175500.00SOIL STABILIZATION FABRIC
0022 0318000000-M 300  1,750 MTN 27.00 47250.00FND CONDIT MAT'L MIN STR
0023 0342000000-M 310 19.2 M   68.00 1305.60****MM SIDE DRAIN PIPE

(375MM)
0024 0342000000-M 310 27.6 M   84.00 2318.40****MM SIDE DRAIN PIPE

(450MM)
0025 0342000000-M 310 7.2 M   104.00 748.80****MM SIDE DRAIN PIPE

(600MM)
0026 0366000000-M 310 1,160.4 M   66.00 76586.40375MM RCP CULV CLASS III
0027 0372000000-M 310 1,484.4 M   79.00 117267.60450MM RCP CULV CLASS III
0028 0378000000-M 310 775.2 M   92.00 71318.40600MM RCP CULV CLASS III
0029 0384000000-M 310  258 M   116.00 29928.00750MM RCP CULV CLASS III
0030 0390000000-M 310 700.8 M   165.00 115632.00900MM RCP CULV CLASS III
0031 0396000000-M 310 177.6 M   187.00 33211.201050MM RCP CULV CLASS III
0032 0402000000-M 310 52.8 M   226.00 11932.801200MM RCP CULV CLASS III
0033 0414000000-M 310 64.8 M   275.00 17820.001500MM RCP CULV CLASS III
0034 0420000000-M 310 31.2 M   396.00 12355.201650MM RCP CULV CLASS III
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0035 0448000000-M 310 92.4 M   231.00 21344.40***MM RCP CULV CLASS IV
(1200MM)

0036 0448000000-M 310  90 M   314.00 28260.00***MM RCP CULV CLASS IV
(1350MM)

0037 0448000000-M 310 81.6 M   85.00 6936.00***MM RCP CULV CLASS IV
(600MM)

0038 0448000000-M 310  60 M   132.00 7920.00***MM RCP CULV CLASS IV
(750MM)

0039 0448000000-M 310 94.8 M   149.00 14125.20***MM RCP CULV CLASS IV
(900MM)

0040 0660000000-M 310 136.8 M   69.00 9439.20****MM BCCSP A ****
(400MM, 1.63MM)

0041 0660000000-M 310 64.8 M   74.00 4795.20****MM BCCSP A ****
(450MM, 1.63MM)

0042 0660000000-M 310 15.6 M   84.00 1310.40****MM BCCSP A ****
(600MM, 1.63MM)

0043 0680000000-M 310  10 EA  175.00 1750.00***MM BCCSP ELB A ****
(400MM, 1.63MM)

0044 0680000000-M 310  10 EA  191.00 1910.00***MM BCCSP ELB A ****
(450MM, 1.63MM)

0045 0680000000-M 310  2 EA  221.00 442.00***MM BCCSP ELB A ****
(600MM, 1.63MM)

0046 0995000000-M 340 354.5 M   25.00 8862.50PIPE REMOVAL
0047 1000000000-M 462  65 M2  50.00 3250.00150MM SLOPE PROTECTION
0048 1011000000-N 500 Lump Sum 85000.00FINE GRADING
0049 1022000000-M SP   250 KG  15.00 3750.00SEALING PAVEMENT CRACKS
0050 1110000000-M 510  5,000 MTN 21.00 105000.00STABILIZER AGGREGATE
0051 1121000000-M 520  82,200 MTN 18.90 1553580.00AGGREGATE BASE COURSE
0052 1220000000-M 545  25 MTN 20.00 500.00INCIDENTAL STONE BASE
0053 1489000000-M 610  3,350 MTN 32.50 108875.00ASP CONC BASE CRS B25.0B
0054 1491000000-M 610  2,650 MTN 32.50 86125.00ASP CONC BASE CRS B25.0C
0055 1498000000-M 610  3,050 MTN 32.50 99125.00ASP CONC INTR CRS I19.0B
0056 1503000000-M 610  37,000 MTN 31.50 1165500.00ASP CONC INTR CRS I19.0C
0057 1514000000-M 610  2,200 MTN 32.50 71500.00ASP CONC SURF CRS S9.5A
0058 1523000000-M 610  23,600 MTN 31.50 743400.00ASP CONC SURF CRS S9.5C
0059 1560000000-M 620  2,284 MTN 228.00 520752.00ASP FOR PLANT MIX  PG64-22
0060 1565000000-M 620  1,534 MTN 226.00 346684.00ASP FOR PLANT MIX  PG70-22
0061 1693000000-M 654  20 MTN 115.00 2300.00ASPH PLT MIX PVMT REPAIR
0062 1840000000-M 665  26,700 M   1.00 26700.00MILLED RUMBLE STRIPS
0063 2022000000-M 815  850 M3  7.50 6375.00SUBDRAIN EXCAVATION
0064 2033000000-M 815  450 M3  37.00 16650.00SUBDR FINE AGGREGATE
0065 2044000000-M 815  1,000 M   13.00 13000.00150MM PERF SUBDR PIPE
0066 2055000000-M 815  100 EA  1.00 100.00150MM SUBDR PIPE Y,T,&L'S
0067 2077000000-M 815  20 M   13.00 260.00150MM OUTLET PIPE (SD)
0068 2132000000-N 816  7 EA  165.00 1155.00CONC PAD SHLDR DRN OUTLET
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0069 2209000000-M 838  30 M3  900.00 27000.00ENDWALLS
0070 2220000000-M 838 12.9 M3  1000.00 12900.00REINFORCED ENDWALLS
0071 2253000000-M 840 0.8 M3  1000.00 800.00PIPE COLLARS
0072 2286000000-N 840  85 EA  1155.00 98175.00MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 22.613 M   1400.00 31658.20MASONRY DRAINAGE STRS
0074 2352000000-N 840  9 EA  440.00 3960.00FRAME W/GRATE 840.***** STD

(840.22)
0075 2363000000-N 840  20 EA  440.00 8800.00FRAME W/2GRTS 840.***** STD

(840.20)
0076 2363000000-N 840  36 EA  440.00 15840.00FRAME W/2GRTS 840.***** STD

(840.22)
0077 2374000000-N 840  2 EA  440.00 880.00FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  12 EA  440.00 5280.00FRAME-GRT-HD 840.03 **

(F)
0079 2374000000-N 840  14 EA  440.00 6160.00FRAME-GRT-HD 840.03 **

(G)
0080 2396000000-N 840  1 EA  440.00 440.00FRAME W/COVER STD 840.54
0081 2549000000-M 846  2,600 M   38.00 98800.00750MM CONC CURB & GUTTER
0082 2556000000-M 846  1,950 M   38.00 74100.00SHLDR BERM GUTTER
0083 2570000000-N SP   2 EA  990.00 1980.00MODIFIED CONCRETE FLUME
0084 2591000000-M 848  6 M2  53.00 318.00100MM CONC SIDEWALK
0085 2598000000-M 848  35 M2  66.00 2310.00CONC WHEELCHAIR RAMPS
0086 2612000000-M 848  185 M2  55.00 10175.00150MM CONC DRIVEWAY
0087 2647000000-M 852  340 M2  53.00 18020.00125MM MONOLITHIC CONC ISL (SURF MTD)
0088 2724000000-M 857  180 M   298.00 53640.00PC REINF BARRIER SNGL FC
0089 3030000000-M 862 3,569.97 M   33.00 117809.01STL BM GRDRAIL
0090 3045000000-M 862 30.48 M   41.00 1249.68STL BM GRDRAIL SHOP CURV
0091 3150000000-N 862  10 EA  32.00 320.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  368.00 736.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  6 EA  420.00 2520.00GR ANCHOR TYPE CAT-1
0094 3215000000-N 862  24 EA  1155.00 27720.00GR ANCHOR TYPE III
0095 3270000000-N SP   8 EA  1759.00 14072.00GR ANCHOR TYPE 350
0096 3285000000-N SP   8 EA  1653.00 13224.00GR ANCHOR TYPE M-350
0097 3315000000-N 862  2 EA  1218.00 2436.00GR ANCHOR TYPE XI (MOD)
0098 3389400000-M 865  6,550 M   14.00 91700.00DBL FACED CABLE GUIDERAIL
0099 3389600000-N 865  26 EA  945.00 24570.00CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  15,800 M   6.00 94800.00WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,400 EA  14.70 49980.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  700 EA  33.00 23100.00125MM FENCE POSTS 2.50M
0103 3628000000-M 876  140 MTN 44.00 6160.00PLN RIP RAP CL I
0104 3649000000-M 876  276 MTN 41.00 11316.00PLN RIP RAP, CLASS B
0105 3656000000-M 876  3,164 M2  2.00 6328.00FILTER FABRIC FOR DRAINGE
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0106 4048000000-M 902  4 M3  735.00 2940.00RC SIGN FOOTINGS
0107 4054000000-M 902  2 M3  780.00 1560.00PLN CONC SIGN FOOTINGS
0108 4060000000-M 903  1,509 KG  7.50 11317.50SUPPORT, BRKWY STL BEAM
0109 4066000000-M 903  565 KG  5.20 2938.00SIMPLE STL BEAM SIGN SUPP
0110 4072000000-M 903  269 M   25.00 6725.00SUPPORT, 4.5KG STEEL U-CHNL
0111 4078000000-M 903  10 EA  155.00 1550.00SUPPORT, 3KG STEEL U-CHAN
0112 4082000000-M 903  362 M   17.00 6154.00SUPPORT, WOOD
0113 4096000000-N 904  10 EA  160.00 1600.00SIGN ERECTION, TYPE D
0114 4102000000-N 904  78 EA  85.00 6630.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  29 EA  130.00 3770.00SIGN ERECTION, TYPE F
0116 4110000000-N 904  4 EA  475.00 1900.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0117 4110000000-N 904  9 EA  365.00 3285.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0118 4114000000-N 904  10 EA  26.00 260.00SIGN ERECTION, MILEMARKERS
0119 4129000000-N 906  1 EA  790.00 790.00RELOCATE SIGN, TYPE *****

(A OR B)
0120 4129000000-N 906  1 EA  210.00 210.00RELOCATE SIGN, TYPE *****

(D, E, OR F)
0121 4141000000-N 907  1 EA  53.00 53.00DISPOSE SUPPORT, WOOD
0122 4158000000-N 907  50 EA  26.00 1300.00DISPOSE SIGN SYST WOOD
0123 4192000000-N 907  1 EA  21.00 21.00DISPOSE SUPPORT, U-CHAN
0124 4400000000-M 1110  40 M2  110.00 4400.00WORK ZONE SIGNS (STAT)
0125 4405000000-M 1110  61 M2  150.00 9150.00WORK ZONE SIGNS (PORT)
0126 4410000000-M 1110  11 M2  150.00 1650.00WORK ZONE SIGNS (BARRICAD
0127 4415000000-N 1115  2 EA  7200.00 14400.00FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  2 EA  12000.00 24000.00CHANGEABLE MESSAGE SIGNS
0129 4425000000-N 1125  4 EA  150.00 600.00WARNING FLAG SETS
0130 4430000000-N 1130  100 EA  75.00 7500.00DRUMS
0131 4435000000-N 1135  75 EA  50.00 3750.00CONES
0132 4445000000-M 1145  50 M   50.00 2500.00BARRICADES (TYPE III)
0133 4455000000-N 1150  500 MD  150.00 75000.00FLAGGER
0134 4460000000-N 1155  4 EA  250.00 1000.00WARNING LIGHTS (TYPE B)
0135 4475000000-N 1165  2 EA  12000.00 24000.00TRUCK MTD IMP ATTN 45 MPH
0136 4650000000-N 1251  150 EA  4.00 600.00TEMP RAISED PVMT MRKS
0137 4685000000-M 1205  34,700 M   1.30 45110.00100MM THERMO MKG, 2.3MMTK
0138 4686000000-M 1205  9,505 M   1.40 13307.00100MM THERMO MKG, 3.1MMTK
0139 4695000000-M 1205  295 M   2.20 649.00200MM THERMO MKG 2.3MM TK
0140 4710000000-M 1205  80 M   13.00 1040.00600MM THERMO MKG 3.1MM TK
0141 4725000000-M 1205  49 EA  79.00 3871.00THERMO PVT MKG SYMB 2.3MM
0142 4770000000-M 1205  1,570 M   3.80 5966.00COLD APP PLAS LINES 100MM
0143 4810000000-M 1205  16,800 M   1.00 16800.00PAINT PVT MKG LINES 100MM
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0144 4820000000-M 1205  60 M   1.10 66.00PAINT PVT MKG LINES 200MM
0145 4835000000-M 1205  40 M   5.25 210.00PAINT PVT MKG LINES 600MM
0146 4845000000-N 1205  14 EA  37.00 518.00PAINT PVT MKG SYMBOL
0147 4850000000-M 1205  100 M   3.60 360.00REMVL OF 100MM LINES
0148 4880000000-M 1205  2,000 M   0.20 400.00CURING COMPD REMOVAL LINE
0149 4900000000-N 1252  920 EA  3.90 3588.00PERM RAISED PVMT MARKERS
0150 4915000000-M 1264  3 EA  26.00 78.002.1M U-CHANNEL POSTS
0151 4935000000-N 1267  30 EA  37.00 1110.00FLEX DELINATR (CRYSTAL)
0152 4940000000-N 1267  30 EA  38.00 1140.00FLEX DELINATR (YELLOW)
0153 4945000000-N 1267  10 EA  37.00 370.00FLEX DELINATR (CRY & RED)
0154 4950000000-N 1267  10 EA  38.00 380.00FLEX DELINATR (YEL & RED)
0155 4955000000-N 1264  3 EA  53.00 159.00OBJECT MARKERS (END OF RD
0156 5300000000-M 1505  340 MTN 25.00 8500.00FND CONDIT MAT'L ********

(VI)
0157 5306000000-M SP   340 MTN 25.00 8500.00BEDDN MAT'L CL **********

(IV)
0158 5450000000-M 1510  1,088 M   86.00 93568.00200MM PVC H2O P SD21 1.38
0159 5480000000-M 1510 206.4 KG  10.00 2064.00DI H2O FITTINGS 1.72MPA
0160 5492000000-M SP  76.8 M   46.00 3532.8020MM PE H2O TUBE SDR9 ***

(1.38 MPA)
0161 5498000000-M SP   5 M   71.00 355.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38 MPA)
0162 5510000000-M 1510  5 EA  200.00 1000.0020MM CORPORATION STOP
0163 5528000000-M 1510  1 EA  350.00 350.0050MM CORPORATION STOP
0164 5546000000-M 1510  2 EA  900.00 1800.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0165 5582000000-E 1510  1 EA  400.00 400.00**"X **" TAPPING SADDLE

(200MM X 50MM)
0166 5582000000-M 1510  5 EA  350.00 1750.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0167 5882000000-N SP   1 EA  500.00 500.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXT WATER  METER
0168 6000000000-M 1605  6,360 M   7.00 44520.00TEMPORARY SILT FENCE
0169 6006000000-M 1610  830 MTN 38.00 31540.00EROS CONTRL STONE CL A
0170 6009000000-M 1610  21,100 MTN 37.00 780700.00EROS CONTRL STONE CL B
0171 6012000000-M 1610  8,160 MTN 32.00 261120.00SEDIMENT CONTROL STONE
0172 6015000000-M 1615  65 HA  945.00 61425.00TEMPORARY MULCHING
0173 6018000000-M 1620  4,275 KG  2.60 11115.00SEED FOR TEMP SEEDING
0174 6021000000-M 1620 34.25 MTN 210.00 7192.50FERT FOR TEMP SEEDING
0175 6024000000-M 1622  1,650 M   33.00 54450.00TEMPORARY SLOPE DRAINS
0176 6027000000-N 1622  137 EA  100.00 13700.00INLET PROTCN @ SLOPE DRNS
0177 6030000000-M 1630  82,000 M3  1.00 82000.00SILT EXCAVATION
0178 6033000000-M 1631  8,400 M2  1.05 8820.00SYNTHETIC ROVING
0179 6036000000-M 1631  4,200 M2  1.26 5292.00MATTING FOR EROS CONTROL
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0180 6042000000-M 1632  150 M   20.00 3000.006.4MM HARDWARE CLOTH
0181 6069000000-M 1638  100 M3  17.00 1700.00STILLING BASINS
0182 6084000000-M 1660 101.5 HA  2300.00 233450.00SEEDING & MULCHING
0183 6087000000-M 1660 34.5 HA  84.00 2898.00MOWING
0184 6090000000-M 1661  750 KG  5.25 3937.50SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 2.5 MTN 404.00 1010.00FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  2,850 KG  5.25 14962.50SEED FOR SUPP SEEDING
0187 6102000000-M 1664  8,260 M2  3.57 29488.20SODDING
0188 6105000000-M 1664  2,479 KL  15.00 37185.00WATER
0189 6108000000-M 1665 170.25 MTN 210.00 35752.50FERTILIZER TOPDRESSING
0190 6111000000-M SP   20 M   17.00 340.00IMPERVIOUS DIKE
0191 6114000000-N SP   51 HR  37.00 1887.00SPECIALIZED HAND MOWING
0192 6117000000-N 1675  32 EA  2.00 64.00RESPONSE FOR EROS CONTROL
0193 6120000000-M SP   1,000 M3  11.00 11000.00CULVERT DIVERSION CHANNEL
0194 6123000000-M 1670  6 HA  2520.00 15120.00REFORESTATION
0195 8035000000-N 402 Lump Sum 5500.00REMV EXIST STR **********

(33+76.00)

CULVERT ITEMS

0196 8126000000-N 414 Lump Sum 11798.00CULV EXCAV @ ************
(33+76.000-L-)

0197 8133000000-M 414  155 MTN 47.00 7285.00FND COND MATL BOX CULV
0198 8196000000-M 420 240.5 M3  340.00 81770.00CL A CONC, CULVERT
0199 8248000000-M 425  26,889 KG  1.20 32266.80EPOXY COAT REINF STEEL

STRUCTURE ITEMS

0200 8017000000-N SP  Lump Sum 180000.00CM&R TEMP ACCESS ***********
(77+07.000-L-LEFT)

0201 8017000000-N SP  Lump Sum 180000.00CM&R TEMP ACCESS ***********
(77+07.000-L-RIGHT)

0202 8091000000-N 410 Lump Sum 2100.00FND EXCAV B** STA *******
(1, 64+60.432-L-LEFT)

0203 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 64+60.432-L-RIGHT)

0204 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1, 81+69.049-L-LEFT)

0205 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1,81+69.049-L-RIGHT)

0206 8091000000-N 410 Lump Sum 2100.00FND EXCAV B** STA *******
(2, 64+60.432-L-LEFT)

0207 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 64+60.432-L-RIGHT)

0208 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2, 81+69.049-L-LEFT)

0209 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2,81+69.049-L-RIGHT)
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0210 8147000000-M 420 2,807.4 M2  223.00 626050.20REINF CONC DECK SLAB
0211 8161000000-M 420 2,402.6 M2  3.15 7568.19GROOVING BRIDGE FLOORS
0212 8182000000-M 420 947.3 M3  645.00 611008.50CL A CONC, BRIDGE
0213 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(35+47.404-L-LEFT)
0214 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(35+47.404-L-RIGHT)
0215 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(64+60.432-L-LEFT)
0216 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(64+60.432-L-RIGHT)
0217 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(77+07.000-L-LEFT)
0218 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(77+07.000-L-RIGHT)
0219 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(81+69.049-L-LEFT)
0220 8210000000-N 422 Lump Sum 22500.00BRG APPR SLAB ***********

(81+69.049-L-RIGHT)
0221 8217000000-M 425  94,345 KG  1.00 94345.00REINF STEEL (BRIDGE)
0222 8238000000-M 425  4,513 KG  1.60 7220.80SPIRAL COL REINF STL STR
0223 8265000000-M 430 1,117.618 M   410.00 458223.381372MM PRESTR CONC GIRDER
0224 8329000000-M 450  6,094 M   72.50 441815.00305MM PRESTR CONC PILES
0225 8503000000-M 460 1,182.013 M   134.00 158389.74CONC BARRIER RAIL
0226 8531000000-M 462  3,915 M2  54.00 211410.00100MM SLOPE PROTECTION
0227 8608000000-M 876  885 MTN 41.00 36285.00PLAIN RIP RAP II 600MM TK
0228 8622000000-M 876  903 M2  3.00 2709.00FILTER FABRIC FOR DRAINAGE
0229 8657000000-N 430 Lump Sum 41000.00ELASTOMERIC BEARINGS
0230 8692000000-N SP  Lump Sum 128000.00EVAZOTE JOINT SEALS
0231 8762000000-M 430 4,524.192 M   283.00 1280346.34914X533PRSTR C CORED SLB
0232 8897000000-N SP   4 EA  4000.00 16000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 22482777.64CONTRACT TOTAL

 

    SUB-TOTAL 17667086.69ROADWAY ITEMS
    SUB-TOTAL 133119.80CULVERT ITEMS
    SUB-TOTAL 4682571.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  20571500.34PLT CONSTRUCTION CO., INC.
     2  20684629.84BARNHILL CONTRACTING CO.
     3  20991916.65S. T. WOOTEN CORPORATION
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     4  21423651.16BRANCH HIGHWAYS, INC.
     5  21811326.73TRIANGLE GRADING & PAVING, INC.
     6  22119474.68HIGGERSON-BUCHANAN, INC.
     7  22482777.64ENGLISH CONSTRUCTION CO., INC.
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BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE PAVING &
CONTRACTING, INC.

ALLEN GRADING COMPANY, INC.

KINSTON,  NC GREENVILLE,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00 58197.91 45000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 52500.00 133078.24 90000.00GRADING
0003 0050000000-E 226  1 ACR 1455.00 1455.00 656.40 656.40 1800.00 1800.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  11.20 5600.00 12.12 6060.00 6.00 3000.00UNDERCUT EXCAVATION
0005 0318000000-E 300  97 TON 19.30 1872.10 26.94 2613.18 20.00 1940.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  544 LF  33.20 18060.80 31.63 17206.72 19.00 10336.0015" RC PIPE CULV III
0007 0372000000-E 310  48 LF  31.20 1497.60 33.43 1604.64 23.00 1104.0018" RC PIPE CULV III
0008 0378000000-E 310  318 LF  31.25 9937.50 39.42 12535.56 27.00 8586.0024" RC PIPE CULV III
0009 0995000000-E 340  660 LF  12.00 7920.00 10.80 7128.00 8.00 5280.00PIPE REMOVAL
0010 1220000000-E 545  200 TON 31.50 6300.00 26.94 5388.00 18.00 3600.00INCIDENTAL STONE BASE
0011 1491000000-E 610  2,500 TON 40.60 101500.00 49.68 124200.00 56.00 140000.00ASP CONC BASE CRS B25.0C
0012 1503000000-E 610  1,300 TON 39.70 51610.00 52.86 68718.00 56.00 72800.00ASP CONC INTR CRS I19.0C
0013 1539000000-E 610  1,700 TON 43.20 73440.00 52.50 89250.00 56.00 95200.00ASP CONC SURF CRS S12.5C
0014 1560000000-E 620  169 TON 215.00 36335.00 251.44 42493.36 220.00 37180.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  94 TON 237.00 22278.00 280.25 26343.50 230.00 21620.00ASP FOR PLANT MIX PG70-22
0016 1693000000-E 654  164 TON 85.50 14022.00 125.40 20565.60 80.00 13120.00ASPH PM PAVEMENT REPAIR
0017 2000000000-N 806  10 EA  150.00 1500.00 25.00 250.00 150.00 1500.00RIGHT OF WAY MARKERS
0018 2253000000-E 840  2 CY  675.00 1350.00 1023.94 2047.88 600.00 1200.00PIPE COLLARS
0019 2286000000-N 840  13 EA  950.00 12350.00 814.40 10587.20 900.00 11700.00MASNRY DRAINAGE STRUCT
0020 2308000000-E 840  1 LF  1000.00 1000.00 256.00 256.00 300.00 300.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  5 EA  240.00 1200.00 285.00 1425.00 230.00 1150.00FRAME W/2GRTS 840.***** STD

(840.16)
0022 2374000000-N 840  1 EA  283.00 283.00 288.00 288.00 240.00 240.00FRAME-GRT-HD 840.03 **

(E)
0023 2374000000-N 840  7 EA  283.00 1981.00 288.00 2016.00 240.00 1680.00FRAME-GRT-HD 840.03 **

(F)
0024 2374000000-N 840  1 EA  283.00 283.00 288.00 288.00 240.00 240.00FRAME-GRT-HD 840.03 **

(G)
0025 2451000000-N 840  3 EA  200.00 600.00 186.94 560.82 500.00 1500.00CONC APRON FOR DROP INLET
0026 2535000000-E 846  250 LF  23.20 5800.00 22.16 5540.00 15.00 3750.00**"X**" CONCRETE CURB

(8" x 18")
0027 2549000000-E 846  3,050 LF  12.90 39345.00 12.98 39589.00 10.00 30500.002'-6"CONC CURB & GUTTER
0028 2612000000-E 848  340 SY  41.20 14008.00 29.72 10104.80 36.00 12240.006" CONCRETE DRIVEWAY
0029 2655000000-E 852  450 SY  41.25 18562.50 40.86 18387.00 36.00 16200.005" MONO CONC ISLDS (KEY IN)
0030 2830000000-N 858  5 EA  150.00 750.00 244.20 1221.00 350.00 1750.00ADJ MANHOLES
0031 2845000000-N 858  17 EA  150.00 2550.00 156.37 2658.29 250.00 4250.00ADJ METER OR VALVE BOXES
0032 2875000000-N 859  1 EA  500.00 500.00 1189.99 1189.99 250.00 250.00CONVERT CB TO DI
0033 4400000000-E 1110  416 SF  7.20 2995.20 8.04 3344.64 9.00 3744.00WORK ZONE SIGNS (STAT)
0034 4405000000-E 1110  208 SF  4.30 894.40 19.99 4157.92 4.30 894.40WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  214 SF  4.60 984.40 8.04 1720.56 4.60 984.40WORK ZONE SIGNS (BARRICDE
0036 4415000000-N 1115  4 EA  2575.00 10300.00 2622.00 10488.00 4000.00 16000.00FLASHING ARROW PNL TYPE C
0037 4420000000-N 1120  6 EA  5150.00 30900.00 11362.00 68172.00 18500.00 111000.00CHANGEABLE MESSAGE SIGNS
0038 4425000000-N 1125  12 EA  12.75 153.00 14.37 172.44 20.00 240.00WARNING FLAG SETS
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0039 4430000000-N 1130  148 EA  42.60 6304.80 33.64 4978.72 35.00 5180.00DRUMS
0040 4435000000-N 1135  148 EA  13.65 2020.20 14.08 2083.84 16.00 2368.00CONES
0041 4445000000-E 1145  96 LF  11.60 1113.60 10.09 968.64 10.50 1008.00BARRICADES (TYPE III)
0042 4450000000-N 1150  50 HR  35.00 1750.00 23.00 1150.00 20.00 1000.00FLAGGER
0043 4460000000-N 1155  4 EA  83.50 334.00 109.82 439.28 80.00 320.00WARNING LIGHTS (TYPE B)
0044 4475000000-N 1165  1 EA  7300.00 7300.00 21286.50 21286.50 11000.00 11000.00TRUCK MTD IMP ATTN 45 MPH
0045 4480000000-N 1165  1 EA  7300.00 7300.00 23564.65 23564.65* 15000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0046 4510000000-N SP   24 HR  60.10 1442.40 46.00 1104.00 30.00 720.00POLICE
0047 4590000000-E SP   1,210 LF  3.40 4114.00 2.16 2613.60 25.00 30250.00GENERIC TRAFFIC CONTROL ITEM (LF)

RESET WATER FILLED BARRIER
0048 4590000000-E SP   1,210 LF  30.65 37086.50 31.40 37994.00 55.00 66550.00GENERIC TRAFFIC CONTROL ITEM (LF)

WATER FILLED BARRIER
0049 4650000000-N 1251  123 EA  5.00 615.00 10.50 1291.50 5.50 676.50TEMP RAISED PVMT MRKS
0050 4686000000-E 1205  4,199 LF  2.00 8398.00 1.05 4408.95 2.20 9237.80THERMO PVT MKG LINES 4"120
0051 4695000000-E 1205  554 LF  3.00 1662.00 2.10 1163.40 3.30 1828.208"WIDE THERMO 90 MILS
0052 4702000000-E 1205  150 LF  3.50 525.00 2.10 315.00 3.80 570.0012"WIDE THERMO 120 MILS
0053 4705000000-E 1205  150 LF  4.00 600.00 4.20 630.00 4.50 675.00THERMO LINES 16" 120MILS
0054 4710000000-E 1205  274 LF  5.00 1370.00 5.25 1438.50 5.50 1507.0024"WIDE THERMO 120 MILS
0055 4720000000-E 1205  14 EA  85.00 1190.00 94.50 1323.00 91.00 1274.00THERMO PVT MKG CHARACTER 90
0056 4725000000-E 1205  50 EA  85.00 4250.00 105.00 5250.00 91.00 4550.00THERMO PVT SYMBOL 90MILS
0057 4810000000-E 1205  23,817 LF  0.50 11908.50 0.37 8812.29 0.60 14290.20PAINT PVMT MARKINGS 4"
0058 4820000000-E 1205  1,108 LF  1.00 1108.00 0.74 819.92 1.10 1218.80PAINT PVMT MARKINGS 8"
0059 4830000000-E 1205  520 LF  2.00 1040.00 5.25 2730.00 2.20 1144.00PAINT PVT MKGS LINES 16"
0060 4835000000-E 1205  648 LF  3.00 1944.00 6.30 4082.40 3.20 2073.60PAINT PVT MKG LINES 24"
0061 4840000000-N 1205  20 EA  50.00 1000.00 52.50 1050.00 53.00 1060.00PAINT PVT MKG CHARACTER
0062 4845000000-N 1205  100 EA  35.00 3500.00 57.75 5775.00 40.00 4000.00PAINT PVT MKG SYMBOL
0063 4850000000-E 1205  6,185 LF  1.00 6185.00 1.05 6494.25 1.10 6803.50LINE REMOVAL 4" WIDE
0064 4900000000-N 1252  85 EA  5.00 425.00 10.50 892.50 5.30 450.50PERM RAISED PVMT MARKERS
0065 6012000000-E 1610  80 TON 36.50 2920.00 23.94 1915.20 30.00 2400.00SEDIMENT CONTROL STONE
0066 6030000000-E 1630  100 CY  13.00 1300.00 21.00 2100.00 6.00 600.00SILT EXCAVATION
0067 6042000000-E 1632  500 LF  5.60 2800.00 4.20 2100.00 3.00 1500.001/4" HARDWARE CLOTH
0068 6084000000-E 1660  1 ACR 2200.00 2200.00 2310.00 2310.00 2800.00 2800.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 80.00 80.00 84.00 84.00 80.00 80.00MOWING
0070 6090000000-E 1661  400 LB  3.00 1200.00 3.15 1260.00 4.00 1600.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661  1 TON 300.00 300.00 315.00 315.00 300.00 300.00FERT FOR REPAIR SEEDING
0072 6108000000-E 1665  2 TON 280.00 560.00 294.00 588.00 340.00 680.00FERTILIZER TOPDRESSING
0073 7060000000-E 1705  1,430 LF  2.20 3146.00 2.31 3303.30 2.50 3575.00SIGNAL CABLE
0074 7120000000-E 1705  13 EA  990.00 12870.00 1039.50 13513.50 1100.00 14300.00VEHICLE SIGNAL HD (12", 3 SECT)
0076 7180000000-N 1706  13 EA  189.00 2457.00 198.45 2579.85 220.00 2860.00BACKPLATE
0077 7264000000-E 1710  530 LF  2.20 1166.00 2.31 1224.30 2.50 1325.00MESSENGER CABLE (3/8")
0078 7300000000-E 1715  200 LF  5.20 1040.00 5.46 1092.00 6.00 1200.00TRENCHING (UNPAVED)



JUL 16, 2002 03:30 PM PITT

TIP NO W-4415 8.7322010 10:00AM 3 /  6 004

FED AID NO STP-13(10) 0.219 MI JUL 16 2002 C200464
GRADING, DRAINAGE & PAVING

US-13/NC-11/43/903 (MEMORIAL DR) AT SR-1598 (DICKINSON AVE) IN GREENVILLE.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE PAVING &
CONTRACTING, INC.

ALLEN GRADING COMPANY, INC.

KINSTON,  NC GREENVILLE,  NC GOLDSBORO,  NC

0079 7324000000-N 1716  4 EA  199.00 796.00 208.95 835.80 220.00 880.00JUNCTION BOX (STANDARD SIZE)
0080 7444000000-E 1725  2,000 LF  4.90 9800.00 5.15 10300.00 5.20 10400.00INDUCTIVE LOOP SAWCUT
0081 7456000000-E 1726  2,390 LF  1.00 2390.00 1.05 2509.50 1.10 2629.00LEAD-IN CABLE
0084 7576000000-N 1740  4 EA  9460.00 37840.00 9933.00 39732.00 10000.00 40000.00METAL STRAIN SIGNAL POLE
0085 7612000000-N 1742  4 EA  5990.00 23960.00 6289.50 25158.00 6500.00 26000.00METAL SIGNAL POLE FOUNDATION
0086 7636000000-N 1745  3 EA  239.00 717.00 250.95 752.85 300.00 900.00SIGN FOR SIGNALS
0087 7684000000-N 1750  1 EA  595.00 595.00 624.75 624.75 650.00 650.00SIGNAL CABINET FOUNDATION
0088 7828000000-N 1751  1 EA  14835.00 14835.00 15576.75 15576.75 16500.00 16500.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0089 7852000000-N 1751  10 EA  299.00 2990.00 313.95 3139.50 360.00 3600.00DETECTOR CHANNEL (NEMA TS-2)
0090 0000400000-N 801 Lump Sum 9500.00 15750.00 15000.00CONSTRUCTION SURVEYING

 

    TOTAL 843565.50 TOTAL 1089927.89* TOTAL 1106412.90CONTRACT TOTAL

 

    SUB-TOTAL 843565.50 SUB-TOTAL 1089927.89 SUB-TOTAL 1106412.90ROADWAY ITEMS



JUL 16, 2002 03:30 PM PITT

TIP NO W-4415 8.7322010 10:00AM 4 /  6 004

FED AID NO STP-13(10) 0.219 MI JUL 16 2002 C200464
GRADING, DRAINAGE & PAVING

US-13/NC-11/43/903 (MEMORIAL DR) AT SR-1598 (DICKINSON AVE) IN GREENVILLE.

RALPH HODGE CONST. CO.

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 69000.00GRADING
0003 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  30.00 15000.00UNDERCUT EXCAVATION
0005 0318000000-E 300  97 TON 22.00 2134.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  544 LF  23.35 12702.4015" RC PIPE CULV III
0007 0372000000-E 310  48 LF  25.85 1240.8018" RC PIPE CULV III
0008 0378000000-E 310  318 LF  33.00 10494.0024" RC PIPE CULV III
0009 0995000000-E 340  660 LF  12.00 7920.00PIPE REMOVAL
0010 1220000000-E 545  200 TON 20.00 4000.00INCIDENTAL STONE BASE
0011 1491000000-E 610  2,500 TON 79.00 197500.00ASP CONC BASE CRS B25.0C
0012 1503000000-E 610  1,300 TON 79.00 102700.00ASP CONC INTR CRS I19.0C
0013 1539000000-E 610  1,700 TON 79.00 134300.00ASP CONC SURF CRS S12.5C
0014 1560000000-E 620  169 TON 200.00 33800.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  94 TON 200.00 18800.00ASP FOR PLANT MIX PG70-22
0016 1693000000-E 654  164 TON 200.00 32800.00ASPH PM PAVEMENT REPAIR
0017 2000000000-N 806  10 EA  130.00 1300.00RIGHT OF WAY MARKERS
0018 2253000000-E 840  2 CY  1100.00 2200.00PIPE COLLARS
0019 2286000000-N 840  13 EA  1150.00 14950.00MASNRY DRAINAGE STRUCT
0020 2308000000-E 840  1 LF  110.00 110.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  5 EA  325.00 1625.00FRAME W/2GRTS 840.***** STD

(840.16)
0022 2374000000-N 840  1 EA  325.00 325.00FRAME-GRT-HD 840.03 **

(E)
0023 2374000000-N 840  7 EA  325.00 2275.00FRAME-GRT-HD 840.03 **

(F)
0024 2374000000-N 840  1 EA  325.00 325.00FRAME-GRT-HD 840.03 **

(G)
0025 2451000000-N 840  3 EA  250.00 750.00CONC APRON FOR DROP INLET
0026 2535000000-E 846  250 LF  15.00 3750.00**"X**" CONCRETE CURB

(8" x 18")
0027 2549000000-E 846  3,050 LF  12.50 38125.002'-6"CONC CURB & GUTTER
0028 2612000000-E 848  340 SY  48.00 16320.006" CONCRETE DRIVEWAY
0029 2655000000-E 852  450 SY  50.00 22500.005" MONO CONC ISLDS (KEY IN)
0030 2830000000-N 858  5 EA  350.00 1750.00ADJ MANHOLES
0031 2845000000-N 858  17 EA  250.00 4250.00ADJ METER OR VALVE BOXES
0032 2875000000-N 859  1 EA  500.00 500.00CONVERT CB TO DI
0033 4400000000-E 1110  416 SF  11.25 4680.00WORK ZONE SIGNS (STAT)
0034 4405000000-E 1110  208 SF  22.00 4576.00WORK ZONE SIGNS (PORTABLE
0035 4410000000-E 1110  214 SF  6.75 1444.50WORK ZONE SIGNS (BARRICDE
0036 4415000000-N 1115  4 EA  4000.00 16000.00FLASHING ARROW PNL TYPE C
0037 4420000000-N 1120  6 EA  17000.00 102000.00CHANGEABLE MESSAGE SIGNS
0038 4425000000-N 1125  12 EA  20.00 240.00WARNING FLAG SETS



JUL 16, 2002 03:30 PM PITT

TIP NO W-4415 8.7322010 10:00AM 5 /  6 004

FED AID NO STP-13(10) 0.219 MI JUL 16 2002 C200464
GRADING, DRAINAGE & PAVING

US-13/NC-11/43/903 (MEMORIAL DR) AT SR-1598 (DICKINSON AVE) IN GREENVILLE.

RALPH HODGE CONST. CO.

WILSON,  NC   

0039 4430000000-N 1130  148 EA  50.00 7400.00DRUMS
0040 4435000000-N 1135  148 EA  21.00 3108.00CONES
0041 4445000000-E 1145  96 LF  12.00 1152.00BARRICADES (TYPE III)
0042 4450000000-N 1150  50 HR  20.00 1000.00FLAGGER
0043 4460000000-N 1155  4 EA  180.00 720.00WARNING LIGHTS (TYPE B)
0044 4475000000-N 1165  1 EA  20500.00 20500.00TRUCK MTD IMP ATTN 45 MPH
0045 4480000000-N 1165  1 EA  24500.00 24500.00TRUCK MTD IMP ATTN 60 MPH
0046 4510000000-N SP   24 HR  50.00 1200.00POLICE
0047 4590000000-E SP   1,210 LF  26.00 31460.00GENERIC TRAFFIC CONTROL ITEM (LF)

RESET WATER FILLED BARRIER
0048 4590000000-E SP   1,210 LF  56.00 67760.00GENERIC TRAFFIC CONTROL ITEM (LF)

WATER FILLED BARRIER
0049 4650000000-N 1251  123 EA  5.00 615.00TEMP RAISED PVMT MRKS
0050 4686000000-E 1205  4,199 LF  2.00 8398.00THERMO PVT MKG LINES 4"120
0051 4695000000-E 1205  554 LF  3.00 1662.008"WIDE THERMO 90 MILS
0052 4702000000-E 1205  150 LF  3.50 525.0012"WIDE THERMO 120 MILS
0053 4705000000-E 1205  150 LF  4.00 600.00THERMO LINES 16" 120MILS
0054 4710000000-E 1205  274 LF  5.00 1370.0024"WIDE THERMO 120 MILS
0055 4720000000-E 1205  14 EA  85.00 1190.00THERMO PVT MKG CHARACTER 90
0056 4725000000-E 1205  50 EA  85.00 4250.00THERMO PVT SYMBOL 90MILS
0057 4810000000-E 1205  23,817 LF  0.50 11908.50PAINT PVMT MARKINGS 4"
0058 4820000000-E 1205  1,108 LF  1.00 1108.00PAINT PVMT MARKINGS 8"
0059 4830000000-E 1205  520 LF  2.00 1040.00PAINT PVT MKGS LINES 16"
0060 4835000000-E 1205  648 LF  3.00 1944.00PAINT PVT MKG LINES 24"
0061 4840000000-N 1205  20 EA  50.00 1000.00PAINT PVT MKG CHARACTER
0062 4845000000-N 1205  100 EA  35.00 3500.00PAINT PVT MKG SYMBOL
0063 4850000000-E 1205  6,185 LF  1.00 6185.00LINE REMOVAL 4" WIDE
0064 4900000000-N 1252  85 EA  5.00 425.00PERM RAISED PVMT MARKERS
0065 6012000000-E 1610  80 TON 22.00 1760.00SEDIMENT CONTROL STONE
0066 6030000000-E 1630  100 CY  10.00 1000.00SILT EXCAVATION
0067 6042000000-E 1632  500 LF  1.63 815.001/4" HARDWARE CLOTH
0068 6084000000-E 1660  1 ACR 2200.00 2200.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 80.00 80.00MOWING
0070 6090000000-E 1661  400 LB  3.00 1200.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661  1 TON 300.00 300.00FERT FOR REPAIR SEEDING
0072 6108000000-E 1665  2 TON 280.00 560.00FERTILIZER TOPDRESSING
0073 7060000000-E 1705  1,430 LF  2.20 3146.00SIGNAL CABLE
0074 7120000000-E 1705  13 EA  990.00 12870.00VEHICLE SIGNAL HD (12", 3 SECT)
0076 7180000000-N 1706  13 EA  189.00 2457.00BACKPLATE
0077 7264000000-E 1710  530 LF  2.20 1166.00MESSENGER CABLE (3/8")
0078 7300000000-E 1715  200 LF  5.20 1040.00TRENCHING (UNPAVED)



JUL 16, 2002 03:30 PM PITT

TIP NO W-4415 8.7322010 10:00AM 6 /  6 004

FED AID NO STP-13(10) 0.219 MI JUL 16 2002 C200464
GRADING, DRAINAGE & PAVING

US-13/NC-11/43/903 (MEMORIAL DR) AT SR-1598 (DICKINSON AVE) IN GREENVILLE.

RALPH HODGE CONST. CO.

WILSON,  NC   

0079 7324000000-N 1716  4 EA  199.00 796.00JUNCTION BOX (STANDARD SIZE)
0080 7444000000-E 1725  2,000 LF  4.90 9800.00INDUCTIVE LOOP SAWCUT
0081 7456000000-E 1726  2,390 LF  1.00 2390.00LEAD-IN CABLE
0084 7576000000-N 1740  4 EA  9460.00 37840.00METAL STRAIN SIGNAL POLE
0085 7612000000-N 1742  4 EA  5990.00 23960.00METAL SIGNAL POLE FOUNDATION
0086 7636000000-N 1745  3 EA  239.00 717.00SIGN FOR SIGNALS
0087 7684000000-N 1750  1 EA  595.00 595.00SIGNAL CABINET FOUNDATION
0088 7828000000-N 1751  1 EA  14835.00 14835.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0089 7852000000-N 1751  10 EA  299.00 2990.00DETECTOR CHANNEL (NEMA TS-2)
0090 0000400000-N 801 Lump Sum 18000.00CONSTRUCTION SURVEYING

 

    TOTAL 1290524.20CONTRACT TOTAL

 

    SUB-TOTAL 1290524.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  843565.50BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,
INC.

  **  2  1089927.89*GREENVILLE PAVING &  CONTRACTING, INC.
    ** UNIT PRICE OMITTED

** LINE NO. 4
     3  1106412.90ALLEN GRADING COMPANY, INC.
     4  1290524.20RALPH HODGE CONST. CO.
    

** DENOTES IRREGULAR BID



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 1 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

DANE CONSTRUCTION, INC. CAROLINA BRIDGE COMPANY, INC. T. A. LOVING COMPANY

MOORESVILLE,  NC ORANGEBURG,  SC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 28850.25 22900.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 13000.00 13302.44 8500.00REINF BRG APPR **********

(14+43.18)
0003 0043000000-N 226 Lump Sum 15500.00 15000.00 35000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00 1800.00 1800.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  12.00 2400.00 10.00 2000.00 6.00 1200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  100 CY  12.00 1200.00 15.00 1500.00 15.00 1500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  100 SY  5.00 500.00 2.00 200.00 4.00 400.00SOIL STABILIZATION FABRIC
0008 1489000000-E 610  400 TON 40.00 16000.00 40.00 16000.00 40.00 16000.00ASP CONC BASE CRS B25.0B
0009 1514000000-E 610  1,700 TON 33.95 57715.00 33.95 57715.00 33.95 57715.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  128 TON 224.00 28672.00 224.00 28672.00 224.00 28672.00ASP FOR PLANT MIX  PG64-22
0011 1693000000-E 654  50 TON 113.00 5650.00 113.00 5650.00 113.00 5650.00ASPH PM PAVEMENT REPAIR
0012 2154000000-N 820  2 EA  450.00 900.00 100.00 200.00 450.00 900.00METAL FUNNELS
0013 2165000000-E 820  32 LF  20.00 640.00 15.00 480.00 16.00 512.0012"FUNNEL DRAIN PIPE
0014 2176000000-E 820  2 EA  100.00 200.00 50.00 100.00 100.00 200.0012"FUNNEL DRAIN ELBOWS
0015 2556000000-E 846  130 LF  22.00 2860.00 22.00 2860.00 18.00 2340.00SHOULDER BERM GUTTER
0016 3030000000-E 862  575 LF  9.80 5635.00 9.00 5175.00 9.00 5175.00STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  40.00 200.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0018 3215000000-N 862  4 EA  816.00 3264.00 800.00 3200.00 800.00 3200.00GR ANCHOR TYPE III
0019 3270000000-N SP   4 EA  1675.00 6700.00 1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350
0020 3649000000-E 876  2 TON 35.00 70.00 100.00 200.00 65.00 130.00PLAIN RIP RAP, CLASS B
0021 3656000000-E 876  158 SY  3.00 474.00 2.00 316.00 6.50 1027.00FILTER FABRIC FOR DRAINGE
0022 4400000000-E 1110  352 SF  10.00 3520.00 15.00 5280.00 6.81 2397.12WORK ZONE SIGNS (STAT)
0023 4410000000-E 1110  144 SF  8.00 1152.00 15.00 2160.00 5.64 812.16WORK ZONE SIGNS (BARRICDE
0024 4425000000-N 1125  4 EA  18.00 72.00 20.00 80.00 18.00 72.00WARNING FLAG SETS
0025 4445000000-E 1145  101 LF  10.00 1010.00 20.00 2020.00 15.00 1515.00BARRICADES (TYPE III)
0026 4810000000-E 1205  5,480 LF  0.50 2740.00 0.50 2740.00 0.50 2740.00PAINT PVMT MARKINGS 4"
0027 4900000000-N 1252  9 EA  5.00 45.00 5.00 45.00 5.00 45.00PERM RAISED PVMT MARKERS
0028 6000000000-E 1605  645 LF  2.50 1612.50 2.25 1451.25 3.20 2064.00TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 65.00 4875.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  70 TON 30.00 2100.00 30.00 2100.00 50.00 3500.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  15 TON 30.00 450.00 100.00 1500.00 50.00 750.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 700.00 700.00 700.00 700.00 500.00 500.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  8.00 400.00 9.00 450.00 5.00 250.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 1000.00 250.00 700.00 175.00 1000.00 250.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  50 LF  15.00 750.00 15.00 750.00 15.00 750.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  150.00 300.00 200.00 400.00 224.00 448.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  145 CY  10.00 1450.00 8.00 1160.00 9.50 1377.50SILT EXCAVATION
0038 6033000000-E 1631  260 SY  1.45 377.00 4.00 1040.00 1.00 260.00SYNTHETIC ROVING
0039 6036000000-E 1631  130 SY  3.00 390.00 4.00 520.00 2.00 260.00MATTING FOR EROS CONTROL
0040 6048000000-E SP   50 SY  33.00 1650.00 40.00 2000.00 44.00 2200.00FLOAT TURBIDITY CURTAIN



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 2 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

DANE CONSTRUCTION, INC. CAROLINA BRIDGE COMPANY, INC. T. A. LOVING COMPANY

MOORESVILLE,  NC ORANGEBURG,  SC GOLDSBORO,  NC

0041 6084000000-E 1660  1 ACR 5000.00 5000.00 5000.00 5000.00 3000.00 3000.00SEEDING AND MULCHING
0042 6087000000-E 1660 0.5 ACR 1200.00 600.00 400.00 200.00 100.00 50.00MOWING
0043 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 6.00 300.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 1500.00 375.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  2.00 100.00 9.00 450.00 2.00 100.00SEED FOR SUPP SEEDING
0046 6102000000-E 1664  340 SY  8.00 2720.00 9.00 3060.00 8.00 2720.00SODDING
0047 6105000000-E 1664 5.7 M/G 300.00 1710.00 150.00 855.00 225.00 1282.50WATER
0048 6108000000-E 1665 0.75 TON 375.00 281.25 1000.00 750.00 1000.00 750.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  40.00 80.00 60.00 120.00 25.00 50.00SPECIALIZED HAND MOWING
0050 6117000000-N 1675  8 EA  500.00 4000.00 400.00 3200.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8021000000-N SP  Lump Sum 20000.00 19590.04 22000.00REMV EXIST STR **********
(14+43.18-L-)

0052 8119000000-E 412  98 CY  12.00 1176.00 24.54 2404.92 12.00 1176.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 43.4 CY  880.00 38192.00 603.67 26199.28 880.00 38192.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 15700.00 21824.59 15000.00BRG APPR SLAB ***********

(14+43.18-L-)
0055 8217000000-E 425  7,570 LB  0.65 4920.50 0.89 6737.30 0.50 3785.00REINF STEEL (BRIDGE)
0056 8364000000-E 450  400 LF  27.00 10800.00 27.37 10948.00 28.00 11200.00HP12X53 PILES
0057 8384000000-E 450  420 LF  37.00 15540.00 35.40 14868.00 32.00 13440.00HP14X73 PILES
0058 8405000000-N SP  Lump Sum 6500.00 5240.98 8000.00PNTING STL PILES @ ******

(14+43.18-L-)
0059 8503000000-E 460 209.75 LF  50.00 10487.50 69.04 14481.14 46.00 9648.50CONCRETE BARRIER RAIL
0060 8608000000-E 876  87 TON 33.00 2871.00 48.18 4191.66 45.00 3915.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 876  98 SY  2.40 235.20 1.99 195.02 2.00 196.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N 430 Lump Sum 2240.00 3355.27 3875.00ELASTOMERIC BEARINGS
0063 8762000000-E 430 1,150.88 LF  80.00 92070.40 83.28 95845.29 81.00 93221.283'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 441097.35 TOTAL 458358.43 TOTAL 458588.06CONTRACT TOTAL

 

    SUB-TOTAL 220364.75 SUB-TOTAL 232476.94 SUB-TOTAL 234939.28ROADWAY ITEMS
    SUB-TOTAL 220732.60 SUB-TOTAL 225881.49 SUB-TOTAL 223648.78STRUCTURE ITEMS



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 3 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION TRADER CONSTRUCTION CO.

SANFORD,  NC WILSON,  NC NEW BERN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 24000.00 23500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 10000.00 12000.00REINF BRG APPR **********

(14+43.18)
0003 0043000000-N 226 Lump Sum 38100.00 20500.00 15000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 4000.00 4000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  20.00 4000.00 32.00 6400.00 12.00 2400.00UNDERCUT EXCAVATION
0006 0195000000-E 265  100 CY  12.00 1200.00 22.00 2200.00 30.00 3000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  100 SY  4.00 400.00 3.00 300.00 2.00 200.00SOIL STABILIZATION FABRIC
0008 1489000000-E 610  400 TON 40.00 16000.00 40.00 16000.00 40.00 16000.00ASP CONC BASE CRS B25.0B
0009 1514000000-E 610  1,700 TON 28.95 49215.00 33.95 57715.00 33.95 57715.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  128 TON 224.00 28672.00 224.00 28672.00 224.00 28672.00ASP FOR PLANT MIX  PG64-22
0011 1693000000-E 654  50 TON 113.00 5650.00 113.00 5650.00 113.00 5650.00ASPH PM PAVEMENT REPAIR
0012 2154000000-N 820  2 EA  1500.00 3000.00 650.00 1300.00 650.00 1300.00METAL FUNNELS
0013 2165000000-E 820  32 LF  15.00 480.00 30.00 960.00 20.00 640.0012"FUNNEL DRAIN PIPE
0014 2176000000-E 820  2 EA  150.00 300.00 150.00 300.00 170.00 340.0012"FUNNEL DRAIN ELBOWS
0015 2556000000-E 846  130 LF  22.00 2860.00 22.00 2860.00 22.00 2860.00SHOULDER BERM GUTTER
0016 3030000000-E 862  575 LF  9.00 5175.00 9.00 5175.00 10.75 6181.25STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 39.00 195.00ADDIT GUARDRAIL POSTS
0018 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 1350.00 5400.00GR ANCHOR TYPE III
0019 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1800.00 7200.00GR ANCHOR TYPE 350
0020 3649000000-E 876  2 TON 38.00 76.00 90.00 180.00 150.00 300.00PLAIN RIP RAP, CLASS B
0021 3656000000-E 876  158 SY  3.00 474.00 3.00 474.00 2.00 316.00FILTER FABRIC FOR DRAINGE
0022 4400000000-E 1110  352 SF  12.00 4224.00 8.50 2992.00 10.00 3520.00WORK ZONE SIGNS (STAT)
0023 4410000000-E 1110  144 SF  10.00 1440.00 3.99 574.56 8.00 1152.00WORK ZONE SIGNS (BARRICDE
0024 4425000000-N 1125  4 EA  20.00 80.00 12.95 51.80 35.00 140.00WARNING FLAG SETS
0025 4445000000-E 1145  101 LF  15.00 1515.00 10.50 1060.50 12.00 1212.00BARRICADES (TYPE III)
0026 4810000000-E 1205  5,480 LF  0.50 2740.00 0.50 2740.00 0.50 2740.00PAINT PVMT MARKINGS 4"
0027 4900000000-N 1252  9 EA  5.00 45.00 5.00 45.00 5.00 45.00PERM RAISED PVMT MARKERS
0028 6000000000-E 1605  645 LF  3.00 1935.00 2.25 1451.25 2.25 1451.25TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 38.00 2850.00 45.00 3375.00 50.00 3750.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  70 TON 38.00 2660.00 45.00 3150.00 50.00 3500.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  15 TON 35.00 525.00 40.00 600.00 45.00 675.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 500.00 500.00 500.00 500.00 500.00 500.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  50 LF  20.00 1000.00 15.00 750.00 12.00 600.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  150.00 300.00 125.00 250.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  145 CY  6.00 870.00 20.00 2900.00 4.00 580.00SILT EXCAVATION
0038 6033000000-E 1631  260 SY  1.00 260.00 1.00 260.00 1.00 260.00SYNTHETIC ROVING
0039 6036000000-E 1631  130 SY  2.00 260.00 2.00 260.00 2.00 260.00MATTING FOR EROS CONTROL
0040 6048000000-E SP   50 SY  30.00 1500.00 31.00 1550.00 50.00 2500.00FLOAT TURBIDITY CURTAIN



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 4 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION TRADER CONSTRUCTION CO.

SANFORD,  NC WILSON,  NC NEW BERN,  NC

0041 6084000000-E 1660  1 ACR 3000.00 3000.00 3000.00 3000.00 3000.00 3000.00SEEDING AND MULCHING
0042 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 100.00 50.00MOWING
0043 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0046 6102000000-E 1664  340 SY  8.00 2720.00 8.00 2720.00 8.00 2720.00SODDING
0047 6105000000-E 1664 5.7 M/G 225.00 1282.50 225.00 1282.50 225.00 1282.50WATER
0048 6108000000-E 1665 0.75 TON 1000.00 750.00 1000.00 750.00 1000.00 750.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  25.00 50.00 25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0050 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 1000.00 8000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8021000000-N SP  Lump Sum 25000.00 23000.00 20000.00REMV EXIST STR **********
(14+43.18-L-)

0052 8119000000-E 412  98 CY  12.55 1229.90 15.00 1470.00 8.00 784.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 43.4 CY  765.00 33201.00 750.00 32550.00 750.00 32550.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 22000.00 21000.00 20000.00BRG APPR SLAB ***********

(14+43.18-L-)
0055 8217000000-E 425  7,570 LB  0.76 5753.20 0.51 3860.70 0.50 3785.00REINF STEEL (BRIDGE)
0056 8364000000-E 450  400 LF  24.00 9600.00 35.00 14000.00 42.50 17000.00HP12X53 PILES
0057 8384000000-E 450  420 LF  44.25 18585.00 40.00 16800.00 39.00 16380.00HP14X73 PILES
0058 8405000000-N SP  Lump Sum 6200.00 7000.00 5605.00PNTING STL PILES @ ******

(14+43.18-L-)
0059 8503000000-E 460 209.75 LF  70.00 14682.50 80.00 16780.00 61.65 12931.09CONCRETE BARRIER RAIL
0060 8608000000-E 876  87 TON 45.00 3915.00 41.00 3567.00 50.00 4350.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 876  98 SY  3.00 294.00 5.00 490.00 1.25 122.50FILTER FABRIC FOR DRAINAGE
0062 8657000000-N 430 Lump Sum 3000.00 3000.00 5000.00ELASTOMERIC BEARINGS
0063 8762000000-E 430 1,150.88 LF  82.00 94372.16 90.00 103579.20 88.60 101967.973'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 471892.26 TOTAL 473046.51 TOTAL 473532.56CONTRACT TOTAL

 

    SUB-TOTAL 234059.50 SUB-TOTAL 225949.61 SUB-TOTAL 233057.00ROADWAY ITEMS
    SUB-TOTAL 237832.76 SUB-TOTAL 247096.90 SUB-TOTAL 240475.56STRUCTURE ITEMS



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 5 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

DELLINGER, INC. C. C. MANGUM CONTRACTORS,
LLC

MONROE,  NC RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 24000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 10000.00 11000.00REINF BRG APPR **********

(14+43.18)
0003 0043000000-N 226 Lump Sum 40000.00 83000.00GRADING
0004 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 20.00 4000.00UNDERCUT EXCAVATION
0006 0195000000-E 265  100 CY  20.00 2000.00 20.00 2000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  100 SY  5.00 500.00 2.00 200.00SOIL STABILIZATION FABRIC
0008 1489000000-E 610  400 TON 41.00 16400.00 42.00 16800.00ASP CONC BASE CRS B25.0B
0009 1514000000-E 610  1,700 TON 35.00 59500.00 36.00 61200.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  128 TON 230.00 29440.00 233.00 29824.00ASP FOR PLANT MIX  PG64-22
0011 1693000000-E 654  50 TON 113.00 5650.00 52.00 2600.00ASPH PM PAVEMENT REPAIR
0012 2154000000-N 820  2 EA  1200.00 2400.00 500.00 1000.00METAL FUNNELS
0013 2165000000-E 820  32 LF  28.00 896.00 20.00 640.0012"FUNNEL DRAIN PIPE
0014 2176000000-E 820  2 EA  190.00 380.00 70.00 140.0012"FUNNEL DRAIN ELBOWS
0015 2556000000-E 846  130 LF  25.00 3250.00 26.00 3380.00SHOULDER BERM GUTTER
0016 3030000000-E 862  575 LF  10.00 5750.00 9.50 5462.50STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  40.00 200.00 31.00 155.00ADDIT GUARDRAIL POSTS
0018 3215000000-N 862  4 EA  850.00 3400.00 1144.00 4576.00GR ANCHOR TYPE III
0019 3270000000-N SP   4 EA  1700.00 6800.00 1820.00 7280.00GR ANCHOR TYPE 350
0020 3649000000-E 876  2 TON 100.00 200.00 52.00 104.00PLAIN RIP RAP, CLASS B
0021 3656000000-E 876  158 SY  4.00 632.00 2.00 316.00FILTER FABRIC FOR DRAINGE
0022 4400000000-E 1110  352 SF  7.25 2552.00 6.50 2288.00WORK ZONE SIGNS (STAT)
0023 4410000000-E 1110  144 SF  3.50 504.00 5.50 792.00WORK ZONE SIGNS (BARRICDE
0024 4425000000-N 1125  4 EA  12.50 50.00 15.60 62.40WARNING FLAG SETS
0025 4445000000-E 1145  101 LF  8.40 848.40 14.00 1414.00BARRICADES (TYPE III)
0026 4810000000-E 1205  5,480 LF  0.60 3288.00 0.52 2849.60PAINT PVMT MARKINGS 4"
0027 4900000000-N 1252  9 EA  5.00 45.00 5.20 46.80PERM RAISED PVMT MARKERS
0028 6000000000-E 1605  645 LF  2.75 1773.75 2.70 1741.50TEMPORARY SILT FENCE
0029 6006000000-E 1610  75 TON 50.00 3750.00 42.00 3150.00EROS CONTRL STONE CL A
0030 6009000000-E 1610  70 TON 50.00 3500.00 42.00 2940.00EROS CONTRL STONE CL B
0031 6012000000-E 1610  15 TON 45.00 675.00 42.00 630.00SEDIMENT CONTROL STONE
0032 6015000000-E 1615  1 ACR 1500.00 1500.00 728.00 728.00TEMPORARY MULCHING
0033 6018000000-E 1620  50 LB  25.00 1250.00 9.00 450.00SEED FOR TEMP SEEDING
0034 6021000000-E 1620 0.25 TON 1000.00 250.00 728.00 182.00FERT FOR TEMP SEEDING
0035 6024000000-E 1622  50 LF  20.00 1000.00 26.00 1300.00TEMPORARY SLOPE DRAINS
0036 6027000000-N 1622  2 EA  250.00 500.00 260.00 520.00INLET PROTCN @ SLOPE DRNS
0037 6030000000-E 1630  145 CY  10.00 1450.00 10.00 1450.00SILT EXCAVATION
0038 6033000000-E 1631  260 SY  4.00 1040.00 4.00 1040.00SYNTHETIC ROVING
0039 6036000000-E 1631  130 SY  3.00 390.00 4.00 520.00MATTING FOR EROS CONTROL
0040 6048000000-E SP   50 SY  35.00 1750.00 82.00 4100.00FLOAT TURBIDITY CURTAIN



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 6 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

DELLINGER, INC. C. C. MANGUM CONTRACTORS,
LLC

MONROE,  NC RALEIGH,  NC  

0041 6084000000-E 1660  1 ACR 5000.00 5000.00 5200.00 5200.00SEEDING AND MULCHING
0042 6087000000-E 1660 0.5 ACR 1200.00 600.00 416.00 208.00MOWING
0043 6090000000-E 1661  50 LB  15.00 750.00 12.00 600.00SEED FOR REPAIR SEEDING
0044 6093000000-E 1661 0.25 TON 1500.00 375.00 1040.00 260.00FERT FOR REPAIR SEEDING
0045 6096000000-E 1662  50 LB  15.00 750.00 9.00 450.00SEED FOR SUPP SEEDING
0046 6102000000-E 1664  340 SY  8.00 2720.00 9.00 3060.00SODDING
0047 6105000000-E 1664 5.7 M/G 300.00 1710.00 156.00 889.20WATER
0048 6108000000-E 1665 0.75 TON 750.00 562.50 1040.00 780.00FERTILIZER TOPDRESSING
0049 6114000000-N SP   2 HR  50.00 100.00 60.00 120.00SPECIALIZED HAND MOWING
0050 6117000000-N 1675  8 EA  100.00 800.00 10.00 80.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8021000000-N SP  Lump Sum 20000.00 13000.00REMV EXIST STR **********
(14+43.18-L-)

0052 8119000000-E 412  98 CY  14.00 1372.00 15.00 1470.00UNCLASSIFIED STR EXCAV
0053 8182000000-E 420 43.4 CY  700.00 30380.00 750.00 32550.00CLASS A CONCRETE (BRIDGE)
0054 8210000000-N 422 Lump Sum 20000.00 20000.00BRG APPR SLAB ***********

(14+43.18-L-)
0055 8217000000-E 425  7,570 LB  0.75 5677.50 0.60 4542.00REINF STEEL (BRIDGE)
0056 8364000000-E 450  400 LF  20.00 8000.00 30.00 12000.00HP12X53 PILES
0057 8384000000-E 450  420 LF  26.00 10920.00 35.00 14700.00HP14X73 PILES
0058 8405000000-N SP  Lump Sum 6500.00 5200.00PNTING STL PILES @ ******

(14+43.18-L-)
0059 8503000000-E 460 209.75 LF  65.00 13633.75 60.00 12585.00CONCRETE BARRIER RAIL
0060 8608000000-E 876  87 TON 45.00 3915.00 60.00 5220.00PLAIN RIP RAP II (2'-0")
0061 8622000000-E 876  98 SY  1.65 161.70 2.00 196.00FILTER FABRIC FOR DRAINAGE
0062 8657000000-N 430 Lump Sum 4000.00 3700.00ELASTOMERIC BEARINGS
0063 8762000000-E 430 1,150.88 LF  75.00 86316.00 80.00 92070.403'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 481757.60 TOTAL 512763.40CONTRACT TOTAL

 

    SUB-TOTAL 270881.65 SUB-TOTAL 295530.00ROADWAY ITEMS
    SUB-TOTAL 210875.95 SUB-TOTAL 217233.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  441097.35DANE CONSTRUCTION, INC.
     2  458358.43CAROLINA BRIDGE COMPANY, INC.
     3  458588.06T. A. LOVING COMPANY
     4  471892.26SANFORD CONTRACTORS, INC.
     5  473046.51S. T. WOOTEN CORPORATION
     6  473532.56TRADER CONSTRUCTION CO.



JUL 16, 2002 03:30 PM PENDER

TIP NO B-3361 8.2271302 10:00AM 7 /  7 005

FED AID NO BRZ-1216(11) 0.156 MI JUL 16 2002 C200469
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CYPRESS CREEK & APPROACHES ON SR-1216 NEAR BURGAW.

   

     7  481757.60DELLINGER, INC.
     8  512763.40C. C. MANGUM CONTRACTORS, LLC



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 1 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

S. T. WOOTEN CORPORATION C. C. MANGUM CONTRACTORS,
LLC

RALPH HODGE CONST. CO.

WILSON,  NC RALEIGH,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16400.00 17500.00 15000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 40000.00 82000.00 48500.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  300 CY  19.50 5850.00 8.00 2400.00 30.00 9000.00UNDERCUT EXCAVATION
0005 0134000000-E 240  110 CY  5.75 632.50 5.00 550.00 6.00 660.00DRAINAGE DITCH EXCAVATION
0006 1220000000-E 545  50 TON 25.75 1287.50 20.00 1000.00 15.00 750.00INCIDENTAL STONE BASE
0007 1489000000-E 610  375 TON 54.00 20250.00 50.00 18750.00 58.00 21750.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  236 TON 55.00 12980.00 50.00 11800.00 58.00 13688.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  127 TON 57.00 7239.00 50.00 6350.00 58.00 7366.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  36 TON 195.00 7020.00 182.00 6552.00 208.00 7488.00ASP FOR PLANT MIX  PG64-22
0011 2000000000-N 806  12 EA  150.00 1800.00 151.50 1818.00 125.00 1500.00RIGHT OF WAY MARKERS
0012 3030000000-E 862  600 LF  9.00 5400.00 9.00 5400.00 9.00 5400.00STL BM GUARDRAIL
0013 3150000000-N 862  5 EA  55.00 275.00 20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0014 3270000000-N SP   4 EA  1700.00 6800.00 1717.00 6868.00 1700.00 6800.00GR ANCHOR TYPE 350
0015 3628000000-E 876  101 TON 34.00 3434.00 45.00 4545.00 33.00 3333.00PLAIN RIP RAP, CLASS I
0016 3649000000-E 876  12 TON 40.00 480.00 45.00 540.00 40.00 480.00PLAIN RIP RAP, CLASS B
0017 3656000000-E 876  319 SY  5.00 1595.00 1.00 319.00 2.00 638.00FILTER FABRIC FOR DRAINGE
0018 4400000000-E 1110  288 SF  6.95 2001.60 8.00 2304.00 10.00 2880.00WORK ZONE SIGNS (STAT)
0019 4410000000-E 1110  144 SF  4.50 648.00 5.50 792.00 7.00 1008.00WORK ZONE SIGNS (BARRICDE
0020 4425000000-N 1125  2 EA  15.00 30.00 15.00 30.00 20.00 40.00WARNING FLAG SETS
0021 4445000000-E 1145  104 LF  8.00 832.00 8.00 832.00 12.00 1248.00BARRICADES (TYPE III)
0022 4810000000-E 1205  5,400 LF  0.50 2700.00 0.60 3240.00 0.50 2700.00PAINT PVMT MARKINGS 4"
0023 4900000000-N 1252  9 EA  5.00 45.00 5.00 45.00 5.00 45.00PERM RAISED PVMT MARKERS
0024 6000000000-E 1605  165 LF  2.35 387.75 3.00 495.00 2.35 387.75TEMPORARY SILT FENCE
0025 6006000000-E 1610  75 TON 33.75 2531.25 45.00 3375.00 40.00 3000.00EROS CONTRL STONE CL A
0026 6009000000-E 1610  130 TON 33.75 4387.50 45.00 5850.00 35.00 4550.00EROS CONTRL STONE CL B
0027 6012000000-E 1610  35 TON 27.50 962.50 30.00 1050.00 22.00 770.00SEDIMENT CONTROL STONE
0028 6015000000-E 1615  2 ACR 420.00 840.00 424.00 848.00 420.00 840.00TEMPORARY MULCHING
0029 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.00 300.00SEED FOR TEMP SEEDING
0030 6021000000-E 1620 0.5 TON 600.00 300.00 606.00 303.00 600.00 300.00FERT FOR TEMP SEEDING
0031 6030000000-E 1630  225 CY  5.75 1293.75 3.00 675.00 6.00 1350.00SILT EXCAVATION
0032 6033000000-E 1631  256 SY  1.56 399.36 1.58 404.48 1.56 399.36SYNTHETIC ROVING
0033 6036000000-E 1631  128 SY  1.56 199.68 1.58 202.24 1.56 199.68MATTING FOR EROS CONTROL
0034 6042000000-E 1632  50 LF  2.30 115.00 4.00 200.00 2.30 115.001/4" HARDWARE CLOTH
0035 6069000000-E 1638  204 CY  8.00 1632.00 3.00 612.00 10.00 2040.00STILLING BASINS
0036 6084000000-E 1660  2 ACR 1440.00 2880.00 1454.00 2908.00 1440.00 2880.00SEEDING AND MULCHING
0037 6087000000-E 1660 1.5 ACR 45.00 67.50 45.00 67.50 45.00 67.50MOWING
0038 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 800.00 200.00 808.00 202.00 800.00 200.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  2.10 105.00 2.00 100.00 2.10 105.00SEED FOR SUPP SEEDING
0041 6102000000-E 1664  397 SY  8.00 3176.00 8.00 3176.00 8.00 3176.00SODDING



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 2 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

S. T. WOOTEN CORPORATION C. C. MANGUM CONTRACTORS,
LLC

RALPH HODGE CONST. CO.

WILSON,  NC RALEIGH,  NC WILSON,  NC

0042 6105000000-E 1664 6.7 M/G 110.00 737.00 111.00 743.70 110.00 737.00WATER
0043 6108000000-E 1665 1.5 TON 320.00 480.00 323.00 484.50 320.00 480.00FERTILIZER TOPDRESSING
0044 6111000000-E SP   470 LF  28.50 13395.00 16.00 7520.00 55.00 25850.00IMPERVIOUS DIKE
0045 6114000000-N SP  2.5 HR  42.00 105.00 42.00 105.00 42.00 105.00SPECIALIZED HAND MOWING
0046 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 100.00 800.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0047 8035000000-N 402 Lump Sum 13000.00 6000.00 21000.00REMV EXIST STR **********
(13+85.00 -L-)

0048 8126000000-N 414 Lump Sum 19500.00 26500.00 5300.00CULV EXCAV @ ************
(13+85.00 -L-)

0049 8133000000-E 414  204 TON 28.00 5712.00 30.00 6120.00 20.00 4080.00FND CONDIT MAT, BOX CULV
0050 8196000000-E 420 328.8 CY  265.00 87132.00 280.00 92064.00 370.00 121656.00CLASS A CONCRETE (CULV)
0051 8245000000-E 425  55,592 LB  0.55 30575.60 0.50 27796.00 1.00 55592.00REINF STEEL (CULVERT)

 

    TOTAL 329214.49 TOTAL 362145.42 TOTAL 407054.29CONTRACT TOTAL

 

    SUB-TOTAL 173294.89 SUB-TOTAL 203665.42 SUB-TOTAL 199426.29ROADWAY ITEMS
    SUB-TOTAL 155919.60 SUB-TOTAL 158480.00 SUB-TOTAL 207628.00CULVERT ITEMS



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 3 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

TOLER CONTRACTING CO., INC. W. E. GARRISON COMPANY, INC. CARL NORRIS CONST. CO., INC.

CARROLLTON,  VA GARNER,  NC BURLINGTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 23215.40 23285.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 54834.00 96299.80 70000.00GRADING
0003 0050000000-E 226  1 ACR 10000.00 10000.00 100.00 100.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  300 CY  20.00 6000.00 17.75 5325.00 6.00 1800.00UNDERCUT EXCAVATION
0005 0134000000-E 240  110 CY  15.00 1650.00 6.50 715.00 5.50 605.00DRAINAGE DITCH EXCAVATION
0006 1220000000-E 545  50 TON 25.00 1250.00 21.00 1050.00 26.00 1300.00INCIDENTAL STONE BASE
0007 1489000000-E 610  375 TON 58.00 21750.00 52.82 19807.50 52.00 19500.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  236 TON 56.60 13357.60 52.83 12467.88 52.00 12272.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  127 TON 55.00 6985.00 54.38 6906.26 52.00 6604.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  36 TON 180.00 6480.00 241.00 8676.00 210.00 7560.00ASP FOR PLANT MIX  PG64-22
0011 2000000000-N 806  12 EA  110.00 1320.00 150.00 1800.00 150.00 1800.00RIGHT OF WAY MARKERS
0012 3030000000-E 862  600 LF  10.00 6000.00 9.90 5940.00 36.00 21600.00STL BM GUARDRAIL
0013 3150000000-N 862  5 EA  30.00 150.00 22.00 110.00 30.00 150.00ADDIT GUARDRAIL POSTS
0014 3270000000-N SP   4 EA  2000.00 8000.00 1870.00 7480.00 1850.00 7400.00GR ANCHOR TYPE 350
0015 3628000000-E 876  101 TON 35.00 3535.00 30.00 3030.00 38.00 3838.00PLAIN RIP RAP, CLASS I
0016 3649000000-E 876  12 TON 32.50 390.00 29.00 348.00 65.00 780.00PLAIN RIP RAP, CLASS B
0017 3656000000-E 876  319 SY  3.50 1116.50 1.05 334.95 3.25 1036.75FILTER FABRIC FOR DRAINGE
0018 4400000000-E 1110  288 SF  9.50 2736.00 9.00 2592.00 14.00 4032.00WORK ZONE SIGNS (STAT)
0019 4410000000-E 1110  144 SF  4.50 648.00 10.00 1440.00 9.00 1296.00WORK ZONE SIGNS (BARRICDE
0020 4425000000-N 1125  2 EA  20.00 40.00 40.00 80.00 35.00 70.00WARNING FLAG SETS
0021 4445000000-E 1145  104 LF  15.00 1560.00 15.10 1570.40 15.00 1560.00BARRICADES (TYPE III)
0022 4810000000-E 1205  5,400 LF  0.50 2700.00 0.55 2970.00 0.40 2160.00PAINT PVMT MARKINGS 4"
0023 4900000000-N 1252  9 EA  5.00 45.00 5.50 49.50 12.00 108.00PERM RAISED PVMT MARKERS
0024 6000000000-E 1605  165 LF  2.40 396.00 4.50 742.50 3.75 618.75TEMPORARY SILT FENCE
0025 6006000000-E 1610  75 TON 32.00 2400.00 29.00 2175.00 38.00 2850.00EROS CONTRL STONE CL A
0026 6009000000-E 1610  130 TON 30.00 3900.00 26.00 3380.00 38.00 4940.00EROS CONTRL STONE CL B
0027 6012000000-E 1610  35 TON 31.00 1085.00 26.00 910.00 32.00 1120.00SEDIMENT CONTROL STONE
0028 6015000000-E 1615  2 ACR 430.00 860.00 462.00 924.00 1350.00 2700.00TEMPORARY MULCHING
0029 6018000000-E 1620  100 LB  3.20 320.00 3.30 330.00 5.75 575.00SEED FOR TEMP SEEDING
0030 6021000000-E 1620 0.5 TON 610.00 305.00 660.00 330.00 1100.00 550.00FERT FOR TEMP SEEDING
0031 6030000000-E 1630  225 CY  12.00 2700.00 9.00 2025.00 6.00 1350.00SILT EXCAVATION
0032 6033000000-E 1631  256 SY  1.60 409.60 1.72 440.32 1.50 384.00SYNTHETIC ROVING
0033 6036000000-E 1631  128 SY  1.60 204.80 1.72 220.16 3.50 448.00MATTING FOR EROS CONTROL
0034 6042000000-E 1632  50 LF  2.50 125.00 4.50 225.00 18.00 900.001/4" HARDWARE CLOTH
0035 6069000000-E 1638  204 CY  20.00 4080.00 13.00 2652.00 25.00 5100.00STILLING BASINS
0036 6084000000-E 1660  2 ACR 1500.00 3000.00 1584.00 3168.00 1800.00 3600.00SEEDING AND MULCHING
0037 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 250.00 375.00MOWING
0038 6090000000-E 1661  50 LB  6.50 325.00 6.60 330.00 40.00 2000.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 900.00 225.00 880.00 220.00 2000.00 500.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  2.50 125.00 2.40 120.00 38.00 1900.00SEED FOR SUPP SEEDING
0041 6102000000-E 1664  397 SY  8.25 3275.25 8.80 3493.60 14.00 5558.00SODDING



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 4 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

TOLER CONTRACTING CO., INC. W. E. GARRISON COMPANY, INC. CARL NORRIS CONST. CO., INC.

CARROLLTON,  VA GARNER,  NC BURLINGTON,  NC

0042 6105000000-E 1664 6.7 M/G 115.00 770.50 121.00 810.70 425.00 2847.50WATER
0043 6108000000-E 1665 1.5 TON 400.00 600.00 352.00 528.00 125.00 187.50FERTILIZER TOPDRESSING
0044 6111000000-E SP   470 LF  35.00 16450.00 40.00 18800.00 34.00 15980.00IMPERVIOUS DIKE
0045 6114000000-N SP  2.5 HR  50.00 125.00 46.20 115.50 60.00 150.00SPECIALIZED HAND MOWING
0046 6117000000-N 1675  8 EA  125.00 1000.00 450.00 3600.00 150.00 1200.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0047 8035000000-N 402 Lump Sum 5000.00 31764.80 31000.00REMV EXIST STR **********
(13+85.00 -L-)

0048 8126000000-N 414 Lump Sum 25000.00 19500.00 22500.00CULV EXCAV @ ************
(13+85.00 -L-)

0049 8133000000-E 414  204 TON 28.00 5712.00 22.00 4488.00 35.00 7140.00FND CONDIT MAT, BOX CULV
0050 8196000000-E 420 328.8 CY  425.00 139740.00 376.00 123628.80 400.00 131520.00CLASS A CONCRETE (CULV)
0051 8245000000-E 425  55,592 LB  0.45 25016.40 0.75 41694.00 0.85 47253.20REINF STEEL (CULVERT)

 

    TOTAL 411771.65 TOTAL 468998.07 TOTAL 489003.70CONTRACT TOTAL

 

    SUB-TOTAL 211303.25 SUB-TOTAL 247922.47 SUB-TOTAL 249590.50ROADWAY ITEMS
    SUB-TOTAL 200468.40 SUB-TOTAL 221075.60 SUB-TOTAL 239413.20CULVERT ITEMS



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 5 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

KEY CONSTRUCTORS, INC. ATWELL CONSTRUCTION CO., INC.

CLARKSVILLE,  VA GREENVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 25000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 75000.00 34000.00GRADING
0003 0050000000-E 226  1 ACR 250.00 250.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  300 CY  5.00 1500.00 12.00 3600.00UNDERCUT EXCAVATION
0005 0134000000-E 240  110 CY  50.00 5500.00 9.00 990.00DRAINAGE DITCH EXCAVATION
0006 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00INCIDENTAL STONE BASE
0007 1489000000-E 610  375 TON 50.25 18843.75 55.00 20625.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  236 TON 50.25 11859.00 55.00 12980.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  127 TON 50.25 6381.75 55.00 6985.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  36 TON 181.50 6534.00 200.00 7200.00ASP FOR PLANT MIX  PG64-22
0011 2000000000-N 806  12 EA  100.00 1200.00 6.00 72.00RIGHT OF WAY MARKERS
0012 3030000000-E 862  600 LF  9.25 5550.00 12.75 7650.00STL BM GUARDRAIL
0013 3150000000-N 862  5 EA  25.00 125.00 40.00 200.00ADDIT GUARDRAIL POSTS
0014 3270000000-N SP   4 EA  1725.00 6900.00 2200.00 8800.00GR ANCHOR TYPE 350
0015 3628000000-E 876  101 TON 50.00 5050.00 40.00 4040.00PLAIN RIP RAP, CLASS I
0016 3649000000-E 876  12 TON 50.00 600.00 150.00 1800.00PLAIN RIP RAP, CLASS B
0017 3656000000-E 876  319 SY  7.50 2392.50 4.40 1403.60FILTER FABRIC FOR DRAINGE
0018 4400000000-E 1110  288 SF  6.30 1814.40 9.35 2692.80WORK ZONE SIGNS (STAT)
0019 4410000000-E 1110  144 SF  5.00 720.00 4.40 633.60WORK ZONE SIGNS (BARRICDE
0020 4425000000-N 1125  2 EA  4.30 8.60 14.30 28.60WARNING FLAG SETS
0021 4445000000-E 1145  104 LF  13.00 1352.00 11.55 1201.20BARRICADES (TYPE III)
0022 4810000000-E 1205  5,400 LF  0.55 2970.00 0.55 2970.00PAINT PVMT MARKINGS 4"
0023 4900000000-N 1252  9 EA  5.10 45.90 5.50 49.50PERM RAISED PVMT MARKERS
0024 6000000000-E 1605  165 LF  3.00 495.00 5.50 907.50TEMPORARY SILT FENCE
0025 6006000000-E 1610  75 TON 50.00 3750.00 35.00 2625.00EROS CONTRL STONE CL A
0026 6009000000-E 1610  130 TON 50.00 6500.00 35.00 4550.00EROS CONTRL STONE CL B
0027 6012000000-E 1610  35 TON 50.00 1750.00 35.00 1225.00SEDIMENT CONTROL STONE
0028 6015000000-E 1615  2 ACR 750.00 1500.00 1225.00 2450.00TEMPORARY MULCHING
0029 6018000000-E 1620  100 LB  3.50 350.00 5.50 550.00SEED FOR TEMP SEEDING
0030 6021000000-E 1620 0.5 TON 750.00 375.00 1100.00 550.00FERT FOR TEMP SEEDING
0031 6030000000-E 1630  225 CY  5.00 1125.00 11.00 2475.00SILT EXCAVATION
0032 6033000000-E 1631  256 SY  2.50 640.00 3.30 844.80SYNTHETIC ROVING
0033 6036000000-E 1631  128 SY  2.50 320.00 3.30 422.40MATTING FOR EROS CONTROL
0034 6042000000-E 1632  50 LF  2.00 100.00 4.50 225.001/4" HARDWARE CLOTH
0035 6069000000-E 1638  204 CY  30.00 6120.00 12.00 2448.00STILLING BASINS
0036 6084000000-E 1660  2 ACR 2000.00 4000.00 3000.00 6000.00SEEDING AND MULCHING
0037 6087000000-E 1660 1.5 ACR 100.00 150.00 100.00 150.00MOWING
0038 6090000000-E 1661  50 LB  10.00 500.00 5.50 275.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 1200.00 300.00 1100.00 275.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  2.00 100.00 5.50 275.00SEED FOR SUPP SEEDING
0041 6102000000-E 1664  397 SY  10.00 3970.00 4.50 1786.50SODDING



JUL 16, 2002 03:30 PM GRANVILLE

TIP NO B-3460 8.2370802 10:00AM 6 /  6 006

FED AID NO BRZ-1445(2) 0.142 MI JUL 16 2002 C200471
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT SPEWMARROW CREEK & APPROACHES ON SR 1445 NORTH OF STOVALL.

KEY CONSTRUCTORS, INC. ATWELL CONSTRUCTION CO., INC.

CLARKSVILLE,  VA GREENVILLE,  NC  

0042 6105000000-E 1664 6.7 M/G 150.00 1005.00 65.00 435.50WATER
0043 6108000000-E 1665 1.5 TON 250.00 375.00 1100.00 1650.00FERTILIZER TOPDRESSING
0044 6111000000-E SP   470 LF  10.00 4700.00 55.00 25850.00IMPERVIOUS DIKE
0045 6114000000-N SP  2.5 HR  100.00 250.00 165.00 412.50SPECIALIZED HAND MOWING
0046 6117000000-N 1675  8 EA  25.00 200.00 1200.00 9600.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0047 8035000000-N 402 Lump Sum 15000.00 17875.00REMV EXIST STR **********
(13+85.00 -L-)

0048 8126000000-N 414 Lump Sum 30000.00 12000.00CULV EXCAV @ ************
(13+85.00 -L-)

0049 8133000000-E 414  204 TON 25.00 5100.00 40.00 8160.00FND CONDIT MAT, BOX CULV
0050 8196000000-E 420 328.8 CY  600.00 197280.00 660.00 217008.00CLASS A CONCRETE (CULV)
0051 8245000000-E 425  55,592 LB  0.53 29463.76 0.85 47253.20REINF STEEL (CULVERT)

 

    TOTAL 516515.66 TOTAL 517199.70CONTRACT TOTAL

 

    SUB-TOTAL 239671.90 SUB-TOTAL 214903.50ROADWAY ITEMS
    SUB-TOTAL 276843.76 SUB-TOTAL 302296.20CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  329214.49S. T. WOOTEN CORPORATION
     2  362145.42C. C. MANGUM CONTRACTORS, LLC
     3  407054.29RALPH HODGE CONST. CO.
     4  411771.65TOLER CONTRACTING CO., INC.
  **  5  468998.07W. E. GARRISON COMPANY, INC.
    ** BID EXECUTED IMPROPERLY

** NO CORPORATE SEAL
     6  489003.70CARL NORRIS CONST. CO., INC.
     7  516515.66KEY CONSTRUCTORS, INC.
     8  517199.70ATWELL CONSTRUCTION CO., INC.
    

** DENOTES IRREGULAR BID



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 1 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

RALEIGH,  NC WILSON,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 28000.00 29000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 7600.00 6400.00 8000.00REINF BRG APPR **********

(15+36.00)
0003 0043000000-N 226 Lump Sum 48000.00 25000.00 25300.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  400 CY  6.00 2400.00 19.00 7600.00 10.00 4000.00UNDERCUT EXCAVATION
0006 0318000000-E 300  7 TON 30.00 210.00 29.75 208.25 30.00 210.00FNDATION MATL, MINOR STRS
0007 0366000000-E 310  36 LF  32.50 1170.00 22.50 810.00 30.00 1080.0015" RC PIPE CULV III
0008 0708000000-E 310  20 LF  25.50 510.00 22.00 440.00 25.00 500.0015" BCCSP B 0.064"
0009 0806000000-E 310  2 EA  70.00 140.00 135.00 270.00 200.00 400.0015" BCCS ELB B 0.064"
0010 1220000000-E 545  30 TON 20.00 600.00 24.50 735.00 20.00 600.00INCIDENTAL STONE BASE
0011 1489000000-E 610  190 TON 51.00 9690.00 51.00 9690.00 51.00 9690.00ASP CONC BASE CRS B25.0B
0012 1514000000-E 610  400 TON 61.00 24400.00 61.00 24400.00 61.00 24400.00ASP CONC SURF CRS S9.5A
0013 1560000000-E 620  35 TON 195.00 6825.00 195.00 6825.00 195.00 6825.00ASP FOR PLANT MIX  PG64-22
0014 2000000000-N 806  8 EA  151.50 1212.00 150.00 1200.00 150.00 1200.00RIGHT OF WAY MARKERS
0015 2286000000-N 840  2 EA  909.00 1818.00 1000.00 2000.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0016 2363000000-N 840  2 EA  303.00 606.00 415.00 830.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0017 2556000000-E 846  40 LF  25.25 1010.00 22.00 880.00 30.00 1200.00SHOULDER BERM GUTTER
0018 3030000000-E 862  275 LF  9.60 2640.00 9.00 2475.00 9.00 2475.00STL BM GUARDRAIL
0019 3150000000-N 862  5 EA  30.30 151.50 65.00 325.00 30.00 150.00ADDIT GUARDRAIL POSTS
0020 3215000000-N 862  4 EA  1161.50 4646.00 850.00 3400.00 850.00 3400.00GR ANCHOR TYPE III
0021 3270000000-N SP   4 EA  1767.50 7070.00 3600.00 14400.00 1900.00 7600.00GR ANCHOR TYPE 350
0022 3649000000-E 876  2 TON 101.00 202.00 50.00 100.00 38.00 76.00PLAIN RIP RAP, CLASS B
0023 3656000000-E 876  430 SY  1.00 430.00 5.00 2150.00 3.00 1290.00FILTER FABRIC FOR DRAINGE
0024 4400000000-E 1110  288 SF  7.50 2160.00 8.50 2448.00 10.00 2880.00WORK ZONE SIGNS (STAT)
0025 4410000000-E 1110  96 SF  5.40 518.40 3.99 383.04 10.00 960.00WORK ZONE SIGNS (BARRICDE
0026 4425000000-N 1125  2 EA  15.15 30.30 12.95 25.90 15.00 30.00WARNING FLAG SETS
0027 4445000000-E 1145  76 LF  8.00 608.00 10.50 798.00 15.00 1140.00BARRICADES (TYPE III)
0028 4810000000-E 1205  5,600 LF  0.50 2800.00 0.50 2800.00 0.50 2800.00PAINT PVMT MARKINGS 4"
0029 4900000000-N 1252  9 EA  5.00 45.00 5.00 45.00 5.00 45.00PERM RAISED PVMT MARKERS
0030 5300000000-E 1505  25 TON 33.00 825.00 20.00 500.00 25.00 625.00FND CONDIT MAT CL *******

(VI)
0031 5306000000-E SP   25 TON 33.00 825.00 20.00 500.00 25.00 625.00BEDDING MATL, CL ********

(IV)
0032 5366000000-E 1510  500 LF  45.50 22750.00 20.25 10125.00 40.00 20000.008" DI WATER PIPE  PC 350
0033 6000000000-E 1605  270 LF  2.80 756.00 2.45 661.50 2.60 702.00TEMPORARY SILT FENCE
0034 6006000000-E 1610  50 TON 45.00 2250.00 35.35 1767.50 38.00 1900.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  110 TON 45.00 4950.00 35.00 3850.00 38.00 4180.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  200 TON 25.00 5000.00 30.00 6000.00 35.00 7000.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 0.5 ACR 1000.00 500.00 1000.00 500.00 1200.00 600.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  9.00 450.00 10.00 500.00 4.50 225.00SEED FOR TEMP SEEDING



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 2 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

C. C. MANGUM CONTRACTORS,
LLC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

RALEIGH,  NC WILSON,  NC SANFORD,  NC

0039 6021000000-E 1620 0.25 TON 909.00 227.25 500.00 125.00 1500.00 375.00FERT FOR TEMP SEEDING
0040 6030000000-E 1630  255 CY  3.00 765.00 6.50 1657.50 6.00 1530.00SILT EXCAVATION
0041 6033000000-E 1631  270 SY  1.50 405.00 2.00 540.00 2.50 675.00SYNTHETIC ROVING
0042 6036000000-E 1631  135 SY  2.50 337.50 3.50 472.50 3.50 472.50MATTING FOR EROS CONTROL
0043 6042000000-E 1632  130 LF  2.50 325.00 2.30 299.00 4.00 520.001/4" HARDWARE CLOTH
0044 6048000000-E SP   175 SY  49.00 8575.00 38.00 6650.00 30.00 5250.00FLOAT TURBIDITY CURTAIN
0045 6070000000-N SP   6 EA  128.00 768.00 400.00 2400.00 250.00 1500.00SPECIAL STILLING BASINS
0046 6084000000-E 1660 0.5 ACR 4545.00 2272.50 5500.00 2750.00 3000.00 1500.00SEEDING AND MULCHING
0047 6087000000-E 1660 0.5 ACR 202.00 101.00 250.00 125.00 200.00 100.00MOWING
0048 6090000000-E 1661  50 LB  10.10 505.00 15.00 750.00 3.50 175.00SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 909.00 227.25 600.00 150.00 500.00 125.00FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  2.00 100.00 12.00 600.00 5.00 250.00SEED FOR SUPP SEEDING
0051 6102000000-E 1664  260 SY  9.00 2340.00 6.50 1690.00 7.75 2015.00SODDING
0052 6105000000-E 1664 4.5 M/G 202.00 909.00 130.00 585.00 100.00 450.00WATER
0053 6108000000-E 1665 0.5 TON 505.00 252.50 380.00 190.00 700.00 350.00FERTILIZER TOPDRESSING
0054 6114000000-N SP   2 HR  35.00 70.00 60.00 120.00 50.00 100.00SPECIALIZED HAND MOWING
0055 6117000000-N 1675  8 EA  10.00 80.00 10.00 80.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8017000000-N SP  Lump Sum 17000.00 18000.00 14000.00CM&R TEMP ACCESS ***********
(15+36.00 -L-)

0057 8035000000-N 402 Lump Sum 13650.00 19300.00 12250.00REMV EXIST STR **********
(15+36.00 -L-)

0058 8105500000-E SP   62 LF  320.00 19840.00 280.00 17360.00 450.00 27900.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0059 8105600000-E SP   40 LF  1450.00 58000.00 1200.00 48000.00 1530.00 61200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0060 8111000000-E SP  54.4 LF  140.00 7616.00 200.00 10880.00 175.00 9520.00PERM STL CASING FOR ** PIER
(3'-6")

0061 8119000000-E 412  255 CY  9.50 2422.50 9.25 2358.75 14.16 3610.80UNCLASSIFIED STR EXCAV
0062 8182000000-E 420 87.4 CY  450.00 39330.00 500.00 43700.00 646.00 56460.40CLASS A CONCRETE (BRIDGE)
0063 8210000000-N 422 Lump Sum 17000.00 18000.00 25000.00BRG APPR SLAB ***********

(15+36.00 -L-)
0064 8217000000-E 425  21,292 LB  0.50 10646.00 0.50 10646.00 0.80 17033.60REINF STEEL (BRIDGE)
0065 8238000000-E 425  2,792 LB  1.60 4467.20 0.95 2652.40 1.65 4606.80SPIRAL COL REINF STL BRG
0066 8364000000-E 450  240 LF  24.50 5880.00 37.00 8880.00 32.60 7824.00HP12X53 PILES
0067 8391000000-N 450  12 EA  80.00 960.00 115.00 1380.00 100.00 1200.00STEEL PILE POINTS
0068 8503000000-E 460 294.23 LF  40.00 11769.20 48.00 14123.04 53.25 15667.75CONCRETE BARRIER RAIL
0069 8608000000-E 876  287 TON 15.00 4305.00 37.00 10619.00 38.00 10906.00PLAIN RIP RAP II (2'-0")
0070 8622000000-E 876  319 SY  1.00 319.00 5.00 1595.00 3.25 1036.75FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 2700.00 2100.00 3350.00ELASTOMERIC BEARINGS
0072 8762000000-E 430 1,618.26 LF  80.00 129460.80 89.00 144025.14 85.00 137552.103'-0"X 1'-9"PRESTR SLABS



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 3 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

   

 

    TOTAL 556924.90 TOTAL 561846.52 TOTAL 599414.70CONTRACT TOTAL

 

    SUB-TOTAL 211559.20 SUB-TOTAL 188227.19 SUB-TOTAL 190296.50ROADWAY ITEMS
    SUB-TOTAL 345365.70 SUB-TOTAL 373619.33 SUB-TOTAL 409118.20STRUCTURE ITEMS



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 4 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

DANE CONSTRUCTION, INC. DELLINGER, INC. D. W. LYLE CORPORATION

MOORESVILLE,  NC MONROE,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30695.00 55000.00 61572.26MOBILIZATION
0002 0029000000-N SP  Lump Sum 12700.00 14000.00 12426.79REINF BRG APPR **********

(15+36.00)
0003 0043000000-N 226 Lump Sum 45200.00 40000.00 35764.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  400 CY  7.00 2800.00 7.00 2800.00 24.00 9600.00UNDERCUT EXCAVATION
0006 0318000000-E 300  7 TON 40.00 280.00 40.00 280.00 25.00 175.00FNDATION MATL, MINOR STRS
0007 0366000000-E 310  36 LF  30.00 1080.00 30.00 1080.00 30.00 1080.0015" RC PIPE CULV III
0008 0708000000-E 310  20 LF  40.00 800.00 40.00 800.00 50.00 1000.0015" BCCSP B 0.064"
0009 0806000000-E 310  2 EA  200.00 400.00 200.00 400.00 300.00 600.0015" BCCS ELB B 0.064"
0010 1220000000-E 545  30 TON 25.00 750.00 25.00 750.00 25.00 750.00INCIDENTAL STONE BASE
0011 1489000000-E 610  190 TON 51.00 9690.00 52.00 9880.00 48.00 9120.00ASP CONC BASE CRS B25.0B
0012 1514000000-E 610  400 TON 61.00 24400.00 62.00 24800.00 48.00 19200.00ASP CONC SURF CRS S9.5A
0013 1560000000-E 620  35 TON 195.00 6825.00 200.00 7000.00 165.00 5775.00ASP FOR PLANT MIX  PG64-22
0014 2000000000-N 806  8 EA  150.00 1200.00 150.00 1200.00 200.00 1600.00RIGHT OF WAY MARKERS
0015 2286000000-N 840  2 EA  1300.00 2600.00 1500.00 3000.00 1600.00 3200.00MASNRY DRAINAGE STRUCT
0016 2363000000-N 840  2 EA  500.00 1000.00 750.00 1500.00 375.00 750.00FRAME W/2GRTS 840.***** STD

(840.29)
0017 2556000000-E 846  40 LF  22.00 880.00 30.00 1200.00 50.00 2000.00SHOULDER BERM GUTTER
0018 3030000000-E 862  275 LF  9.00 2475.00 11.00 3025.00 9.07 2494.25STL BM GUARDRAIL
0019 3150000000-N 862  5 EA  30.00 150.00 40.00 200.00 30.22 151.10ADDIT GUARDRAIL POSTS
0020 3215000000-N 862  4 EA  850.00 3400.00 900.00 3600.00 856.24 3424.96GR ANCHOR TYPE III
0021 3270000000-N SP   4 EA  1900.00 7600.00 1700.00 6800.00 1913.95 7655.80GR ANCHOR TYPE 350
0022 3649000000-E 876  2 TON 200.00 400.00 200.00 400.00 40.00 80.00PLAIN RIP RAP, CLASS B
0023 3656000000-E 876  430 SY  3.00 1290.00 3.00 1290.00 1.50 645.00FILTER FABRIC FOR DRAINGE
0024 4400000000-E 1110  288 SF  9.00 2592.00 7.75 2232.00 8.45 2433.60WORK ZONE SIGNS (STAT)
0025 4410000000-E 1110  96 SF  5.00 480.00 3.50 336.00 13.80 1324.80WORK ZONE SIGNS (BARRICDE
0026 4425000000-N 1125  2 EA  15.00 30.00 12.50 25.00 38.34 76.68WARNING FLAG SETS
0027 4445000000-E 1145  76 LF  13.00 988.00 8.50 646.00 8.00 608.00BARRICADES (TYPE III)
0028 4810000000-E 1205  5,600 LF  0.50 2800.00 0.55 3080.00 0.50 2800.00PAINT PVMT MARKINGS 4"
0029 4900000000-N 1252  9 EA  5.00 45.00 5.00 45.00 5.00 45.00PERM RAISED PVMT MARKERS
0030 5300000000-E 1505  25 TON 40.00 1000.00 20.00 500.00 40.00 1000.00FND CONDIT MAT CL *******

(VI)
0031 5306000000-E SP   25 TON 40.00 1000.00 20.00 500.00 40.00 1000.00BEDDING MATL, CL ********

(IV)
0032 5366000000-E 1510  500 LF  45.00 22500.00 70.00 35000.00 43.00 21500.008" DI WATER PIPE  PC 350
0033 6000000000-E 1605  270 LF  2.60 702.00 2.75 742.50 4.00 1080.00TEMPORARY SILT FENCE
0034 6006000000-E 1610  50 TON 40.00 2000.00 40.00 2000.00 32.75 1637.50EROS CONTRL STONE CL A
0035 6009000000-E 1610  110 TON 37.00 4070.00 37.00 4070.00 32.75 3602.50EROS CONTRL STONE CL B
0036 6012000000-E 1610  200 TON 22.00 4400.00 22.00 4400.00 23.00 4600.00SEDIMENT CONTROL STONE
0037 6015000000-E 1615 0.5 ACR 1000.00 500.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0038 6018000000-E 1620  50 LB  10.00 500.00 10.00 500.00 10.00 500.00SEED FOR TEMP SEEDING



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 5 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

DANE CONSTRUCTION, INC. DELLINGER, INC. D. W. LYLE CORPORATION

MOORESVILLE,  NC MONROE,  NC MCKENNEY,  VA

0039 6021000000-E 1620 0.25 TON 500.00 125.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0040 6030000000-E 1630  255 CY  7.00 1785.00 7.00 1785.00 10.00 2550.00SILT EXCAVATION
0041 6033000000-E 1631  270 SY  2.00 540.00 1.00 270.00 1.00 270.00SYNTHETIC ROVING
0042 6036000000-E 1631  135 SY  3.50 472.50 3.00 405.00 3.00 405.00MATTING FOR EROS CONTROL
0043 6042000000-E 1632  130 LF  4.00 520.00 4.00 520.00 5.00 650.001/4" HARDWARE CLOTH
0044 6048000000-E SP   175 SY  40.00 7000.00 30.00 5250.00 24.83 4345.25FLOAT TURBIDITY CURTAIN
0045 6070000000-N SP   6 EA  375.00 2250.00 550.00 3300.00 2171.35 13028.10SPECIAL STILLING BASINS
0046 6084000000-E 1660 0.5 ACR 5500.00 2750.00 10000.00 5000.00 10000.00 5000.00SEEDING AND MULCHING
0047 6087000000-E 1660 0.5 ACR 250.00 125.00 200.00 100.00 200.00 100.00MOWING
0048 6090000000-E 1661  50 LB  15.00 750.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 0.25 TON 600.00 150.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0050 6096000000-E 1662  50 LB  12.00 600.00 10.00 500.00 10.00 500.00SEED FOR SUPP SEEDING
0051 6102000000-E 1664  260 SY  6.50 1690.00 10.00 2600.00 10.00 2600.00SODDING
0052 6105000000-E 1664 4.5 M/G 130.00 585.00 100.00 450.00 100.00 450.00WATER
0053 6108000000-E 1665 0.5 TON 380.00 190.00 400.00 200.00 400.00 200.00FERTILIZER TOPDRESSING
0054 6114000000-N SP   2 HR  60.00 120.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0055 6117000000-N 1675  8 EA  10.00 80.00 1.00 8.00 1551.00 12408.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0056 8017000000-N SP  Lump Sum 16000.00 1000.00 27800.00CM&R TEMP ACCESS ***********
(15+36.00 -L-)

0057 8035000000-N 402 Lump Sum 14015.00 25000.00 22400.00REMV EXIST STR **********
(15+36.00 -L-)

0058 8105500000-E SP   62 LF  325.00 20150.00 400.00 24800.00 268.86 16669.32**'-**" DRILLD PIER IN SOIL
(3'-6")

0059 8105600000-E SP   40 LF  1585.00 63400.00 1375.00 55000.00 1262.41 50496.40**'-**" DRILLD PIER NO SOIL
(3'-6")

0060 8111000000-E SP  54.4 LF  155.00 8432.00 170.00 9248.00 146.32 7959.81PERM STL CASING FOR ** PIER
(3'-6")

0061 8119000000-E 412  255 CY  15.00 3825.00 14.00 3570.00 15.39 3924.45UNCLASSIFIED STR EXCAV
0062 8182000000-E 420 87.4 CY  512.00 44748.80 650.00 56810.00 638.95 55844.23CLASS A CONCRETE (BRIDGE)
0063 8210000000-N 422 Lump Sum 17000.00 21000.00 27876.12BRG APPR SLAB ***********

(15+36.00 -L-)
0064 8217000000-E 425  21,292 LB  0.92 19588.64 0.65 13839.80 0.68 14478.56REINF STEEL (BRIDGE)
0065 8238000000-E 425  2,792 LB  0.80 2233.60 1.25 3490.00 1.53 4271.76SPIRAL COL REINF STL BRG
0066 8364000000-E 450  240 LF  38.00 9120.00 27.00 6480.00 39.47 9472.80HP12X53 PILES
0067 8391000000-N 450  12 EA  153.00 1836.00 120.00 1440.00 86.14 1033.68STEEL PILE POINTS
0068 8503000000-E 460 294.23 LF  40.20 11828.05 65.00 19124.95 47.78 14058.31CONCRETE BARRIER RAIL
0069 8608000000-E 876  287 TON 33.00 9471.00 35.00 10045.00 30.00 8610.00PLAIN RIP RAP II (2'-0")
0070 8622000000-E 876  319 SY  2.30 733.70 1.25 398.75 2.39 762.41FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 1524.00 3000.00 3897.85ELASTOMERIC BEARINGS
0072 8762000000-E 430 1,618.26 LF  92.00 148879.92 83.00 134315.58 103.78 167943.023'-0"X 1'-9"PRESTR SLABS



JUL 16, 2002 03:30 PM WARREN

TIP NO B-3532 8.2410603 10:00AM 6 /  6 007

FED AID NO BRZ-1614(1) 0.133 MI JUL 16 2002 C200472
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHOCCO CREEK & APPROACHES ON SR-1614 NEAR ELBERTON.

   

 

    TOTAL 612741.21 TOTAL 643632.58 TOTAL 702977.31CONTRACT TOTAL

 

    SUB-TOTAL 219955.50 SUB-TOTAL 255070.50 SUB-TOTAL 265478.59ROADWAY ITEMS
    SUB-TOTAL 392785.71 SUB-TOTAL 388562.08 SUB-TOTAL 437498.72STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  556924.90C. C. MANGUM CONTRACTORS, LLC
     2  561846.52S. T. WOOTEN CORPORATION
     3  599414.70SANFORD CONTRACTORS, INC.
     4  612741.21DANE CONSTRUCTION, INC.
     5  643632.58DELLINGER, INC.
     6  702977.31D. W. LYLE CORPORATION



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 1 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 103500.00 106000.00 62174.97MOBILIZATION
0002 0000400000-N 801 Lump Sum 23700.00 34000.00 34089.44CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 60000.00 5000.00 65000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  12500.00 5000.00 4950.00 1980.00 4950.00 1980.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  2,625 M3  3.75 9843.75 3.92 10290.00 3.92 10290.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 21000.00 18099.38REINF BRG APPR **********

(13+69.075)
0007 0036000000-M 225  3,460 M3  5.23 18095.80 3.92 13563.20 3.92 13563.20UNDERCUT EXCAVATION
0008 0080000000-M SP   500 MTN 5.50 2750.00 16.10 8050.00 16.10 8050.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-M 230  60,610 M3  5.75 348507.50 5.00 303050.00 5.00 303050.00BORROW EXCAVATION
0010 0134000000-M 240  575 M3  5.00 2875.00 3.00 1725.00 3.00 1725.00DRAINAGE DITCH EXCAVATION
0011 0156000000-M 250  3,600 M2  5.00 18000.00 3.00 10800.00 3.00 10800.00REMOVAL OF EXT ASPHALT PVM'T
0012 0195000000-M 265  7,000 M3  5.25 36750.00 5.00 35000.00 5.00 35000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  500 M2  2.00 1000.00 1.50 750.00 1.50 750.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  70 MTN 30.00 2100.00 30.00 2100.00 30.00 2100.00FND CONDIT MAT'L MIN STR
0015 0342000000-M 310 8.4 M   77.44 650.50 145.00 1218.00 145.00 1218.00****MM SIDE DRAIN PIPE

(450MM)
0016 0372000000-M 310  12 M   103.56 1242.72 195.00 2340.00 195.00 2340.00450MM RCP CULV CLASS III
0017 0378000000-M 310 64.8 M   137.10 8884.08 222.00 14385.60 222.00 14385.60600MM RCP CULV CLASS III
0018 0384000000-M 310 7.2 M   183.30 1319.76 250.00 1800.00 250.00 1800.00750MM RCP CULV CLASS III
0019 0390000000-M 310 34.8 M   251.82 8763.34 288.00 10022.40 288.00 10022.40900MM RCP CULV CLASS III
0020 0402000000-M 310 14.4 M   361.38 5203.87 340.00 4896.00 340.00 4896.001200MM RCP CULV CLASS III
0021 0684000000-M 310 74.4 M   81.00 6026.40 86.00 6398.40 86.00 6398.40***MM BCCSP B ****

(300MM, 1.63MM)
0022 0804000000-M 310  6 EA  213.41 1280.46 95.00 570.00 95.00 570.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0023 0980000000-M SP  46.8 M   863.78 40424.90 405.00 18954.00 405.00 18954.00****MM WS PIPE **** B, B&J

(600MM, 12.7MM)
0024 0995000000-M 340 42.9 M   45.18 1938.22 9.00 386.10 9.00 386.10PIPE REMOVAL
0025 1011000000-N 500 Lump Sum 650.48 6000.00 6000.00FINE GRADING
0026 1220000000-M 545  100 MTN 23.00 2300.00 18.00 1800.00 18.00 1800.00INCIDENTAL STONE BASE
0027 1489000000-M 610  1,998 MTN 41.00 81918.00 41.65 83216.70 41.00 81918.00ASP CONC BASE CRS B25.0B
0028 1498000000-M 610  611 MTN 41.00 25051.00 47.33 28918.63 41.00 25051.00ASP CONC INTR CRS I19.0B
0029 1519000000-M 610  1,230 MTN 43.00 52890.00 37.76 46444.80 43.00 52890.00ASP CONC SURF CRS S9.5B
0030 1560000000-M 620  195 MTN 247.00 48165.00 249.83 48716.85 247.00 48165.00ASP FOR PLANT MIX  PG64-22
0031 2000000000-N 806  5 EA  150.00 750.00 130.00 650.00 200.00 1000.00RIGHT OF WAY MARKERS
0032 2154000000-N 820  1 EA  500.00 500.00 700.00 700.00 300.00 300.00METAL FUNNELS
0033 2165000000-M 820 34.2 M   72.27 2471.63 75.00 2565.00 50.00 1710.00300MM FUNNEL DRAIN PIPE
0034 2176000000-M 820  2 EA  318.41 636.82 200.00 400.00 300.00 600.00300MM FUNNEL DRAIN ELBOWS
0035 2209000000-M 838 4.6 M3  825.00 3795.00 1100.00 5060.00 1100.00 5060.00ENDWALLS
0036 2264000000-M 840 0.14 M3  128.79 18.03 386.00 54.04 386.00 54.04PIPE PLUGS
0037 2286000000-N 840  6 EA  975.71 5854.26 1800.00 10800.00 1800.00 10800.00MASNRY DRAINAGE STRUCT



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 2 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

0038 2363000000-N 840  3 EA  377.74 1133.22 859.00 2577.00 859.00 2577.00FRAME W/2GRTS 840.***** STD
(840.29)

0039 2396000000-N 840  2 EA  377.74 755.48 182.00 364.00 182.00 364.00FRAME W/COVER STD 840.54
0040 2556000000-M 846  88 M   70.00 6160.00 33.00 2904.00 33.00 2904.00SHLDR BERM GUTTER
0041 2830000000-N 858  2 EA  538.65 1077.30 650.00 1300.00 650.00 1300.00ADJ MANHOLES
0042 2845000000-N 858  5 EA  216.83 1084.15 150.00 750.00 150.00 750.00ADJ METER OR VALVE BOXES
0043 3030000000-M 862 1,101.09 M   28.70 31601.28 32.81 36126.76 28.70 31601.28STL BM GRDRAIL
0044 3045000000-M 862 64.77 M   29.50 1910.72 33.02 2138.71 29.50 1910.72STL BM GRDRAIL SHOP CURV
0045 3150000000-N 862  5 EA  30.00 150.00 37.00 185.00 30.00 150.00ADDIT GUARDRAIL POSTS
0046 3270000000-N SP   6 EA  1800.00 10800.00 1700.00 10200.00 1800.00 10800.00GR ANCHOR TYPE 350
0047 3300000000-N 862  4 EA  1600.00 6400.00 1000.00 4000.00 1600.00 6400.00GR ANCHOR TYPE XI
0048 3360000000-M 863 1,074.42 M   3.28 3524.10 3.50 3760.47 3.30 3545.59REMOVE GUARDRAIL
0049 3389100000-N SP   2 EA  700.00 1400.00 3000.00 6000.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0050 3628000000-M 876  400 MTN 45.00 18000.00 66.00 26400.00 66.00 26400.00PLN RIP RAP CL I
0051 3649000000-M 876 79.8 MTN 50.00 3990.00 63.00 5027.40 63.00 5027.40PLN RIP RAP, CLASS B
0052 3656000000-M 876  155 M2  3.25 503.75 2.00 310.00 2.00 310.00FILTER FABRIC FOR DRAINGE
0053 4072000000-M 903  55 M   4.89 268.95 18.00 990.00 15.00 825.00SUPPORT, 4.5KG STEEL U-CHNL
0054 4102000000-N 904  11 EA  90.53 995.83 80.00 880.00 100.00 1100.00SIGN ERECTION, TYPE E
0055 4129000000-N 906  1 EA  154.43 154.43 100.00 100.00 150.00 150.00RELOCATE SIGN, TYPE *****

(E)
0056 4155000000-N 907  21 EA  26.63 559.23 25.00 525.00 50.00 1050.00DISPOSE SIGN SYST U-CHAN
0057 4192000000-N 907  1 EA  26.63 26.63 25.00 25.00 50.00 50.00DISPOSE SUPPORT, U-CHAN
0058 4400000000-M 1110  30 M2  100.00 3000.00 90.00 2700.00 160.00 4800.00WORK ZONE SIGNS (STAT)
0059 4405000000-M 1110  18 M2  75.00 1350.00 66.20 1191.60 160.00 2880.00WORK ZONE SIGNS (PORT)
0060 4410000000-M 1110  13 M2  75.00 975.00 42.95 558.35 160.00 2080.00WORK ZONE SIGNS (BARRICAD
0061 4430000000-N 1130  50 EA  45.00 2250.00 68.53 3426.50 60.00 3000.00DRUMS
0062 4435000000-N 1135  50 EA  11.00 550.00 25.20 1260.00 30.00 1500.00CONES
0063 4445000000-M 1145  30 M   50.00 1500.00 34.45 1033.50 66.00 1980.00BARRICADES (TYPE III)
0064 4455000000-N 1150  300 MD  125.00 37500.00 143.04 42912.00 200.00 60000.00FLAGGER
0065 4685000000-M 1205  1,600 M   2.00 3200.00 1.75 2800.00 1.75 2800.00100MM THERMO MKG, 2.3MMTK
0066 4686000000-M 1205  1,800 M   2.50 4500.00 1.75 3150.00 1.75 3150.00100MM THERMO MKG, 3.1MMTK
0067 4810000000-M 1205  10,002 M   0.60 6001.20 1.00 10002.00 1.00 10002.00PAINT PVT MKG LINES 100MM
0068 4835000000-M 1205  10 M   6.00 60.00 4.25 42.50 4.25 42.50PAINT PVT MKG LINES 600MM
0069 4900000000-N 1252  55 EA  5.00 275.00 5.00 275.00 5.00 275.00PERM RAISED PVMT MARKERS
0070 5300000000-M 1505  285 MTN 30.00 8550.00 25.00 7125.00 25.00 7125.00FND CONDIT MAT'L ********

(VI)
0071 5306000000-M SP   285 MTN 30.00 8550.00 25.00 7125.00 25.00 7125.00BEDDN MAT'L CL **********

(IV)
0072 5318000000-M 1505  43 MTN 200.00 8600.00 110.20 4738.60 110.20 4738.60PVMT REP FOR UTILITY WORK
0073 5330000000-M 1510  62 M   147.41 9139.42 49.94 3096.28 49.94 3096.28150MM DI WP CL***********

(50)
0074 5432000000-M 1510 33.6 M   24.51 823.54 11.07 371.95 11.07 371.9550MM PVC H2O P SD21 1.38
0075 5444000000-M 1510  771 M   25.70 19814.70 27.82 21449.22 27.82 21449.22150MM PVC H2O P SD21 1.38



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 3 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

DANE CONSTRUCTION, INC. S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

MOORESVILLE,  NC WILSON,  NC ORANGEBURG,  SC

0076 5480000000-M 1510  488 KG  5.69 2776.72 12.70 6197.60 12.70 6197.60DI H2O FITTINGS 1.72MPA
0077 5492000000-M SP   23 M   11.94 274.62 10.41 239.43 10.41 239.4320MM PE H2O TUBE SDR9 ***

(1.38MPA)
0078 5510000000-M 1510  3 EA  35.98 107.94 48.70 146.10 48.70 146.1020MM CORPORATION STOP
0079 5534000000-M 1510  1 EA  325.24 325.24 262.00 262.00 262.00 262.00***MM GATE V & V BX

(50MM, 1.38MPA)
0080 5540000000-M 1510  2 EA  567.84 1135.68 491.00 982.00 491.00 982.00150MM GATE V & V BX

(1.38MPA)
0081 5582000000-M 1510  3 EA  88.84 266.52 70.90 212.70 70.90 212.70*** X ***MM TAPPING SADDL

(150MM x 20MM)
0082 5582000000-M 1510  1 EA  160.91 160.91 98.90 98.90 98.90 98.90*** X ***MM TAPPING SADDL

(150MM x 50MM)
0083 5612000000-M 1510  1 EA  269.33 269.33 144.00 144.00 144.00 144.00***MM TRANS COUPLN ******

(150MM,  AC TO DI)
0084 5612000000-M 1510  1 EA  269.33 269.33 139.00 139.00 139.00 139.00***MM TRANS COUPLN ******

(150MM,  AC TO PVC)
0085 5648000000-N 1510  2 EA  213.41 426.82 100.00 200.00 100.00 200.00RELOCATE EXIST WAT METER
0086 5666000000-M 1510  1 EA  2188.73 2188.73 1921.00 1921.00 1921.00 1921.00FIRE HYDRANT, ****MPA WP

(1.38MPA)
0087 5690000000-M 1520  6 M   42.45 254.70 45.75 274.50 45.75 274.50***MM PVC SS PIPE SDR 35

(100MM)
0088 5696000000-M 1520  77 M   148.75 11453.75 57.30 4412.10 57.30 4412.10200MM PVC SS PIPE SDR 35
0089 5708000000-M 1520  400 M   22.98 9192.00 17.00 6800.00 17.00 6800.00***MM PVC FORCE M *******

(100MM, SDR 21, 1.38MPA)
0090 5714000000-M 1520  34 M   198.81 6759.54 82.90 2818.60 82.90 2818.60***MM DI SS PIPE CL ****

(200MM, 50)
0091 5750000000-M 1520  6 M   68.57 411.42 54.40 326.40 54.40 326.40***MM DI FRC MN SS P ****

(100MM, CL 50, 2.41MPA)
0092 5756000000-M 1520  204 KG  11.27 2299.08 12.70 2590.80 12.70 2590.80DI SS PIPE FITTINGS
0093 5768000000-N 1520  1 EA  643.65 643.65 182.00 182.00 182.00 182.00SANITARY SEWER CLEAN-OUT
0094 5774000000-M 1525  3 EA  2168.25 6504.75 1321.00 3963.00 1321.00 3963.00STD ****MM DIA PC MH 0-2M

(1200MM)
0095 5798000000-M 1530  80 M   36.52 2921.60 9.90 792.00 9.90 792.00FL OR REMV *** PIPE *****

(150MM,  AC WATER)
0096 5816000000-N 1530  2 EA  647.06 1294.12 400.00 800.00 400.00 800.00BRK DN,PLUG & FILL UT MH
0097 5858000000-M SP  35.6 M   424.71 15119.68 358.00 12744.80 358.00 12744.80300MM STL NCAS PIPE****BJ

(4.78MM)
0098 6000000000-M 1605  780 M   8.05 6279.00 8.05 6279.00 8.05 6279.00TEMPORARY SILT FENCE
0099 6006000000-M 1610  50 MTN 40.00 2000.00 63.00 3150.00 63.00 3150.00EROS CONTRL STONE CL A
0100 6009000000-M 1610  425 MTN 40.00 17000.00 63.00 26775.00 63.00 26775.00EROS CONTRL STONE CL B
0101 6012000000-M 1610  140 MTN 30.00 4200.00 13.64 1909.60 30.00 4200.00SEDIMENT CONTROL STONE
0102 6015000000-M 1615 1.5 HA  990.00 1485.00 1600.00 2400.00 990.00 1485.00TEMPORARY MULCHING
0103 6018000000-M 1620  125 KG  6.62 827.50 7.00 875.00 6.62 827.50SEED FOR TEMP SEEDING
0104 6021000000-M 1620  1 MTN 666.00 666.00 400.00 400.00 666.00 666.00FERT FOR TEMP SEEDING
0105 6024000000-M 1622  120 M   45.00 5400.00 83.00 9960.00 83.00 9960.00TEMPORARY SLOPE DRAINS
0106 6027000000-N 1622  10 EA  150.00 1500.00 400.00 4000.00 400.00 4000.00INLET PROTCN @ SLOPE DRNS
0107 6030000000-M 1630  1,210 M3  1.50 1815.00 4.00 4840.00 4.00 4840.00SILT EXCAVATION
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0108 6033000000-M 1631  720 M2  1.74 1252.80 2.50 1800.00 1.74 1252.80SYNTHETIC ROVING
0109 6036000000-M 1631  360 M2  1.74 626.40 2.50 900.00 1.74 626.40MATTING FOR EROS CONTROL
0110 6042000000-M 1632  18 M   15.00 270.00 7.00 126.00 7.00 126.006.4MM HARDWARE CLOTH
0111 6084000000-M 1660  3 HA  4550.00 13650.00 3000.00 9000.00 4550.00 13650.00SEEDING & MULCHING
0112 6087000000-M 1660 0.5 HA  325.00 162.50 186.00 93.00 325.00 162.50MOWING
0113 6090000000-M 1661  25 KG  13.25 331.25 70.80 1770.00 13.25 331.25SEED FOR REPAIR SEEDING
0114 6093000000-M 1661 0.25 MTN 896.00 224.00 450.00 112.50 896.00 224.00FERT FOR REPAIR SEEDING
0115 6096000000-M 1662  100 KG  3.64 364.00 17.63 1763.00 3.64 364.00SEED FOR SUPP SEEDING
0116 6102000000-M 1664  1,385 M2  7.18 9944.30 5.50 7617.50 7.18 9944.30SODDING
0117 6105000000-M 1664  105 KL  16.00 1680.00 35.00 3675.00 16.00 1680.00WATER
0118 6108000000-M 1665 5.5 MTN 331.00 1820.50 350.00 1925.00 331.00 1820.50FERTILIZER TOPDRESSING
0119 6114000000-N SP   9 HR  42.00 378.00 45.00 405.00 42.00 378.00SPECIALIZED HAND MOWING
0120 6117000000-N 1675  8 EA  50.00 400.00 350.00 2800.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0121 8014000000-N SP  Lump Sum 17000.00 18000.00 12033.23TEMP RR SHORING ***,*****
(1, 13+67.926-L-)

0122 8014000000-N SP  Lump Sum 17000.00 18000.00 12033.23TEMP RR SHORING ***,*****
(2, 13+67.926-L-)

0123 8035000000-N 402 Lump Sum 28000.00 75000.00 48525.52REMV EXIST STR **********
(13+67.926 -L-)

0124 8091000000-N 410 Lump Sum 10000.00 4400.00 3658.54FND EXCAV B** STA *******
(1, 13+67.926 -L-)

0125 8091000000-N 410 Lump Sum 10000.00 5600.00 3658.54FND EXCAV B** STA *******
(2, 13+67.926 -L-)

0126 8147000000-M 420  749 M2  180.75 135381.75 225.00 168525.00 196.47 147156.03REINF CONC DECK SLAB
0127 8161000000-M 420  636 M2  4.03 2563.08 31.72 20173.92 4.27 2715.72GROOVING BRIDGE FLOORS
0128 8182000000-M 420 261.8 M3  438.00 114668.40 430.00 112574.00 549.19 143777.94CL A CONC, BRIDGE
0129 8210000000-N 422 Lump Sum 23100.00 26000.00 29203.38BRG APPR SLAB ***********

(13+67.926 -L-)
0130 8217000000-M 425  21,379 KG  1.05 22447.95 1.00 21379.00 1.32 28220.28REINF STEEL (BRIDGE)
0131 8238000000-M 425  2,626 KG  1.80 4726.80 2.00 5252.00 2.10 5514.60SPIRAL COL REINF STL STR
0132 8280000000-M 440 Lump Sum 200000.00 195000.00 201435.57STRUCTURAL STEEL
0133 8364000000-M 450  771 M   66.00 50886.00 63.50 48958.50 77.95 60099.45HP310X79 STL PILE
0134 8503000000-M 460 116.058 M   120.50 13984.99 172.00 19961.98 153.36 17798.65CONC BARRIER RAIL
0135 8531000000-M 462  2,274 M2  51.00 115974.00 50.00 113700.00 65.85 149742.90100MM SLOPE PROTECTION
0136 8657000000-N 430 Lump Sum 5275.00 6000.00 6672.93ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 8750.00 9600.00 7634.84EVAZOTE JOINT SEALS

 

    TOTAL 2072080.80 TOTAL 2074372.49 TOTAL 2117491.60CONTRACT TOTAL

 

    SUB-TOTAL 1292322.83 SUB-TOTAL 1206248.09 SUB-TOTAL 1237610.25ROADWAY ITEMS
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    SUB-TOTAL 779757.97 SUB-TOTAL 868124.40 SUB-TOTAL 879881.35STRUCTURE ITEMS
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C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING,
INC.

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

LUMBERTON,  NC BURLINGTON,  NC FAYETTEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112000.00 118750.00 270132.48MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 88000.00 25000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 145000.00 185000.00 15000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  1.00 0.40 14000.00 5600.00 4950.00 1980.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  2,625 M3  8.50 22312.50 10.45 27431.25 8.40 22050.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 21000.00 21000.00 21000.00REINF BRG APPR **********

(13+69.075)
0007 0036000000-M 225  3,460 M3  6.50 22490.00 6.00 20760.00 8.63 29859.80UNDERCUT EXCAVATION
0008 0080000000-M SP   500 MTN 28.00 14000.00 20.00 10000.00 16.10 8050.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-M 230  60,610 M3  5.50 333355.00 4.31 261229.10 6.25 378812.50BORROW EXCAVATION
0010 0134000000-M 240  575 M3  3.50 2012.50 6.00 3450.00 9.00 5175.00DRAINAGE DITCH EXCAVATION
0011 0156000000-M 250  3,600 M2  3.00 10800.00 2.25 8100.00 3.00 10800.00REMOVAL OF EXT ASPHALT PVM'T
0012 0195000000-M 265  7,000 M3  5.50 38500.00 4.50 31500.00 5.00 35000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  500 M2  2.50 1250.00 2.00 1000.00 1.50 750.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  70 MTN 20.00 1400.00 26.50 1855.00 30.00 2100.00FND CONDIT MAT'L MIN STR
0015 0342000000-M 310 8.4 M   145.00 1218.00 73.58 618.07 145.00 1218.00****MM SIDE DRAIN PIPE

(450MM)
0016 0372000000-M 310  12 M   195.00 2340.00 80.33 963.96 195.00 2340.00450MM RCP CULV CLASS III
0017 0378000000-M 310 64.8 M   222.00 14385.60 95.74 6203.95 222.00 14385.60600MM RCP CULV CLASS III
0018 0384000000-M 310 7.2 M   250.00 1800.00 114.76 826.27 250.00 1800.00750MM RCP CULV CLASS III
0019 0390000000-M 310 34.8 M   288.00 10022.40 167.47 5827.96 288.00 10022.40900MM RCP CULV CLASS III
0020 0402000000-M 310 14.4 M   340.00 4896.00 238.00 3427.20 340.00 4896.001200MM RCP CULV CLASS III
0021 0684000000-M 310 74.4 M   86.00 6398.40 66.50 4947.60 86.00 6398.40***MM BCCSP B ****

(300MM, 1.63MM)
0022 0804000000-M 310  6 EA  95.00 570.00 140.00 840.00 95.00 570.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0023 0980000000-M SP  46.8 M   405.00 18954.00 696.74 32607.43 405.00 18954.00****MM WS PIPE **** B, B&J

(600MM, 12.7MM)
0024 0995000000-M 340 42.9 M   9.00 386.10 26.25 1126.13 9.00 386.10PIPE REMOVAL
0025 1011000000-N 500 Lump Sum 40000.00 100000.00 18000.00FINE GRADING
0026 1220000000-M 545  100 MTN 25.00 2500.00 25.00 2500.00 18.00 1800.00INCIDENTAL STONE BASE
0027 1489000000-M 610  1,998 MTN 41.00 81918.00 41.00 81918.00 41.00 81918.00ASP CONC BASE CRS B25.0B
0028 1498000000-M 610  611 MTN 41.00 25051.00 41.00 25051.00 41.00 25051.00ASP CONC INTR CRS I19.0B
0029 1519000000-M 610  1,230 MTN 43.00 52890.00 43.00 52890.00 43.00 52890.00ASP CONC SURF CRS S9.5B
0030 1560000000-M 620  195 MTN 247.00 48165.00 247.00 48165.00 247.00 48165.00ASP FOR PLANT MIX  PG64-22
0031 2000000000-N 806  5 EA  150.00 750.00 150.00 750.00 32.11 160.55RIGHT OF WAY MARKERS
0032 2154000000-N 820  1 EA  625.00 625.00 724.00 724.00 570.67 570.67METAL FUNNELS
0033 2165000000-M 820 34.2 M   45.00 1539.00 52.17 1784.21 92.80 3173.76300MM FUNNEL DRAIN PIPE
0034 2176000000-M 820  2 EA  300.00 600.00 139.00 278.00 227.58 455.16300MM FUNNEL DRAIN ELBOWS
0035 2209000000-M 838 4.6 M3  1300.00 5980.00 419.00 1927.40 1100.00 5060.00ENDWALLS
0036 2264000000-M 840 0.14 M3  386.00 54.04 1100.00 154.00 386.00 54.04PIPE PLUGS
0037 2286000000-N 840  6 EA  1800.00 10800.00 1055.00 6330.00 1800.00 10800.00MASNRY DRAINAGE STRUCT
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0038 2363000000-N 840  3 EA  859.00 2577.00 281.50 844.50 859.00 2577.00FRAME W/2GRTS 840.***** STD
(840.29)

0039 2396000000-N 840  2 EA  182.00 364.00 235.00 470.00 182.00 364.00FRAME W/COVER STD 840.54
0040 2556000000-M 846  88 M   50.00 4400.00 35.00 3080.00 33.00 2904.00SHLDR BERM GUTTER
0041 2830000000-N 858  2 EA  650.00 1300.00 241.00 482.00 650.00 1300.00ADJ MANHOLES
0042 2845000000-N 858  5 EA  150.00 750.00 189.00 945.00 150.00 750.00ADJ METER OR VALVE BOXES
0043 3030000000-M 862 1,101.09 M   28.70 31601.28 28.70 31601.28 32.80 36115.75STL BM GRDRAIL
0044 3045000000-M 862 64.77 M   29.50 1910.72 29.50 1910.72 39.40 2551.94STL BM GRDRAIL SHOP CURV
0045 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0046 3270000000-N SP   6 EA  1800.00 10800.00 1800.00 10800.00 1750.00 10500.00GR ANCHOR TYPE 350
0047 3300000000-N 862  4 EA  1600.00 6400.00 1600.00 6400.00 1150.00 4600.00GR ANCHOR TYPE XI
0048 3360000000-M 863 1,074.42 M   3.28 3525.17 3.28 3524.10 3.30 3545.59REMOVE GUARDRAIL
0049 3389100000-N SP   2 EA  700.00 1400.00 700.00 1400.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0050 3628000000-M 876  400 MTN 50.00 20000.00 50.00 20000.00 66.00 26400.00PLN RIP RAP CL I
0051 3649000000-M 876 79.8 MTN 50.00 3990.00 50.00 3990.00 63.00 5027.40PLN RIP RAP, CLASS B
0052 3656000000-M 876  155 M2  25.50 3952.50 1.50 232.50 2.00 310.00FILTER FABRIC FOR DRAINGE
0053 4072000000-M 903  55 M   28.00 1540.00 18.00 990.00 18.00 990.00SUPPORT, 4.5KG STEEL U-CHNL
0054 4102000000-N 904  11 EA  85.00 935.00 80.00 880.00 80.00 880.00SIGN ERECTION, TYPE E
0055 4129000000-N 906  1 EA  150.00 150.00 100.00 100.00 100.00 100.00RELOCATE SIGN, TYPE *****

(E)
0056 4155000000-N 907  21 EA  25.00 525.00 25.00 525.00 25.00 525.00DISPOSE SIGN SYST U-CHAN
0057 4192000000-N 907  1 EA  25.00 25.00 25.00 25.00 25.00 25.00DISPOSE SUPPORT, U-CHAN
0058 4400000000-M 1110  30 M2  85.00 2550.00 110.00 3300.00 90.00 2700.00WORK ZONE SIGNS (STAT)
0059 4405000000-M 1110  18 M2  110.00 1980.00 75.00 1350.00 40.36 726.48WORK ZONE SIGNS (PORT)
0060 4410000000-M 1110  13 M2  90.00 1170.00 75.00 975.00 42.95 558.35WORK ZONE SIGNS (BARRICAD
0061 4430000000-N 1130  50 EA  60.00 3000.00 45.00 2250.00 32.25 1612.50DRUMS
0062 4435000000-N 1135  50 EA  25.00 1250.00 31.00 1550.00 9.25 462.50CONES
0063 4445000000-M 1145  30 M   60.00 1800.00 60.00 1800.00 34.45 1033.50BARRICADES (TYPE III)
0064 4455000000-N 1150  300 MD  200.00 60000.00 140.00 42000.00 237.03 71109.00FLAGGER
0065 4685000000-M 1205  1,600 M   2.00 3200.00 1.75 2800.00 1.75 2800.00100MM THERMO MKG, 2.3MMTK
0066 4686000000-M 1205  1,800 M   2.50 4500.00 1.75 3150.00 1.75 3150.00100MM THERMO MKG, 3.1MMTK
0067 4810000000-M 1205  10,002 M   0.60 6001.20 1.00 10002.00 1.00 10002.00PAINT PVT MKG LINES 100MM
0068 4835000000-M 1205  10 M   6.00 60.00 4.25 42.50 4.25 42.50PAINT PVT MKG LINES 600MM
0069 4900000000-N 1252  55 EA  5.00 275.00 5.00 275.00 5.00 275.00PERM RAISED PVMT MARKERS
0070 5300000000-M 1505  285 MTN 25.00 7125.00 26.50 7552.50 30.00 8550.00FND CONDIT MAT'L ********

(VI)
0071 5306000000-M SP   285 MTN 25.00 7125.00 26.50 7552.50 25.00 7125.00BEDDN MAT'L CL **********

(IV)
0072 5318000000-M 1505  43 MTN 110.20 4738.60 138.60 5959.80 110.00 4730.00PVMT REP FOR UTILITY WORK
0073 5330000000-M 1510  62 M   49.94 3096.28 71.99 4463.38 49.94 3096.28150MM DI WP CL***********

(50)
0074 5432000000-M 1510 33.6 M   11.07 371.95 15.32 514.75 11.07 371.9550MM PVC H2O P SD21 1.38
0075 5444000000-M 1510  771 M   27.82 21449.22 36.86 28419.06 27.82 21449.22150MM PVC H2O P SD21 1.38
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0076 5480000000-M 1510  488 KG  12.70 6197.60 3.90 1903.20 12.70 6197.60DI H2O FITTINGS 1.72MPA
0077 5492000000-M SP   23 M   10.41 239.43 14.24 327.52 10.41 239.4320MM PE H2O TUBE SDR9 ***

(1.38MPA)
0078 5510000000-M 1510  3 EA  48.70 146.10 86.00 258.00 48.70 146.1020MM CORPORATION STOP
0079 5534000000-M 1510  1 EA  262.00 262.00 334.00 334.00 262.00 262.00***MM GATE V & V BX

(50MM, 1.38MPA)
0080 5540000000-M 1510  2 EA  491.00 982.00 470.00 940.00 491.00 982.00150MM GATE V & V BX

(1.38MPA)
0081 5582000000-M 1510  3 EA  70.90 212.70 99.00 297.00 70.90 212.70*** X ***MM TAPPING SADDL

(150MM x 20MM)
0082 5582000000-M 1510  1 EA  98.90 98.90 125.00 125.00 98.90 98.90*** X ***MM TAPPING SADDL

(150MM x 50MM)
0083 5612000000-M 1510  1 EA  144.00 144.00 1742.00 1742.00 144.00 144.00***MM TRANS COUPLN ******

(150MM,  AC TO DI)
0084 5612000000-M 1510  1 EA  139.00 139.00 1742.00 1742.00 139.00 139.00***MM TRANS COUPLN ******

(150MM,  AC TO PVC)
0085 5648000000-N 1510  2 EA  100.00 200.00 322.00 644.00 100.00 200.00RELOCATE EXIST WAT METER
0086 5666000000-M 1510  1 EA  1921.00 1921.00 1325.00 1325.00 1921.00 1921.00FIRE HYDRANT, ****MPA WP

(1.38MPA)
0087 5690000000-M 1520  6 M   45.75 274.50 16.20 97.20 45.75 274.50***MM PVC SS PIPE SDR 35

(100MM)
0088 5696000000-M 1520  77 M   57.30 4412.10 118.93 9157.61 57.30 4412.10200MM PVC SS PIPE SDR 35
0089 5708000000-M 1520  400 M   17.00 6800.00 24.56 9824.00 17.00 6800.00***MM PVC FORCE M *******

(100MM, SDR 21, 1.38MPA)
0090 5714000000-M 1520  34 M   82.90 2818.60 91.85 3122.90 82.90 2818.60***MM DI SS PIPE CL ****

(200MM, 50)
0091 5750000000-M 1520  6 M   54.40 326.40 76.48 458.88 54.40 326.40***MM DI FRC MN SS P ****

(100MM, CL 50, 2.41MPA)
0092 5756000000-M 1520  204 KG  12.70 2590.80 6.85 1397.40 12.70 2590.80DI SS PIPE FITTINGS
0093 5768000000-N 1520  1 EA  182.00 182.00 186.00 186.00 182.00 182.00SANITARY SEWER CLEAN-OUT
0094 5774000000-M 1525  3 EA  1321.00 3963.00 1069.00 3207.00 1321.00 3963.00STD ****MM DIA PC MH 0-2M

(1200MM)
0095 5798000000-M 1530  80 M   9.90 792.00 21.94 1755.20 9.90 792.00FL OR REMV *** PIPE *****

(150MM,  AC WATER)
0096 5816000000-N 1530  2 EA  400.00 800.00 924.00 1848.00 400.00 800.00BRK DN,PLUG & FILL UT MH
0097 5858000000-M SP  35.6 M   358.00 12744.80 450.74 16046.34 358.00 12744.80300MM STL NCAS PIPE****BJ

(4.78MM)
0098 6000000000-M 1605  780 M   9.00 7020.00 8.20 6396.00 9.90 7722.00TEMPORARY SILT FENCE
0099 6006000000-M 1610  50 MTN 48.00 2400.00 50.00 2500.00 63.00 3150.00EROS CONTRL STONE CL A
0100 6009000000-M 1610  425 MTN 48.00 20400.00 50.00 21250.00 63.00 26775.00EROS CONTRL STONE CL B
0101 6012000000-M 1610  140 MTN 40.00 5600.00 30.00 4200.00 56.24 7873.60SEDIMENT CONTROL STONE
0102 6015000000-M 1615 1.5 HA  990.00 1485.00 990.00 1485.00 1236.67 1855.01TEMPORARY MULCHING
0103 6018000000-M 1620  125 KG  6.62 827.50 6.62 827.50 8.80 1100.00SEED FOR TEMP SEEDING
0104 6021000000-M 1620  1 MTN 666.00 666.00 666.00 666.00 550.00 550.00FERT FOR TEMP SEEDING
0105 6024000000-M 1622  120 M   45.00 5400.00 32.00 3840.00 83.00 9960.00TEMPORARY SLOPE DRAINS
0106 6027000000-N 1622  10 EA  200.00 2000.00 150.00 1500.00 400.00 4000.00INLET PROTCN @ SLOPE DRNS
0107 6030000000-M 1630  1,210 M3  8.00 9680.00 3.25 3932.50 4.00 4840.00SILT EXCAVATION



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 9 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

C. M. LINDSAY & SONS, INC. TRIANGLE GRADING & PAVING,
INC.

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

LUMBERTON,  NC BURLINGTON,  NC FAYETTEVILLE,  NC

0108 6033000000-M 1631  720 M2  1.74 1252.80 1.74 1252.80 6.60 4752.00SYNTHETIC ROVING
0109 6036000000-M 1631  360 M2  1.74 626.40 2.00 720.00 6.60 2376.00MATTING FOR EROS CONTROL
0110 6042000000-M 1632  18 M   12.00 216.00 7.87 141.66 7.00 126.006.4MM HARDWARE CLOTH
0111 6084000000-M 1660  3 HA  4550.00 13650.00 4550.00 13650.00 2470.00 7410.00SEEDING & MULCHING
0112 6087000000-M 1660 0.5 HA  325.00 162.50 325.00 162.50 186.00 93.00MOWING
0113 6090000000-M 1661  25 KG  13.25 331.25 13.25 331.25 26.40 660.00SEED FOR REPAIR SEEDING
0114 6093000000-M 1661 0.25 MTN 896.00 224.00 896.00 224.00 672.00 168.00FERT FOR REPAIR SEEDING
0115 6096000000-M 1662  100 KG  3.64 364.00 3.64 364.00 10.00 1000.00SEED FOR SUPP SEEDING
0116 6102000000-M 1664  1,385 M2  7.18 9944.30 7.18 9944.30 7.20 9972.00SODDING
0117 6105000000-M 1664  105 KL  16.00 1680.00 16.00 1680.00 40.00 4200.00WATER
0118 6108000000-M 1665 5.5 MTN 331.00 1820.50 331.00 1820.50 440.00 2420.00FERTILIZER TOPDRESSING
0119 6114000000-N SP   9 HR  42.00 378.00 42.00 378.00 40.00 360.00SPECIALIZED HAND MOWING
0120 6117000000-N 1675  8 EA  50.00 400.00 50.00 400.00 500.00 4000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0121 8014000000-N SP  Lump Sum 18000.00 18000.00 17000.00TEMP RR SHORING ***,*****
(1, 13+67.926-L-)

0122 8014000000-N SP  Lump Sum 18000.00 18000.00 17000.00TEMP RR SHORING ***,*****
(2, 13+67.926-L-)

0123 8035000000-N 402 Lump Sum 75000.00 75000.00 28000.00REMV EXIST STR **********
(13+67.926 -L-)

0124 8091000000-N 410 Lump Sum 4400.00 4400.00 24000.00FND EXCAV B** STA *******
(1, 13+67.926 -L-)

0125 8091000000-N 410 Lump Sum 5600.00 5600.00 24000.00FND EXCAV B** STA *******
(2, 13+67.926 -L-)

0126 8147000000-M 420  749 M2  225.00 168525.00 225.00 168525.00 193.00 144557.00REINF CONC DECK SLAB
0127 8161000000-M 420  636 M2  31.72 20173.92 31.72 20173.92 4.05 2575.80GROOVING BRIDGE FLOORS
0128 8182000000-M 420 261.8 M3  430.00 112574.00 430.00 112574.00 450.00 117810.00CL A CONC, BRIDGE
0129 8210000000-N 422 Lump Sum 26000.00 26000.00 23100.00BRG APPR SLAB ***********

(13+67.926 -L-)
0130 8217000000-M 425  21,379 KG  1.00 21379.00 1.00 21379.00 1.05 22447.95REINF STEEL (BRIDGE)
0131 8238000000-M 425  2,626 KG  2.00 5252.00 2.00 5252.00 1.80 4726.80SPIRAL COL REINF STL STR
0132 8280000000-M 440 Lump Sum 195000.00 195000.00 234100.00STRUCTURAL STEEL
0133 8364000000-M 450  771 M   63.50 48958.50 63.50 48958.50 66.00 50886.00HP310X79 STL PILE
0134 8503000000-M 460 116.058 M   172.00 19961.98 172.00 19961.98 120.00 13926.96CONC BARRIER RAIL
0135 8531000000-M 462  2,274 M2  50.00 113700.00 50.00 113700.00 51.00 115974.00100MM SLOPE PROTECTION
0136 8657000000-N 430 Lump Sum 6000.00 6000.00 5250.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 9600.00 9600.00 8750.00EVAZOTE JOINT SEALS

 

    TOTAL 2312850.44 TOTAL 2378370.78 TOTAL 2381502.47CONTRACT TOTAL

 

    SUB-TOTAL 1444726.04 SUB-TOTAL 1510246.38 SUB-TOTAL 1527397.96ROADWAY ITEMS



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 10 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

   

    SUB-TOTAL 868124.40 SUB-TOTAL 868124.40 SUB-TOTAL 854104.51STRUCTURE ITEMS



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 11 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

WEAVER CO., INC. ENGLISH CONSTRUCTION CO.,
INC.

CONWAY,  SC LYNCHBURG,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 125000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 28500.00 30000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 35500.00 155000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  6000.00 2400.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  2,625 M3  6.59 17302.74 5.00 13125.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 22900.00 18000.00REINF BRG APPR **********

(13+69.075)
0007 0036000000-M 225  3,460 M3  6.59 22806.66 5.00 17300.00UNDERCUT EXCAVATION
0008 0080000000-M SP   500 MTN 17.00 8500.00 23.00 11500.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-M 230  60,610 M3  9.43 571301.98 6.00 363660.00BORROW EXCAVATION
0010 0134000000-M 240  575 M3  13.18 7580.25 5.00 2875.00DRAINAGE DITCH EXCAVATION
0011 0156000000-M 250  3,600 M2  3.68 13244.47 3.00 10800.00REMOVAL OF EXT ASPHALT PVM'T
0012 0195000000-M 265  7,000 M3  11.21 78439.06 7.00 49000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  500 M2  3.79 1893.61 2.00 1000.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  70 MTN 20.00 1400.00 50.00 3500.00FND CONDIT MAT'L MIN STR
0015 0342000000-M 310 8.4 M   82.24 690.79 160.00 1344.00****MM SIDE DRAIN PIPE

(450MM)
0016 0372000000-M 310  12 M   98.68 1184.21 214.00 2568.00450MM RCP CULV CLASS III
0017 0378000000-M 310 64.8 M   105.26 6821.05 240.00 15552.00600MM RCP CULV CLASS III
0018 0384000000-M 310 7.2 M   145.00 1044.00 270.00 1944.00750MM RCP CULV CLASS III
0019 0390000000-M 310 34.8 M   195.00 6786.00 300.00 10440.00900MM RCP CULV CLASS III
0020 0402000000-M 310 14.4 M   312.50 4500.00 380.00 5472.001200MM RCP CULV CLASS III
0021 0684000000-M 310 74.4 M   86.00 6398.40 90.00 6696.00***MM BCCSP B ****

(300MM, 1.63MM)
0022 0804000000-M 310  6 EA  225.00 1350.00 150.00 900.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0023 0980000000-M SP  46.8 M   361.84 16934.21 500.00 23400.00****MM WS PIPE **** B, B&J

(600MM, 12.7MM)
0024 0995000000-M 340 42.9 M   49.34 2116.78 35.00 1501.50PIPE REMOVAL
0025 1011000000-N 500 Lump Sum 15500.00 5000.00FINE GRADING
0026 1220000000-M 545  100 MTN 25.00 2500.00 28.00 2800.00INCIDENTAL STONE BASE
0027 1489000000-M 610  1,998 MTN 44.98 89874.04 42.00 83916.00ASP CONC BASE CRS B25.0B
0028 1498000000-M 610  611 MTN 51.12 31232.12 48.00 29328.00ASP CONC INTR CRS I19.0B
0029 1519000000-M 610  1,230 MTN 40.78 50160.38 38.00 46740.00ASP CONC SURF CRS S9.5B
0030 1560000000-M 620  195 MTN 269.82 52614.20 300.00 58500.00ASP FOR PLANT MIX  PG64-22
0031 2000000000-N 806  5 EA  150.00 750.00 100.00 500.00RIGHT OF WAY MARKERS
0032 2154000000-N 820  1 EA  1200.00 1200.00 1000.00 1000.00METAL FUNNELS
0033 2165000000-M 820 34.2 M   65.79 2250.00 35.00 1197.00300MM FUNNEL DRAIN PIPE
0034 2176000000-M 820  2 EA  250.00 500.00 300.00 600.00300MM FUNNEL DRAIN ELBOWS
0035 2209000000-M 838 4.6 M3  461.41 2122.47 1200.00 5520.00ENDWALLS
0036 2264000000-M 840 0.14 M3  1074.42 150.42 1200.00 168.00PIPE PLUGS
0037 2286000000-N 840  6 EA  1800.00 10800.00 2000.00 12000.00MASNRY DRAINAGE STRUCT



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 12 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

WEAVER CO., INC. ENGLISH CONSTRUCTION CO.,
INC.

CONWAY,  SC LYNCHBURG,  VA  

0038 2363000000-N 840  3 EA  500.00 1500.00 900.00 2700.00FRAME W/2GRTS 840.***** STD
(840.29)

0039 2396000000-N 840  2 EA  250.00 500.00 200.00 400.00FRAME W/COVER STD 840.54
0040 2556000000-M 846  88 M   98.68 8684.21 40.00 3520.00SHLDR BERM GUTTER
0041 2830000000-N 858  2 EA  800.00 1600.00 700.00 1400.00ADJ MANHOLES
0042 2845000000-N 858  5 EA  200.00 1000.00 200.00 1000.00ADJ METER OR VALVE BOXES
0043 3030000000-M 862 1,101.09 M   34.78 38294.36 30.00 33032.70STL BM GRDRAIL
0044 3045000000-M 862 64.77 M   35.66 2309.80 31.00 2007.87STL BM GRDRAIL SHOP CURV
0045 3150000000-N 862  5 EA  39.96 199.80 40.00 200.00ADDIT GUARDRAIL POSTS
0046 3270000000-N SP   6 EA  1835.00 11010.00 2000.00 12000.00GR ANCHOR TYPE 350
0047 3300000000-N 862  4 EA  1100.00 4400.00 1800.00 7200.00GR ANCHOR TYPE XI
0048 3360000000-M 863 1,074.42 M   4.93 5301.41 3.50 3760.47REMOVE GUARDRAIL
0049 3389100000-N SP   2 EA  1650.00 3300.00 1000.00 2000.00GDRL ANCH UNITS 350 TEMP
0050 3628000000-M 876  400 MTN 65.00 26000.00 70.00 28000.00PLN RIP RAP CL I
0051 3649000000-M 876 79.8 MTN 65.00 5187.00 70.00 5586.00PLN RIP RAP, CLASS B
0052 3656000000-M 876  155 M2  3.79 587.02 5.00 775.00FILTER FABRIC FOR DRAINGE
0053 4072000000-M 903  55 M   16.45 904.61 30.00 1650.00SUPPORT, 4.5KG STEEL U-CHNL
0054 4102000000-N 904  11 EA  125.00 1375.00 120.00 1320.00SIGN ERECTION, TYPE E
0055 4129000000-N 906  1 EA  160.00 160.00 200.00 200.00RELOCATE SIGN, TYPE *****

(E)
0056 4155000000-N 907  21 EA  35.00 735.00 25.00 525.00DISPOSE SIGN SYST U-CHAN
0057 4192000000-N 907  1 EA  50.00 50.00 25.00 25.00DISPOSE SUPPORT, U-CHAN
0058 4400000000-M 1110  30 M2  108.21 3246.19 110.00 3300.00WORK ZONE SIGNS (STAT)
0059 4405000000-M 1110  18 M2  59.51 1071.24 150.00 2700.00WORK ZONE SIGNS (PORT)
0060 4410000000-M 1110  13 M2  56.81 738.51 150.00 1950.00WORK ZONE SIGNS (BARRICAD
0061 4430000000-N 1130  50 EA  50.00 2500.00 75.00 3750.00DRUMS
0062 4435000000-N 1135  50 EA  20.00 1000.00 50.00 2500.00CONES
0063 4445000000-M 1145  30 M   46.05 1381.58 75.00 2250.00BARRICADES (TYPE III)
0064 4455000000-N 1150  300 MD  30.00 9000.00 150.00 45000.00FLAGGER
0065 4685000000-M 1205  1,600 M   1.45 2315.79 2.20 3520.00100MM THERMO MKG, 2.3MMTK
0066 4686000000-M 1205  1,800 M   1.68 3019.73 2.70 4860.00100MM THERMO MKG, 3.1MMTK
0067 4810000000-M 1205  10,002 M   0.36 3619.12 0.70 7001.40PAINT PVT MKG LINES 100MM
0068 4835000000-M 1205  10 M   3.29 32.89 10.00 100.00PAINT PVT MKG LINES 600MM
0069 4900000000-N 1252  55 EA  10.00 550.00 6.00 330.00PERM RAISED PVMT MARKERS
0070 5300000000-M 1505  285 MTN 25.00 7125.00 30.00 8550.00FND CONDIT MAT'L ********

(VI)
0071 5306000000-M SP   285 MTN 25.00 7125.00 30.00 8550.00BEDDN MAT'L CL **********

(IV)
0072 5318000000-M 1505  43 MTN 170.00 7310.00 120.00 5160.00PVMT REP FOR UTILITY WORK
0073 5330000000-M 1510  62 M   69.56 4312.55 52.00 3224.00150MM DI WP CL***********

(50)
0074 5432000000-M 1510 33.6 M   20.87 701.28 15.00 504.0050MM PVC H2O P SD21 1.38
0075 5444000000-M 1510  771 M   44.00 33924.00 30.00 23130.00150MM PVC H2O P SD21 1.38



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 13 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

WEAVER CO., INC. ENGLISH CONSTRUCTION CO.,
INC.

CONWAY,  SC LYNCHBURG,  VA  

0076 5480000000-M 1510  488 KG  5.50 2684.00 15.00 7320.00DI H2O FITTINGS 1.72MPA
0077 5492000000-M SP   23 M   18.30 420.90 15.00 345.0020MM PE H2O TUBE SDR9 ***

(1.38MPA)
0078 5510000000-M 1510  3 EA  175.00 525.00 55.00 165.0020MM CORPORATION STOP
0079 5534000000-M 1510  1 EA  770.00 770.00 300.00 300.00***MM GATE V & V BX

(50MM, 1.38MPA)
0080 5540000000-M 1510  2 EA  540.00 1080.00 500.00 1000.00150MM GATE V & V BX

(1.38MPA)
0081 5582000000-M 1510  3 EA  189.00 567.00 75.00 225.00*** X ***MM TAPPING SADDL

(150MM x 20MM)
0082 5582000000-M 1510  1 EA  200.00 200.00 150.00 150.00*** X ***MM TAPPING SADDL

(150MM x 50MM)
0083 5612000000-M 1510  1 EA  2750.00 2750.00 200.00 200.00***MM TRANS COUPLN ******

(150MM,  AC TO DI)
0084 5612000000-M 1510  1 EA  2750.00 2750.00 150.00 150.00***MM TRANS COUPLN ******

(150MM,  AC TO PVC)
0085 5648000000-N 1510  2 EA  385.00 770.00 150.00 300.00RELOCATE EXIST WAT METER
0086 5666000000-M 1510  1 EA  2400.00 2400.00 2000.00 2000.00FIRE HYDRANT, ****MPA WP

(1.38MPA)
0087 5690000000-M 1520  6 M   126.00 756.00 50.00 300.00***MM PVC SS PIPE SDR 35

(100MM)
0088 5696000000-M 1520  77 M   126.00 9702.00 60.00 4620.00200MM PVC SS PIPE SDR 35
0089 5708000000-M 1520  400 M   35.44 14176.00 18.00 7200.00***MM PVC FORCE M *******

(100MM, SDR 21, 1.38MPA)
0090 5714000000-M 1520  34 M   110.00 3740.00 85.00 2890.00***MM DI SS PIPE CL ****

(200MM, 50)
0091 5750000000-M 1520  6 M   49.68 298.08 60.00 360.00***MM DI FRC MN SS P ****

(100MM, CL 50, 2.41MPA)
0092 5756000000-M 1520  204 KG  6.00 1224.00 15.00 3060.00DI SS PIPE FITTINGS
0093 5768000000-N 1520  1 EA  550.00 550.00 200.00 200.00SANITARY SEWER CLEAN-OUT
0094 5774000000-M 1525  3 EA  1870.00 5610.00 1500.00 4500.00STD ****MM DIA PC MH 0-2M

(1200MM)
0095 5798000000-M 1530  80 M   36.00 2880.00 10.00 800.00FL OR REMV *** PIPE *****

(150MM,  AC WATER)
0096 5816000000-N 1530  2 EA  1700.00 3400.00 500.00 1000.00BRK DN,PLUG & FILL UT MH
0097 5858000000-M SP  35.6 M   465.00 16554.00 370.00 13172.00300MM STL NCAS PIPE****BJ

(4.78MM)
0098 6000000000-M 1605  780 M   11.51 8980.26 10.00 7800.00TEMPORARY SILT FENCE
0099 6006000000-M 1610  50 MTN 65.00 3250.00 70.00 3500.00EROS CONTRL STONE CL A
0100 6009000000-M 1610  425 MTN 65.00 27625.00 70.00 29750.00EROS CONTRL STONE CL B
0101 6012000000-M 1610  140 MTN 25.00 3500.00 50.00 7000.00SEDIMENT CONTROL STONE
0102 6015000000-M 1615 1.5 HA  1070.00 1605.00 1000.00 1500.00TEMPORARY MULCHING
0103 6018000000-M 1620  125 KG  7.15 893.70 10.00 1250.00SEED FOR TEMP SEEDING
0104 6021000000-M 1620  1 MTN 719.28 719.28 700.00 700.00FERT FOR TEMP SEEDING
0105 6024000000-M 1622  120 M   39.47 4736.84 85.00 10200.00TEMPORARY SLOPE DRAINS
0106 6027000000-N 1622  10 EA  150.00 1500.00 400.00 4000.00INLET PROTCN @ SLOPE DRNS
0107 6030000000-M 1630  1,210 M3  7.91 9570.88 6.00 7260.00SILT EXCAVATION



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 14 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

WEAVER CO., INC. ENGLISH CONSTRUCTION CO.,
INC.

CONWAY,  SC LYNCHBURG,  VA  

0108 6033000000-M 1631  720 M2  1.88 1353.04 2.00 1440.00SYNTHETIC ROVING
0109 6036000000-M 1631  360 M2  1.88 676.52 2.00 720.00MATTING FOR EROS CONTROL
0110 6042000000-M 1632  18 M   8.66 155.83 50.00 900.006.4MM HARDWARE CLOTH
0111 6084000000-M 1660  3 HA  4914.00 14742.00 5000.00 15000.00SEEDING & MULCHING
0112 6087000000-M 1660 0.5 HA  351.00 175.50 500.00 250.00MOWING
0113 6090000000-M 1661  25 KG  14.31 357.75 15.00 375.00SEED FOR REPAIR SEEDING
0114 6093000000-M 1661 0.25 MTN 967.68 241.92 1000.00 250.00FERT FOR REPAIR SEEDING
0115 6096000000-M 1662  100 KG  3.93 393.12 4.00 400.00SEED FOR SUPP SEEDING
0116 6102000000-M 1664  1,385 M2  7.75 10739.83 8.00 11080.00SODDING
0117 6105000000-M 1664  105 KL  17.28 1814.40 17.00 1785.00WATER
0118 6108000000-M 1665 5.5 MTN 357.48 1966.14 350.00 1925.00FERTILIZER TOPDRESSING
0119 6114000000-N SP   9 HR  45.36 408.24 45.00 405.00SPECIALIZED HAND MOWING
0120 6117000000-N 1675  8 EA  55.00 440.00 55.00 440.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0121 8014000000-N SP  Lump Sum 19500.00 30000.00TEMP RR SHORING ***,*****
(1, 13+67.926-L-)

0122 8014000000-N SP  Lump Sum 19500.00 30000.00TEMP RR SHORING ***,*****
(2, 13+67.926-L-)

0123 8035000000-N 402 Lump Sum 75000.00 30000.00REMV EXIST STR **********
(13+67.926 -L-)

0124 8091000000-N 410 Lump Sum 4752.00 10000.00FND EXCAV B** STA *******
(1, 13+67.926 -L-)

0125 8091000000-N 410 Lump Sum 6048.00 10000.00FND EXCAV B** STA *******
(2, 13+67.926 -L-)

0126 8147000000-M 420  749 M2  244.00 182755.97 200.00 149800.00REINF CONC DECK SLAB
0127 8161000000-M 420  636 M2  34.25 21783.01 3.40 2162.40GROOVING BRIDGE FLOORS
0128 8182000000-M 420 261.8 M3  465.00 121737.00 700.00 183260.00CL A CONC, BRIDGE
0129 8210000000-N 422 Lump Sum 28100.00 14000.00BRG APPR SLAB ***********

(13+67.926 -L-)
0130 8217000000-M 425  21,379 KG  1.10 23516.90 1.00 21379.00REINF STEEL (BRIDGE)
0131 8238000000-M 425  2,626 KG  2.20 5777.17 2.00 5252.00SPIRAL COL REINF STL STR
0132 8280000000-M 440 Lump Sum 211000.00 400000.00STRUCTURAL STEEL
0133 8364000000-M 450  771 M   68.60 52890.60 80.00 61680.00HP310X79 STL PILE
0134 8503000000-M 460 116.058 M   186.00 21586.79 120.00 13926.96CONC BARRIER RAIL
0135 8531000000-M 462  2,274 M2  55.00 125070.00 45.00 102330.00100MM SLOPE PROTECTION
0136 8657000000-N 430 Lump Sum 6500.00 4500.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 10400.00 4500.00EVAZOTE JOINT SEALS

 

    TOTAL 2541888.60 TOTAL 2586505.30CONTRACT TOTAL

 

    SUB-TOTAL 1605971.16 SUB-TOTAL 1513714.94ROADWAY ITEMS



JUL 16, 2002 03:30 PM COLUMBUS

TIP NO B-2947 8.1431101 10:00AM 15 /  15 008

FED AID NO BRNHS-76(3) 0.714 KM JUL 16 2002 C200270
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CAROLINA SOUTHERN RR & APPROACHES ON US-76 AT FAIR BLUFF.

   

    SUB-TOTAL 935917.44 SUB-TOTAL 1072790.36STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2072080.80DANE CONSTRUCTION, INC.
     2  2074372.49S. T. WOOTEN CORPORATION
     3  2117491.60CAROLINA BRIDGE COMPANY, INC.
     4  2312850.44C. M. LINDSAY & SONS, INC.
     5  2378370.78TRIANGLE GRADING & PAVING, INC.
     6  2381502.47APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.
     7  2541888.60WEAVER CO., INC.
     8  2586505.30ENGLISH CONSTRUCTION CO., INC.



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 1 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

MASTEC NORTH AMERICA, INC. GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC.

WOODSTOCK,  GA ALBANY,  GA ALTAMONTE SPRNGS,  FL

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00 99820.00 100000.00MOBILIZATION
0002 4405000000-E 1110  798 SF  3.10 2473.80 10.40 8299.20 11.20 8937.60WORK ZONE SIGNS (PORTABLE
0003 4415000000-N 1115  2 EA  2656.00 5312.00 4367.88 8735.76 4189.00 8378.00FLASHING ARROW PNL TYPE C
0004 4420000000-N 1120  1 EA  12000.00 12000.00 21238.55 21238.55 9500.00 9500.00CHANGEABLE MESSAGE SIGNS
0005 4425000000-N 1125  6 EA  12.65 75.90 12.71 76.26 23.75 142.50WARNING FLAG SETS
0006 4430000000-N 1130  50 EA  38.00 1900.00 35.82 1791.00 17.40 870.00DRUMS
0007 4435000000-N 1135  50 EA  9.85 492.50 10.98 549.00 10.55 527.50CONES
0008 4450000000-N 1150  160 HR  28.00 4480.00 18.01 2881.60 48.50 7760.00FLAGGER
0009 4460000000-N 1155  4 EA  76.00 304.00 152.53 610.12 158.00 632.00WARNING LIGHTS (TYPE B)
0010 4480000000-N 1165  1 EA  10203.55 10203.55 11555.25 11555.25 22688.00 22688.00TRUCK MTD IMP ATTN 60 MPH
0011 5255000000-N 1413 Lump Sum 17188.00 6933.15 1068.00PORTABLE LIGHTING
0012 7252000000-E 1710  28,800 LF  1.45 41760.00 1.26 36288.00 0.48 13824.00MESSENGER CABLE (1/4")
0013 7276000000-E 1715  500 LF  21.00 10500.00 21.24 10620.00 19.55 9775.00JACK & BORE
0014 7279000000-E 1715  80,000 LF  0.12 9600.00 0.42 33600.00 0.10 8000.00TRACER WIRE
0015 7300000000-E 1715  250 LF  4.85 1212.50 7.73 1932.50 5.60 1400.00TRENCHING (UNPAVED)
0016 7303000000-E SP   3,800 LF  20.95 79610.00 21.01 79838.00 17.20 65360.00DIR DRILL OUT-DUCT CONDUIT, 5"
0017 7336000000-N 1716  183 EA  478.00 87474.00 473.20 86595.60 508.30 93018.90JUNCTION BOX (OVER-SIZED)
0018 7360000000-N 1720  12 EA  826.00 9912.00 501.78 6021.36 852.00 10224.00WOOD POLE
0019 7372000000-N 1721  75 EA  253.00 18975.00 264.43 19832.25 161.00 12075.00GUY ASSEMBLY
0020 7432000000-E 1722  37 EA  333.00 12321.00 372.51 13782.87 445.00 16465.002" RISER WITH TUBING
0021 7516000000-E 1730  11,000 LF  1.15 12650.00 1.56 17160.00 0.90 9900.00COMMUNICATIONS CABLE (** FIBER)

(12)
0022 7516000000-E 1730  145,000 LF  2.95 427750.00 3.05 442250.00 2.36 342200.00COMMUNICATIONS CABLE (** FIBER)

(144)
0023 7516000000-E 1730  700 LF  1.95 1365.00 3.03 2121.00 1.15 805.00COMMUNICATIONS CABLE (** FIBER)

(24)
0024 7528000000-E 1730  1,800 LF  1.97 3546.00 1.85 3330.00 0.40 720.00DROP CABLE
0025 7540000000-N 1731  35 EA  5801.00 203035.00 4031.95 141118.25 4274.00 149590.00AERIAL SPLICE ENCLOSURE
0026 7552000000-N 1731  12 EA  708.00 8496.00 7020.04 84240.48 990.00 11880.00INTERCONNECT CENTER
0027 7566000000-N 1733  123 EA  85.00 10455.00 85.11 10468.53 34.65 4261.95DELINEATOR MARKER
0028 7938000000-N SP   2 EA  4563.00 9126.00 3483.91 6967.82 3969.00 7938.00NOTEBOOK COMPUTER
0029 7980000000-N SP   3 EA  7523.00 22569.00 6745.85 20237.55 12080.00 36240.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0030 7980000000-N SP   3 EA  6962.00 20886.00 7019.60 21058.80 9120.00 27360.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0031 7980000000-N SP   1 EA  7930.00 7930.00 7655.36 7655.36 10077.00 10077.00GENERIC SIGNAL ITEM (EA)

CCTV SERVER
0032 7980000000-N SP   2 EA  5074.00 10148.00 4812.76 9625.52 7273.00 14546.00GENERIC SIGNAL ITEM (EA)

CLIENT-SERVER WORKSTATION COMPUTER
0033 7980000000-N SP   15 EA  700.00 10500.00 674.06 10110.90 1105.00 16575.00GENERIC SIGNAL ITEM (EA)

COLOR VIDEO MONITOR
0034 7980000000-N SP   7 EA  2305.00 16135.00 2193.19 15352.33 1783.00 12481.00GENERIC SIGNAL ITEM (EA)

DISTRIBUTION AMPLIFIER
0035 7980000000-N SP   1 EA  4519.00 4519.00 4215.36 4215.36 8519.00 8519.00GENERIC SIGNAL ITEM (EA)

DMS SERVER



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 2 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

MASTEC NORTH AMERICA, INC. GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC.

WOODSTOCK,  GA ALBANY,  GA ALTAMONTE SPRNGS,  FL

0036 7980000000-N SP   2 EA  1691.00 3382.00 1594.62 3189.24 1558.00 3116.00GENERIC SIGNAL ITEM (EA)
ENHANCED FUNCTION CONTROL     PANEL

0037 7980000000-N SP   4 EA  1502.00 6008.00 1475.61 5902.44 1522.00 6088.00GENERIC SIGNAL ITEM (EA)
FOT (IN CABINET)

0038 7980000000-N SP   6 EA  1661.00 9966.00 1513.74 9082.44 1462.00 8772.00GENERIC SIGNAL ITEM (EA)
FOT (IN CHASSIS)

0039 7980000000-N SP   6 EA  2548.00 15288.00 2433.54 14601.24 2994.00 17964.00GENERIC SIGNAL ITEM (EA)
FOTDEMUX

0040 7980000000-N SP   5 EA  2610.00 13050.00 2653.09 13265.45 2860.00 14300.00GENERIC SIGNAL ITEM (EA)
FOTMUX

0041 7980000000-N SP   1 EA  5289.00 5289.00 5049.64 5049.64 5507.00 5507.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0042 7980000000-N SP   2 EA  1359.00 2718.00 1358.90 2717.80 1365.00 2730.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANS- CEIVER (CHASSIS
MOUNT)

0043 7980000000-N SP   2 EA  1422.00 2844.00 1358.90 2717.80 1365.00 2730.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANS-    CEIVER

0044 7980000000-N SP   6 EA  2363.00 14178.00 2264.83 13588.98 2369.00 14214.00GENERIC SIGNAL ITEM (EA)
FURNISH FOTDEMUX

0045 7980000000-N SP   6 EA  2435.00 14610.00 2458.96 14753.76 2545.00 15270.00GENERIC SIGNAL ITEM (EA)
FURNISH FOTMUX

0046 7980000000-N SP   2 EA  2718.00 5436.00 1423.61 2847.22 1395.00 2790.00GENERIC SIGNAL ITEM (EA)
FURNISH VOR-D

0047 7980000000-N SP   10 EA  7705.00 77050.00 7894.55 78945.50 8113.00 81130.00GENERIC SIGNAL ITEM (EA)
FURNISH VORDEMUX

0048 7980000000-N SP   2 EA  1422.00 2844.00 1423.61 2847.22 1454.00 2908.00GENERIC SIGNAL ITEM (EA)
FURNISH VOT-D

0049 7980000000-N SP   9 EA  7886.00 70974.00 8153.38 73380.42 8392.00 75528.00GENERIC SIGNAL ITEM (EA)
FURNISH VOTMUX

0050 7980000000-N SP   1 EA  5478.00 5478.00 9244.20 9244.20 11589.00 11589.00GENERIC SIGNAL ITEM (EA)
KVM MATRIX SWITCH

0051 7980000000-N SP   1 EA  29080.00 29080.00 34550.20 34550.20 19050.00 19050.00GENERIC SIGNAL ITEM (EA)
LARGE SCREEN DISPLAY SYSTEM

0052 7980000000-N SP   5 EA  1749.00 8745.00 1594.62 7973.10 2617.00 13085.00GENERIC SIGNAL ITEM (EA)
MEDIA CONVERTER

0053 7980000000-N SP   1 EA  874.00 874.00 841.22 841.22 1492.00 1492.00GENERIC SIGNAL ITEM (EA)
MERIDIAN TRANSCEIVER CHASSIS

0054 7980000000-N SP   16 EA  192.00 3072.00 173.33 2773.28 206.00 3296.00GENERIC SIGNAL ITEM (EA)
MODEM (EXTERNAL)

0055 7980000000-N SP   2 EA  10052.00 20104.00 3167.28 6334.56 7315.00 14630.00GENERIC SIGNAL ITEM (EA)
POLE MOUNT SPLICE CABINET

0056 7980000000-N SP   1 EA  4462.00 4462.00 4119.45 4119.45 8436.00 8436.00GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0057 7980000000-N SP   1 EA  1817.00 1817.00 1661.64 1661.64 2055.00 2055.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0058 7980000000-N SP   5 EA  1477.00 7385.00 1423.61 7118.05 1492.00 7460.00GENERIC SIGNAL ITEM (EA)
VOR-D (IN CHASSIS)

0059 7980000000-N SP   7 EA  7804.00 54628.00 7635.71 53449.97 7452.00 52164.00GENERIC SIGNAL ITEM (EA)
VORDEMUX

0060 7980000000-N SP   1 EA  1792.00 1792.00 1747.15 1747.15 1876.00 1876.00GENERIC SIGNAL ITEM (EA)
VORDEMUX (1:4)



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 3 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

MASTEC NORTH AMERICA, INC. GEORGIA ELECTRIC COMPANY TRAFFIC CONTROL DEVICES, INC.

WOODSTOCK,  GA ALBANY,  GA ALTAMONTE SPRNGS,  FL

0061 7980000000-N SP   5 EA  1540.00 7700.00 1488.32 7441.60 1551.00 7755.00GENERIC SIGNAL ITEM (EA)
VOT-D (IN CABINET)

0062 7980000000-N SP   10 EA  8058.00 80580.00 8153.38 81533.80 8634.00 86340.00GENERIC SIGNAL ITEM (EA)
VOTMUX

0063 7980000000-N SP   1 EA  1792.00 1792.00 1747.15 1747.15 1876.00 1876.00GENERIC SIGNAL ITEM (EA)
VOTMUX (4:1)

0064 7980000000-N SP   1 EA  58898.00 58898.00 57198.49 57198.49 65435.00 65435.00GENERIC SIGNAL ITEM (EA)
VS

0065 7980000000-N SP   1 EA  2759.00 2759.00 2524.83 2524.83 5645.00 5645.00GENERIC SIGNAL ITEM (EA)
VULTRON DMS SERVER

0066 7980000000-N SP   6 EA  3724.00 22344.00 3522.04 21132.24 4693.00 28158.00GENERIC SIGNAL ITEM (EA)
WORKSTATION COMPUTER

0067 7985000000-N SP  Lump Sum 50304.00 42754.43 189236.00GENERIC SIGNAL ITEM (LS)
CCTV CONTROL SOFTWARE

0068 7985000000-N SP  Lump Sum 23308.00 22561.63 21719.00GENERIC SIGNAL ITEM (LS)
CITY OF SALISBURY INTEGRATION

0069 7985000000-N SP  Lump Sum 2446.00 2623.04 7456.00GENERIC SIGNAL ITEM (LS)
LAWRENCE JOEL MEMORIAL COLISEUM INTEGRATION

0070 7985000000-N SP  Lump Sum 4349.00 1726.35 44867.00GENERIC SIGNAL ITEM (LS)
NCDOT DIV 9 DISTRICT OFFICE INTEGRATION

0071 7985000000-N SP  Lump Sum 36807.00 33683.55 61701.00GENERIC SIGNAL ITEM (LS)
NCDOT DIVISION 7/GDOT TMC INTEGRATION

0072 7985000000-N SP  Lump Sum 49983.00 24439.35 37349.00GENERIC SIGNAL ITEM (LS)
NEW DIV 9 OFFICE INTEGRATION

0073 7985000000-N SP  Lump Sum 40229.00 3883.41 33161.00GENERIC SIGNAL ITEM (LS)
SPLICE CABINET@BUS I-40 RAMP/ CLOVERDALE AVE

0074 7985000000-N SP  Lump Sum 2246.00 2484.38 4960.00GENERIC SIGNAL ITEM (LS)
STATE HIGHWAY PATROL INTEGRA- TION

0075 7985000000-N SP  Lump Sum 11833.00 5777.63 3552.00GENERIC SIGNAL ITEM (LS)
TRAINING

0076 7985000000-N SP  Lump Sum 125105.00 105027.90 135370.40GENERIC SIGNAL ITEM (LS)
TRIAD RTMC INTEGRATION

0077 7990000000-E SP   775 LF  14.00 10850.00 19.11 14810.25 10.85 8408.75GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT 2", 1
CONDUIT

0078 7990000000-E SP   3,800 LF  4.25 16150.00 6.07 23066.00 3.75 14250.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT, 1-1/4" IN OUTER- DUCT, 4 CONDUIT

0079 7990000000-E SP   23,750 LF  5.65 134187.50 6.45 153187.50 5.30 125875.00GENERIC SIGNAL ITEM (LF)
TRENCH MULTI-DUCT, 1-1/4", 4 CONDUIT

0080 7990000000-E SP   50,625 LF  5.05 255656.25 6.23 315393.75 5.16 261225.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND MULTI-DUCT 1-1/4", 4 CONDUIT

 

    TOTAL 2505505.00 TOTAL 2542611.62 TOTAL 2576257.60CONTRACT TOTAL

 

    SUB-TOTAL 2505505.00 SUB-TOTAL 2542611.62 SUB-TOTAL 2576257.60ROADWAY ITEMS



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 4 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

WORLD FIBER TECHNOLOGIES,
INC.

CABLE CONSTRUCTORS, INC.

ALPHARETTA,  GA IRON MOUNTAIN,  MI  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 161024.00 150000.00MOBILIZATION
0002 4405000000-E 1110  798 SF  14.00 11172.00 8.00 6384.00WORK ZONE SIGNS (PORTABLE
0003 4415000000-N 1115  2 EA  3674.80 7349.60 400.00 800.00FLASHING ARROW PNL TYPE C
0004 4420000000-N 1120  1 EA  9187.00 9187.00 998.50 998.50CHANGEABLE MESSAGE SIGNS
0005 4425000000-N 1125  6 EA  122.50 735.00 25.00 150.00WARNING FLAG SETS
0006 4430000000-N 1130  50 EA  41.11 2055.50 30.00 1500.00DRUMS
0007 4435000000-N 1135  50 EA  49.61 2480.50 10.00 500.00CONES
0008 4450000000-N 1150  160 HR  27.57 4411.20 20.00 3200.00FLAGGER
0009 4460000000-N 1155  4 EA  367.48 1469.92 150.00 600.00WARNING LIGHTS (TYPE B)
0010 4480000000-N 1165  1 EA  24498.72 24498.72 3000.00 3000.00TRUCK MTD IMP ATTN 60 MPH
0011 5255000000-N 1413 Lump Sum 3674.81 2000.00PORTABLE LIGHTING
0012 7252000000-E 1710  28,800 LF  1.21 34848.00 1.05 30240.00MESSENGER CABLE (1/4")
0013 7276000000-E 1715  500 LF  12.39 6195.00 12.00 6000.00JACK & BORE
0014 7279000000-E 1715  80,000 LF  0.08 6400.00 0.10 8000.00TRACER WIRE
0015 7300000000-E 1715  250 LF  3.00 750.00 4.00 1000.00TRENCHING (UNPAVED)
0016 7303000000-E SP   3,800 LF  51.70 196460.00 16.50 62700.00DIR DRILL OUT-DUCT CONDUIT, 5"
0017 7336000000-N 1716  183 EA  508.49 93053.67 475.00 86925.00JUNCTION BOX (OVER-SIZED)
0018 7360000000-N 1720  12 EA  550.64 6607.68 550.00 6600.00WOOD POLE
0019 7372000000-N 1721  75 EA  186.38 13978.50 160.00 12000.00GUY ASSEMBLY
0020 7432000000-E 1722  37 EA  370.00 13690.00 300.00 11100.002" RISER WITH TUBING
0021 7516000000-E 1730  11,000 LF  1.20 13200.00 1.25 13750.00COMMUNICATIONS CABLE (** FIBER)

(12)
0022 7516000000-E 1730  145,000 LF  2.80 406000.00 2.60 377000.00COMMUNICATIONS CABLE (** FIBER)

(144)
0023 7516000000-E 1730  700 LF  2.00 1400.00 1.80 1260.00COMMUNICATIONS CABLE (** FIBER)

(24)
0024 7528000000-E 1730  1,800 LF  1.00 1800.00 1.15 2070.00DROP CABLE
0025 7540000000-N 1731  35 EA  5542.70 193994.50 3200.00 112000.00AERIAL SPLICE ENCLOSURE
0026 7552000000-N 1731  12 EA  6325.10 75901.20 5000.00 60000.00INTERCONNECT CENTER
0027 7566000000-N 1733  123 EA  44.40 5461.20 50.00 6150.00DELINEATOR MARKER
0028 7938000000-N SP   2 EA  3295.88 6591.76 4500.00 9000.00NOTEBOOK COMPUTER
0029 7980000000-N SP   3 EA  7319.90 21959.70 3600.00 10800.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0030 7980000000-N SP   3 EA  7142.80 21428.40 11750.00 35250.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE
0031 7980000000-N SP   1 EA  7275.20 7275.20 10300.00 10300.00GENERIC SIGNAL ITEM (EA)

CCTV SERVER
0032 7980000000-N SP   2 EA  4563.75 9127.50 7300.00 14600.00GENERIC SIGNAL ITEM (EA)

CLIENT-SERVER WORKSTATION COMPUTER
0033 7980000000-N SP   15 EA  633.80 9507.00 450.00 6750.00GENERIC SIGNAL ITEM (EA)

COLOR VIDEO MONITOR
0034 7980000000-N SP   7 EA  2059.00 14413.00 1650.00 11550.00GENERIC SIGNAL ITEM (EA)

DISTRIBUTION AMPLIFIER
0035 7980000000-N SP   1 EA  3993.00 3993.00 9000.00 9000.00GENERIC SIGNAL ITEM (EA)

DMS SERVER



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 5 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

WORLD FIBER TECHNOLOGIES,
INC.

CABLE CONSTRUCTORS, INC.

ALPHARETTA,  GA IRON MOUNTAIN,  MI  

0036 7980000000-N SP   2 EA  1521.00 3042.00 950.00 1900.00GENERIC SIGNAL ITEM (EA)
ENHANCED FUNCTION CONTROL     PANEL

0037 7980000000-N SP   4 EA  1408.00 5632.00 1450.00 5800.00GENERIC SIGNAL ITEM (EA)
FOT (IN CABINET)

0038 7980000000-N SP   6 EA  1444.17 8665.02 1450.00 8700.00GENERIC SIGNAL ITEM (EA)
FOT (IN CHASSIS)

0039 7980000000-N SP   6 EA  2320.00 13920.00 7700.00 46200.00GENERIC SIGNAL ITEM (EA)
FOTDEMUX

0040 7980000000-N SP   5 EA  2530.00 12650.00 7700.00 38500.00GENERIC SIGNAL ITEM (EA)
FOTMUX

0041 7980000000-N SP   1 EA  4820.00 4820.00 2750.00 2750.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0042 7980000000-N SP   2 EA  1300.00 2600.00 1300.00 2600.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANS- CEIVER (CHASSIS
MOUNT)

0043 7980000000-N SP   2 EA  1296.00 2592.00 1300.00 2600.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC TRANS-    CEIVER

0044 7980000000-N SP   6 EA  2161.00 12966.00 7500.00 45000.00GENERIC SIGNAL ITEM (EA)
FURNISH FOTDEMUX

0045 7980000000-N SP   6 EA  2346.00 14076.00 7500.00 45000.00GENERIC SIGNAL ITEM (EA)
FURNISH FOTMUX

0046 7980000000-N SP   2 EA  1357.70 2715.40 1600.00 3200.00GENERIC SIGNAL ITEM (EA)
FURNISH VOR-D

0047 7980000000-N SP   10 EA  7531.90 75319.00 8000.00 80000.00GENERIC SIGNAL ITEM (EA)
FURNISH VORDEMUX

0048 7980000000-N SP   2 EA  1358.00 2716.00 1600.00 3200.00GENERIC SIGNAL ITEM (EA)
FURNISH VOT-D

0049 7980000000-N SP   9 EA  7779.00 70011.00 9000.00 81000.00GENERIC SIGNAL ITEM (EA)
FURNISH VOTMUX

0050 7980000000-N SP   1 EA  9370.20 9370.20 18000.00 18000.00GENERIC SIGNAL ITEM (EA)
KVM MATRIX SWITCH

0051 7980000000-N SP   1 EA  32962.20 32962.20 16000.00 16000.00GENERIC SIGNAL ITEM (EA)
LARGE SCREEN DISPLAY SYSTEM

0052 7980000000-N SP   5 EA  1096.70 5483.50 5500.00 27500.00GENERIC SIGNAL ITEM (EA)
MEDIA CONVERTER

0053 7980000000-N SP   1 EA  801.00 801.00 1000.00 1000.00GENERIC SIGNAL ITEM (EA)
MERIDIAN TRANSCEIVER CHASSIS

0054 7980000000-N SP   16 EA  165.40 2646.40 200.00 3200.00GENERIC SIGNAL ITEM (EA)
MODEM (EXTERNAL)

0055 7980000000-N SP   2 EA  5402.10 10804.20 3750.00 7500.00GENERIC SIGNAL ITEM (EA)
POLE MOUNT SPLICE CABINET

0056 7980000000-N SP   1 EA  3929.00 3929.00 8000.00 8000.00GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0057 7980000000-N SP   1 EA  1584.40 1584.40 1450.00 1450.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0058 7980000000-N SP   5 EA  1356.40 6782.00 1400.00 7000.00GENERIC SIGNAL ITEM (EA)
VOR-D (IN CHASSIS)

0059 7980000000-N SP   7 EA  7285.00 50995.00 9500.00 66500.00GENERIC SIGNAL ITEM (EA)
VORDEMUX

0060 7980000000-N SP   1 EA  1666.00 1666.00 1800.00 1800.00GENERIC SIGNAL ITEM (EA)
VORDEMUX (1:4)



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 6 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

WORLD FIBER TECHNOLOGIES,
INC.

CABLE CONSTRUCTORS, INC.

ALPHARETTA,  GA IRON MOUNTAIN,  MI  

0061 7980000000-N SP   5 EA  1419.80 7099.00 1500.00 7500.00GENERIC SIGNAL ITEM (EA)
VOT-D (IN CABINET)

0062 7980000000-N SP   10 EA  7779.00 77790.00 12000.00 120000.00GENERIC SIGNAL ITEM (EA)
VOTMUX

0063 7980000000-N SP   1 EA  1666.00 1666.00 1800.00 1800.00GENERIC SIGNAL ITEM (EA)
VOTMUX (4:1)

0064 7980000000-N SP   1 EA  54570.30 54570.30 80000.00 80000.00GENERIC SIGNAL ITEM (EA)
VS

0065 7980000000-N SP   1 EA  2407.50 2407.50 9000.00 9000.00GENERIC SIGNAL ITEM (EA)
VULTRON DMS SERVER

0066 7980000000-N SP   6 EA  3360.20 20161.20 6000.00 36000.00GENERIC SIGNAL ITEM (EA)
WORKSTATION COMPUTER

0067 7985000000-N SP  Lump Sum 46302.60 50000.00GENERIC SIGNAL ITEM (LS)
CCTV CONTROL SOFTWARE

0068 7985000000-N SP  Lump Sum 21166.20 25000.00GENERIC SIGNAL ITEM (LS)
CITY OF SALISBURY INTEGRATION

0069 7985000000-N SP  Lump Sum 2115.60 4750.00GENERIC SIGNAL ITEM (LS)
LAWRENCE JOEL MEMORIAL COLISEUM INTEGRATION

0070 7985000000-N SP  Lump Sum 1322.20 11000.00GENERIC SIGNAL ITEM (LS)
NCDOT DIV 9 DISTRICT OFFICE INTEGRATION

0071 7985000000-N SP  Lump Sum 31749.90 55000.00GENERIC SIGNAL ITEM (LS)
NCDOT DIVISION 7/GDOT TMC INTEGRATION

0072 7985000000-N SP  Lump Sum 23151.30 55000.00GENERIC SIGNAL ITEM (LS)
NEW DIV 9 OFFICE INTEGRATION

0073 7985000000-N SP  Lump Sum 27228.10 14000.00GENERIC SIGNAL ITEM (LS)
SPLICE CABINET@BUS I-40 RAMP/ CLOVERDALE AVE

0074 7985000000-N SP  Lump Sum 1983.90 1500.00GENERIC SIGNAL ITEM (LS)
STATE HIGHWAY PATROL INTEGRA- TION

0075 7985000000-N SP  Lump Sum 5291.30 24000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0076 7985000000-N SP  Lump Sum 100400.20 475000.00GENERIC SIGNAL ITEM (LS)
TRIAD RTMC INTEGRATION

0077 7990000000-E SP   775 LF  8.50 6587.50 12.05 9338.75GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL POLYETHYLENE CONDUIT 2", 1
CONDUIT

0078 7990000000-E SP   3,800 LF  3.30 12540.00 3.80 14440.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT, 1-1/4" IN OUTER- DUCT, 4 CONDUIT

0079 7990000000-E SP   23,750 LF  5.90 140125.00 5.85 138937.50GENERIC SIGNAL ITEM (LF)
TRENCH MULTI-DUCT, 1-1/4", 4 CONDUIT

0080 7990000000-E SP   50,625 LF  5.20 263250.00 5.85 296156.25GENERIC SIGNAL ITEM (LF)
UNDERGROUND MULTI-DUCT 1-1/4", 4 CONDUIT

 

    TOTAL 2597749.68 TOTAL 3026000.00CONTRACT TOTAL

 

    SUB-TOTAL 2597749.68 SUB-TOTAL 3026000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2505505.00MASTEC NORTH AMERICA, INC.



JUL 16, 2002 03:30 PM FORSYTH, GUILFORD, ROWAN

TIP NO I-2201S 6.492002R, 6.622002R, 8.T491608 10:00AM 7 /  7 009

FED AID NO NHS-40-3(94)207, STATE FUNDED 0.000 MI JUL 16 2002 C200470
INTELLEGENT TRANSPORTATION SYSTEMS.

I-40 FROM I-40BUS/CLOVERDALE AVE IN WINSTON-SALEM TO EAST OF SR-1616 (HOLDEN RD) AT GREENSBORO.

   

     2  2542611.62GEORGIA ELECTRIC COMPANY
     3  2576257.60TRAFFIC CONTROL DEVICES, INC.
     4  2597749.68WORLD FIBER TECHNOLOGIES, INC.
     5  3026000.00CABLE CONSTRUCTORS, INC.



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 1 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

R. E. BURNS & SONS CO., INC. SANFORD CONTRACTORS, INC. JESSE MCEWEN & SONS GRADING,
INC.

STATESVILLE,  NC SANFORD,  NC MOCKSVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 23000.00 25000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9000.00 5000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10000.00 9500.00 9000.00REINF BRG APPR **********

(19+60.00)
0004 0043000000-N 226 Lump Sum 17000.00 25000.00 22000.00GRADING
0005 0057000000-E 226  100 CY  3.00 300.00 5.00 500.00 8.00 800.00UNDERCUT EXCAVATION
0006 1220000000-E 545  50 TON 22.00 1100.00 15.00 750.00 22.00 1100.00INCIDENTAL STONE BASE
0007 1489000000-E 610  160 TON 40.00 6400.00 38.00 6080.00 38.00 6080.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  80 TON 40.00 3200.00 38.00 3040.00 38.00 3040.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  280 TON 42.00 11760.00 39.00 10920.00 39.00 10920.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  29 TON 230.00 6670.00 230.00 6670.00 230.00 6670.00ASP FOR PLANT MIX  PG64-22
0011 2154000000-N 820  2 EA  700.00 1400.00 1500.00 3000.00 600.00 1200.00METAL FUNNELS
0012 2165000000-E 820  40 LF  11.00 440.00 18.00 720.00 15.00 600.0012"FUNNEL DRAIN PIPE
0013 2176000000-E 820  2 EA  175.00 350.00 150.00 300.00 150.00 300.0012"FUNNEL DRAIN ELBOWS
0014 2556000000-E 846  50 LF  25.00 1250.00 25.00 1250.00 25.00 1250.00SHOULDER BERM GUTTER
0015 3030000000-E 862  250 LF  9.00 2250.00 9.00 2250.00 9.00 2250.00STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  850.00 3400.00 850.00 3400.00 850.00 3400.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350
0019 3649000000-E 876  2 TON 66.00 132.00 35.00 70.00 32.50 65.00PLAIN RIP RAP, CLASS B
0020 3656000000-E 876  158 SY  2.00 316.00 3.00 474.00 2.00 316.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  160 SF  8.00 1280.00 10.00 1600.00 8.25 1320.00WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  5.00 470.00 6.00 564.00 4.95 465.30WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  12.50 25.00 20.00 40.00 15.00 30.00WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  13.00 1248.00 12.00 1152.00 8.00 768.00BARRICADES (TYPE III)
0025 6000000000-E 1605  1,220 LF  2.50 3050.00 3.00 3660.00 2.45 2989.00TEMPORARY SILT FENCE
0026 6006000000-E 1610  50 TON 21.00 1050.00 35.00 1750.00 28.00 1400.00EROS CONTRL STONE CL A
0027 6009000000-E 1610  70 TON 25.00 1750.00 35.00 2450.00 32.50 2275.00EROS CONTRL STONE CL B
0028 6012000000-E 1610  15 TON 30.00 450.00 32.00 480.00 25.00 375.00SEDIMENT CONTROL STONE
0029 6015000000-E 1615 0.5 ACR 3500.00 1750.00 1200.00 600.00 2000.00 1000.00TEMPORARY MULCHING
0030 6018000000-E 1620  50 LB  5.00 250.00 4.50 225.00 3.50 175.00SEED FOR TEMP SEEDING
0031 6021000000-E 1620 0.25 TON 700.00 175.00 1500.00 375.00 600.00 150.00FERT FOR TEMP SEEDING
0032 6030000000-E 1630  90 CY  3.00 270.00 6.00 540.00 5.00 450.00SILT EXCAVATION
0033 6033000000-E 1631  250 SY  5.00 1250.00 2.50 625.00 2.00 500.00SYNTHETIC ROVING
0034 6036000000-E 1631  125 SY  5.00 625.00 3.50 437.50 2.00 250.00MATTING FOR EROS CONTROL
0035 6048000000-E SP   130 SY  6.00 780.00 5.00 650.00 30.00 3900.00FLOAT TURBIDITY CURTAIN
0036 6084000000-E 1660 0.5 ACR 5000.00 2500.00 1500.00 750.00 8000.00 4000.00SEEDING AND MULCHING
0037 6087000000-E 1660 0.5 ACR 60.00 30.00 150.00 75.00 150.00 75.00MOWING
0038 6090000000-E 1661  50 LB  12.00 600.00 3.50 175.00 12.00 600.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00 700.00 175.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 6.00 300.00SEED FOR SUPP SEEDING



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 2 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

R. E. BURNS & SONS CO., INC. SANFORD CONTRACTORS, INC. JESSE MCEWEN & SONS GRADING,
INC.

STATESVILLE,  NC SANFORD,  NC MOCKSVILLE,  NC

0041 6102000000-E 1664  205 SY  10.00 2050.00 7.50 1537.50 10.00 2050.00SODDING
0042 6105000000-E 1664 3.5 M/G 220.00 770.00 100.00 350.00 400.00 1400.00WATER
0043 6108000000-E 1665 0.5 TON 1000.00 500.00 700.00 350.00 1000.00 500.00FERTILIZER TOPDRESSING
0044 6114000000-N SP  1.5 HR  50.00 75.00 35.00 52.50 100.00 150.00SPECIALIZED HAND MOWING
0045 6117000000-N 1675  8 EA  1.00 8.00 100.00 800.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0046 8017000000-N SP  Lump Sum 4100.00 1.00 9000.00CM&R TEMP ACCESS ***********
(19+60.00 -L-)

0047 8035000000-N 402 Lump Sum 20000.00 18640.00 25000.00REMV EXIST STR **********
(19+60.00 -L-)

0048 8119000000-E 412  190 CY  7.00 1330.00 7.25 1377.50 5.00 950.00UNCLASSIFIED STR EXCAV
0049 8182000000-E 420 44.4 CY  810.00 35964.00 685.00 30414.00 650.00 28860.00CLASS A CONCRETE (BRIDGE)
0050 8210000000-N 422 Lump Sum 14250.00 20500.00 17000.00BRG APPR SLAB ***********

(19+60.00 -L-)
0051 8217000000-E 425  7,992 LB  0.80 6393.60 0.68 5434.56 0.74 5914.08REINF STEEL (BRIDGE)
0052 8364000000-E 450  840 LF  7.00 5880.00 22.50 18900.00 18.00 15120.00HP12X53 PILES
0053 8384000000-E 450  1,305 LF  9.00 11745.00 26.75 34908.75 24.00 31320.00HP14X73 PILES
0054 8405000000-N SP  Lump Sum 39460.00 15000.00 15000.00PNTING STL PILES @ ******

(19+60.00 -L-)
0055 8503000000-E 460 359.25 LF  40.00 14370.00 44.00 15807.00 31.00 11136.75CONCRETE BARRIER RAIL
0056 8608000000-E 876  280 TON 32.00 8960.00 33.00 9240.00 35.00 9800.00PLAIN RIP RAP II (2'-0")
0057 8622000000-E 876  311 SY  2.00 622.00 2.74 852.14 2.00 622.00FILTER FABRIC FOR DRAINAGE
0058 8657000000-N 430 Lump Sum 2500.00 2800.00 3200.00ELASTOMERIC BEARINGS
0059 8762000000-E 430 1,975.88 LF  83.00 163998.04 82.00 162022.16 81.00 160046.283'-0"X 1'-9"PRESTR SLABS
0060 8897000000-N SP   1 EA  3700.00 3700.00 1500.00 1500.00 1200.00 1200.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 460446.64 TOTAL 466684.61 TOTAL 472807.41CONTRACT TOTAL

 

    SUB-TOTAL 127174.00 SUB-TOTAL 129287.50 SUB-TOTAL 138638.30ROADWAY ITEMS
    SUB-TOTAL 333272.64 SUB-TOTAL 337397.11 SUB-TOTAL 334169.11STRUCTURE ITEMS



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 3 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

S. T. WOOTEN CORPORATION DELLINGER, INC. DANE CONSTRUCTION, INC.

WILSON,  NC MONROE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 40000.00 25750.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 13000.00 9400.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 6900.00 10000.00 13500.00REINF BRG APPR **********

(19+60.00)
0004 0043000000-N 226 Lump Sum 18500.00 25000.00 35000.00GRADING
0005 0057000000-E 226  100 CY  16.00 1600.00 8.00 800.00 13.00 1300.00UNDERCUT EXCAVATION
0006 1220000000-E 545  50 TON 27.00 1350.00 25.00 1250.00 30.00 1500.00INCIDENTAL STONE BASE
0007 1489000000-E 610  160 TON 38.00 6080.00 40.00 6400.00 38.00 6080.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  80 TON 38.00 3040.00 40.00 3200.00 38.00 3040.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  280 TON 39.00 10920.00 40.00 11200.00 39.00 10920.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  29 TON 230.00 6670.00 230.00 6670.00 230.00 6670.00ASP FOR PLANT MIX  PG64-22
0011 2154000000-N 820  2 EA  500.00 1000.00 1200.00 2400.00 300.00 600.00METAL FUNNELS
0012 2165000000-E 820  40 LF  17.50 700.00 30.00 1200.00 28.00 1120.0012"FUNNEL DRAIN PIPE
0013 2176000000-E 820  2 EA  350.00 700.00 200.00 400.00 175.00 350.0012"FUNNEL DRAIN ELBOWS
0014 2556000000-E 846  50 LF  25.00 1250.00 40.00 2000.00 22.00 1100.00SHOULDER BERM GUTTER
0015 3030000000-E 862  250 LF  9.00 2250.00 9.00 2250.00 9.00 2250.00STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  850.00 3400.00 900.00 3600.00 850.00 3400.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1900.00 7600.00 2000.00 8000.00 1900.00 7600.00GR ANCHOR TYPE 350
0019 3649000000-E 876  2 TON 40.00 80.00 80.00 160.00 150.00 300.00PLAIN RIP RAP, CLASS B
0020 3656000000-E 876  158 SY  5.00 790.00 3.50 553.00 5.00 790.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  160 SF  8.95 1432.00 7.80 1248.00 10.00 1600.00WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  3.99 375.06 3.50 329.00 8.00 752.00WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  12.95 25.90 12.50 25.00 13.50 27.00WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  10.50 1008.00 8.50 816.00 10.00 960.00BARRICADES (TYPE III)
0025 6000000000-E 1605  1,220 LF  2.35 2867.00 2.80 3416.00 2.35 2867.00TEMPORARY SILT FENCE
0026 6006000000-E 1610  50 TON 37.00 1850.00 40.00 2000.00 28.00 1400.00EROS CONTRL STONE CL A
0027 6009000000-E 1610  70 TON 37.00 2590.00 35.00 2450.00 37.00 2590.00EROS CONTRL STONE CL B
0028 6012000000-E 1610  15 TON 33.00 495.00 40.00 600.00 40.00 600.00SEDIMENT CONTROL STONE
0029 6015000000-E 1615 0.5 ACR 1200.00 600.00 1200.00 600.00 2000.00 1000.00TEMPORARY MULCHING
0030 6018000000-E 1620  50 LB  4.50 225.00 4.50 225.00 10.00 500.00SEED FOR TEMP SEEDING
0031 6021000000-E 1620 0.25 TON 1500.00 375.00 1500.00 375.00 1200.00 300.00FERT FOR TEMP SEEDING
0032 6030000000-E 1630  90 CY  6.50 585.00 8.00 720.00 12.00 1080.00SILT EXCAVATION
0033 6033000000-E 1631  250 SY  2.50 625.00 2.50 625.00 1.45 362.50SYNTHETIC ROVING
0034 6036000000-E 1631  125 SY  3.50 437.50 3.50 437.50 3.00 375.00MATTING FOR EROS CONTROL
0035 6048000000-E SP   130 SY  45.00 5850.00 30.00 3900.00 33.00 4290.00FLOAT TURBIDITY CURTAIN
0036 6084000000-E 1660 0.5 ACR 1500.00 750.00 1500.00 750.00 10000.00 5000.00SEEDING AND MULCHING
0037 6087000000-E 1660 0.5 ACR 150.00 75.00 150.00 75.00 500.00 250.00MOWING
0038 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00 11.00 550.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00 1500.00 375.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 2.00 100.00SEED FOR SUPP SEEDING



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 4 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

S. T. WOOTEN CORPORATION DELLINGER, INC. DANE CONSTRUCTION, INC.

WILSON,  NC MONROE,  NC MOORESVILLE,  NC

0041 6102000000-E 1664  205 SY  7.50 1537.50 7.50 1537.50 15.00 3075.00SODDING
0042 6105000000-E 1664 3.5 M/G 100.00 350.00 100.00 350.00 350.00 1225.00WATER
0043 6108000000-E 1665 0.5 TON 700.00 350.00 700.00 350.00 800.00 400.00FERTILIZER TOPDRESSING
0044 6114000000-N SP  1.5 HR  35.00 52.50 35.00 52.50 40.00 60.00SPECIALIZED HAND MOWING
0045 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 400.00 3200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0046 8017000000-N SP  Lump Sum 4500.00 1000.00 12000.00CM&R TEMP ACCESS ***********
(19+60.00 -L-)

0047 8035000000-N 402 Lump Sum 20000.00 15000.00 20000.00REMV EXIST STR **********
(19+60.00 -L-)

0048 8119000000-E 412  190 CY  9.00 1710.00 14.00 2660.00 10.25 1947.50UNCLASSIFIED STR EXCAV
0049 8182000000-E 420 44.4 CY  660.00 29304.00 650.00 28860.00 600.00 26640.00CLASS A CONCRETE (BRIDGE)
0050 8210000000-N 422 Lump Sum 18000.00 20000.00 16000.00BRG APPR SLAB ***********

(19+60.00 -L-)
0051 8217000000-E 425  7,992 LB  0.50 3996.00 0.75 5994.00 0.60 4795.20REINF STEEL (BRIDGE)
0052 8364000000-E 450  840 LF  22.00 18480.00 18.00 15120.00 22.00 18480.00HP12X53 PILES
0053 8384000000-E 450  1,305 LF  26.00 33930.00 22.00 28710.00 25.00 32625.00HP14X73 PILES
0054 8405000000-N SP  Lump Sum 17000.00 18000.00 16675.00PNTING STL PILES @ ******

(19+60.00 -L-)
0055 8503000000-E 460 359.25 LF  43.50 15627.38 65.00 23351.25 36.25 13022.81CONCRETE BARRIER RAIL
0056 8608000000-E 876  280 TON 38.00 10640.00 35.00 9800.00 33.75 9450.00PLAIN RIP RAP II (2'-0")
0057 8622000000-E 876  311 SY  5.00 1555.00 1.30 404.30 2.30 715.30FILTER FABRIC FOR DRAINAGE
0058 8657000000-N 430 Lump Sum 3000.00 4000.00 2500.00ELASTOMERIC BEARINGS
0059 8762000000-E 430 1,975.88 LF  83.50 164985.98 78.00 154118.64 90.00 177829.203'-0"X 1'-9"PRESTR SLABS
0060 8897000000-N SP   1 EA  2400.00 2400.00 5000.00 5000.00 1000.00 1000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 480913.82 TOTAL 492482.69 TOTAL 517438.51CONTRACT TOTAL

 

    SUB-TOTAL 135785.46 SUB-TOTAL 160464.50 SUB-TOTAL 163758.50ROADWAY ITEMS
    SUB-TOTAL 345128.36 SUB-TOTAL 332018.19 SUB-TOTAL 353680.01STRUCTURE ITEMS



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 5 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

CAROLINA BRIDGE COMPANY, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

ORANGEBURG,  SC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22154.85 29000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11810.49 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13804.60 8000.00REINF BRG APPR **********

(19+60.00)
0004 0043000000-N 226 Lump Sum 13000.00 20000.00GRADING
0005 0057000000-E 226  100 CY  10.00 1000.00 15.00 1500.00UNDERCUT EXCAVATION
0006 1220000000-E 545  50 TON 30.00 1500.00 25.00 1250.00INCIDENTAL STONE BASE
0007 1489000000-E 610  160 TON 38.00 6080.00 38.00 6080.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  80 TON 38.00 3040.00 38.00 3040.00ASP CONC INTR CRS I19.0B
0009 1514000000-E 610  280 TON 39.00 10920.00 39.00 10920.00ASP CONC SURF CRS S9.5A
0010 1560000000-E 620  29 TON 230.00 6670.00 230.00 6670.00ASP FOR PLANT MIX  PG64-22
0011 2154000000-N 820  2 EA  200.00 400.00 450.00 900.00METAL FUNNELS
0012 2165000000-E 820  40 LF  15.00 600.00 25.00 1000.0012"FUNNEL DRAIN PIPE
0013 2176000000-E 820  2 EA  100.00 200.00 150.00 300.0012"FUNNEL DRAIN ELBOWS
0014 2556000000-E 846  50 LF  30.00 1500.00 25.00 1250.00SHOULDER BERM GUTTER
0015 3030000000-E 862  250 LF  9.00 2250.00 9.00 2250.00STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  850.00 3400.00 850.00 3400.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350
0019 3649000000-E 876  2 TON 100.00 200.00 50.00 100.00PLAIN RIP RAP, CLASS B
0020 3656000000-E 876  158 SY  2.00 316.00 2.00 316.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  160 SF  15.00 2400.00 10.00 1600.00WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  15.00 1410.00 8.00 752.00WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  20.00 40.00 20.00 40.00WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  20.00 1920.00 15.00 1440.00BARRICADES (TYPE III)
0025 6000000000-E 1605  1,220 LF  2.35 2867.00 3.00 3660.00TEMPORARY SILT FENCE
0026 6006000000-E 1610  50 TON 30.00 1500.00 28.00 1400.00EROS CONTRL STONE CL A
0027 6009000000-E 1610  70 TON 30.00 2100.00 30.00 2100.00EROS CONTRL STONE CL B
0028 6012000000-E 1610  15 TON 100.00 1500.00 29.00 435.00SEDIMENT CONTROL STONE
0029 6015000000-E 1615 0.5 ACR 3500.00 1750.00 1200.00 600.00TEMPORARY MULCHING
0030 6018000000-E 1620  50 LB  5.00 250.00 4.50 225.00SEED FOR TEMP SEEDING
0031 6021000000-E 1620 0.25 TON 700.00 175.00 1500.00 375.00FERT FOR TEMP SEEDING
0032 6030000000-E 1630  90 CY  8.00 720.00 10.00 900.00SILT EXCAVATION
0033 6033000000-E 1631  250 SY  5.00 1250.00 2.50 625.00SYNTHETIC ROVING
0034 6036000000-E 1631  125 SY  5.00 625.00 3.50 437.50MATTING FOR EROS CONTROL
0035 6048000000-E SP   130 SY  40.00 5200.00 25.00 3250.00FLOAT TURBIDITY CURTAIN
0036 6084000000-E 1660 0.5 ACR 5000.00 2500.00 1500.00 750.00SEEDING AND MULCHING
0037 6087000000-E 1660 0.5 ACR 60.00 30.00 150.00 75.00MOWING
0038 6090000000-E 1661  50 LB  12.00 600.00 3.50 175.00SEED FOR REPAIR SEEDING
0039 6093000000-E 1661 0.25 TON 1000.00 250.00 500.00 125.00FERT FOR REPAIR SEEDING
0040 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00SEED FOR SUPP SEEDING



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 6 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

CAROLINA BRIDGE COMPANY, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

ORANGEBURG,  SC CHARLOTTE,  NC  

0041 6102000000-E 1664  205 SY  10.00 2050.00 7.50 1537.50SODDING
0042 6105000000-E 1664 3.5 M/G 200.00 700.00 100.00 350.00WATER
0043 6108000000-E 1665 0.5 TON 1000.00 500.00 700.00 350.00FERTILIZER TOPDRESSING
0044 6114000000-N SP  1.5 HR  50.00 75.00 35.00 52.50SPECIALIZED HAND MOWING
0045 6117000000-N 1675  8 EA  500.00 4000.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0046 8017000000-N SP  Lump Sum 2.39 10000.00CM&R TEMP ACCESS ***********
(19+60.00 -L-)

0047 8035000000-N 402 Lump Sum 66365.32 157000.00REMV EXIST STR **********
(19+60.00 -L-)

0048 8119000000-E 412  190 CY  17.31 3288.90 15.00 2850.00UNCLASSIFIED STR EXCAV
0049 8182000000-E 420 44.4 CY  616.03 27351.73 700.00 31080.00CLASS A CONCRETE (BRIDGE)
0050 8210000000-N 422 Lump Sum 21573.16 15000.00BRG APPR SLAB ***********

(19+60.00 -L-)
0051 8217000000-E 425  7,992 LB  0.81 6473.52 0.51 4109.49REINF STEEL (BRIDGE)
0052 8364000000-E 450  840 LF  30.94 25989.60 25.00 21000.00HP12X53 PILES
0053 8384000000-E 450  1,305 LF  29.85 38954.25 30.00 39150.00HP14X73 PILES
0054 8405000000-N SP  Lump Sum 15835.06 15000.00PNTING STL PILES @ ******

(19+60.00 -L-)
0055 8503000000-E 460 359.25 LF  53.57 19245.02 36.00 12933.00CONCRETE BARRIER RAIL
0056 8608000000-E 876  280 TON 36.09 10105.20 50.00 14000.00PLAIN RIP RAP II (2'-0")
0057 8622000000-E 876  311 SY  1.98 615.78 2.00 622.00FILTER FABRIC FOR DRAINAGE
0058 8657000000-N 430 Lump Sum 3679.40 3000.00ELASTOMERIC BEARINGS
0059 8762000000-E 430 1,975.88 LF  90.21 178244.13 85.00 167949.803'-0"X 1'-9"PRESTR SLABS
0060 8897000000-N SP   1 EA  517.44 517.44 2500.00 2500.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 559498.84 TOTAL 632224.79CONTRACT TOTAL

 

    SUB-TOTAL 141257.94 SUB-TOTAL 136030.50ROADWAY ITEMS
    SUB-TOTAL 418240.90 SUB-TOTAL 496194.29STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  460446.64R. E. BURNS & SONS CO., INC.
    ** BOND EXECUTED IMPROPERLY

** NO SURETY SEAL
     2  466684.61SANFORD CONTRACTORS, INC.
     3  472807.41JESSE MCEWEN & SONS GRADING, INC.
     4  480913.82S. T. WOOTEN CORPORATION
     5  492482.69DELLINGER, INC.
     6  517438.51DANE CONSTRUCTION, INC.



JUL 16, 2002 03:30 PM SCOTLAND

TIP NO B-3516 8.2590602 10:00AM 7 /  7 010

FED AID NO BRZ-1614(2) 0.123 MI JUL 16 2002 C200473
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUM SWAMP CREEK & APPROACHES ON SR-1614 NEAR LAURINBURG.

   

     7  559498.84CAROLINA BRIDGE COMPANY, INC.
     8  632224.79LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
    

** DENOTES IRREGULAR BID



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 1 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2428000.00 2500000.00 2359800.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 425085.00 515000.00 350000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 3200000.00 2300000.00 2030000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  12000.00 24000.00 5000.00 10000.00 13000.00 26000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  10 EA  800.00 8000.00 1200.00 12000.00 1000.00 10000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  968,300 M3  3.00 2904900.00 2.35 2275505.00 3.00 2904900.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 46000.00 28230.00 35400.00REINF BRG APPR **********

(-L- 238+76.100 NBL)
0008 0029000000-N SP  Lump Sum 50000.00 28500.00 31200.00REINF BRG APPR **********

(-L- 238+76.100 SBL)
0009 0029000000-N SP  Lump Sum 19000.00 15000.00 14500.00REINF BRG APPR **********

(-L- 254+18.611 NBL)
0010 0029000000-N SP  Lump Sum 16000.00 14500.00 17300.00REINF BRG APPR **********

(-L- 254+18.611 SBL)
0011 0029000000-N SP  Lump Sum 25000.00 15000.00 21600.00REINF BRG APPR **********

(-L- 261+22.929 NBL)
0012 0029000000-N SP  Lump Sum 25000.00 15000.00 21600.00REINF BRG APPR **********

(-L- 261+22.929 SBL)
0013 0029000000-N SP  Lump Sum 31000.00 22000.00 22700.00REINF BRG APPR **********

(-L- 290+18.756 NBL)
0014 0029000000-N SP  Lump Sum 31000.00 22000.00 23000.00REINF BRG APPR **********

(-L- 290+18.756 SBL)
0015 0036000000-M 225  54,000 M3  5.00 270000.00 5.40 291600.00 5.00 270000.00UNDERCUT EXCAVATION
0016 0080000000-M SP   500 MTN 13.36 6680.00 19.15 9575.00 13.25 6625.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  6,400 M3  4.00 25600.00 7.85 50240.00 4.00 25600.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,130 M   5.00 5650.00 3.30 3729.00 4.00 4520.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  5,020 M2  3.00 15060.00 3.53 17720.60 2.20 11044.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  380 M2  1.00 380.00 2.00 760.00 2.20 836.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  80 HR  132.69 10615.20 120.00 9600.00 200.00 16000.00PROOF ROLLING
0022 0195000000-M 265  7,000 M3  11.43 80010.00 10.30 72100.00 18.50 129500.00SELECT GRANULAR MATERIAL
0023 0196000000-M 270  7,000 M2  3.11 21770.00 3.00 21000.00 2.00 14000.00SOIL STABILIZATION FABRIC
0024 0199000000-M SP   15 M2  500.00 7500.00 400.00 6000.00 324.00 4860.00TEMPORARY SHORING
0025 0234000000-M SP   13,573 M3  20.00 271460.00 15.15 205630.95 22.65 307428.45GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0026 0234000000-M SP   360 M3  14.55 5238.00 14.40 5184.00 30.00 10800.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0027 0241000000-M SP   1,000 M2  7.91 7910.00 10.00 10000.00 15.00 15000.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMP FABRIC WALL
0028 0300000000-M 300  20,020 MTN 14.66 293493.20 14.40 288288.00 15.25 305305.00SELECT MATERIAL II
0029 0306000000-M 300  9,430 MTN 14.95 140978.50 16.00 150880.00 15.25 143807.50SELECT MATERAIL III
0030 0312000000-M 300  6,410 MTN 12.35 79163.50 17.65 113136.50 15.25 97752.50SELECT MATERIAL IV
0031 0318000000-M 300  3,220 MTN 16.77 53999.40 17.65 56833.00 15.25 49105.00FND CONDIT MAT'L MIN STR
0032 0342000000-M 310 13.2 M   56.00 739.20 70.00 924.00 74.00 976.80****MM SIDE DRAIN PIPE

(375MM)
0033 0342000000-M 310  60 M   61.00 3660.00 74.00 4440.00 80.00 4800.00****MM SIDE DRAIN PIPE

(450MM)



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 2 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

0034 0360000000-M 310 21.6 M   53.00 1144.80 60.00 1296.00 70.00 1512.00300MM RCP CULV CLASS III
0035 0366000000-M 310  3,156 M   54.00 170424.00 55.00 173580.00 70.00 220920.00375MM RCP CULV CLASS III
0036 0372000000-M 310 1,084.8 M   38.00 41222.40 60.00 65088.00 84.00 91123.20450MM RCP CULV CLASS III
0037 0378000000-M 310 718.8 M   75.00 53910.00 70.00 50316.00 103.00 74036.40600MM RCP CULV CLASS III
0038 0384000000-M 310 735.6 M   95.00 69882.00 95.00 69882.00 137.00 100777.20750MM RCP CULV CLASS III
0039 0390000000-M 310 1,569.6 M   125.00 196200.00 115.00 180504.00 173.00 271540.80900MM RCP CULV CLASS III
0040 0396000000-M 310  210 M   160.00 33600.00 160.00 33600.00 212.00 44520.001050MM RCP CULV CLASS III
0041 0420000000-M 310 81.6 M   375.00 30600.00 465.00 37944.00 450.00 36720.001650MM RCP CULV CLASS III
0042 0426000000-M 310 136.8 M   400.00 54720.00 560.00 76608.00 513.00 70178.401800MM RCP CULV CLASS III
0043 0448000000-M 310 283.2 M   300.00 84960.00 165.00 46728.00 233.00 65985.60***MM RCP CULV CLASS IV

(1050MM)
0044 0448000000-M 310 99.6 M   400.00 39840.00 360.00 35856.00 366.00 36453.60***MM RCP CULV CLASS IV

(1350MM)
0045 0448000000-M 310 152.4 M   500.00 76200.00 420.00 64008.00 420.00 64008.00***MM RCP CULV CLASS IV

(1500MM)
0046 0448000000-M 310 248.4 M   600.00 149040.00 550.00 136620.00 503.00 124945.20***MM RCP CULV CLASS IV

(1650MM)
0047 0448000000-M 310 146.4 M   100.00 14640.00 70.00 10248.00 89.00 13029.60***MM RCP CULV CLASS IV

(450MM)
0048 0448000000-M 310 178.8 M   125.00 22350.00 80.00 14304.00 111.00 19846.80***MM RCP CULV CLASS IV

(600MM)
0049 0448000000-M 310  108 M   135.00 14580.00 110.00 11880.00 147.00 15876.00***MM RCP CULV CLASS IV

(750MM)
0050 0448000000-M 310 415.2 M   175.00 72660.00 170.00 70584.00 187.00 77642.40***MM RCP CULV CLASS IV

(900MM)
0051 0588000000-M 310  12 M   61.00 732.00 95.00 1140.00 80.00 960.00450MM CS PIPE CULV 1.63MM
0052 0594000000-M 310  30 M   68.00 2040.00 100.00 3000.00 95.00 2850.00600MM CS PIPE CULV 1.63MM
0053 0600000000-M 310 21.6 M   78.00 1684.80 105.00 2268.00 120.00 2592.00800MM CS PIPE CULV 2.01MM
0054 0708000000-M 310 314.4 M   57.00 17920.80 70.00 22008.00 82.00 25780.80400MM BCCSP B 1.63
0055 0714000000-M 310 292.8 M   65.00 19032.00 70.00 20496.00 86.00 25180.80450MM BCCSP B 1.63
0056 0720000000-M 310 70.8 M   79.00 5593.20 90.00 6372.00 106.00 7504.80600MM BCCSP B 1.63
0057 0726000000-M 310 22.8 M   97.00 2211.60 115.00 2622.00 140.00 3192.00800MM BCCSP B 2.01
0058 0738000000-M 310 7.2 M   147.00 1058.40 170.00 1224.00 210.00 1512.001000MM BCCSP B 2.77
0059 0804000000-M 310  2 EA  408.00 816.00 500.00 1000.00 345.00 690.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0060 0806000000-M 310  38 EA  203.00 7714.00 140.00 5320.00 125.00 4750.00400MM BCCSP ELB B 1.63
0061 0807000000-M 310  27 EA  220.00 5940.00 150.00 4050.00 140.00 3780.00450MM BCCSP ELB B 1.63
0062 0808000000-M 310  6 EA  242.00 1452.00 200.00 1200.00 175.00 1050.00600MM BCCSP ELB B 1.63
0063 0809000000-M 310  2 EA  300.00 600.00 250.00 500.00 230.00 460.00800MM BCCSP ELB B 2.01
0064 0995000000-M 340  500 M   42.00 21000.00 20.00 10000.00 30.00 15000.00PIPE REMOVAL
0065 1000000000-M 462  1,050 M2  82.45 86572.50 45.00 47250.00 60.00 63000.00150MM SLOPE PROTECTION
0066 1011000000-N 500 Lump Sum 800000.00 450000.00 135000.00FINE GRADING
0067 1044000000-M 501  182,050 M2  2.00 364100.00 1.50 273075.00 1.57 285818.50LIME TRTD SOIL (SLURRY)
0068 1066000000-M 501  2,010 MTN 130.00 261300.00 147.65 296776.50 156.00 313560.00LIME FOR LIME TRTD SOIL



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 3 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

0069 1110000000-M 510  500 MTN 14.34 7170.00 15.00 7500.00 13.25 6625.00STABILIZER AGGREGATE
0070 1121000000-M 520  31,100 MTN 12.98 403678.00 12.00 373200.00 12.55 390305.00AGGREGATE BASE COURSE
0071 1176000000-M 542  98,025 M2  1.80 176445.00 1.31 128412.75 1.76 172524.00***MM SOIL CEMENT BASE

(180MM)
0072 1187000000-M 542  2,950 MTN 100.00 295000.00 116.26 342967.00 90.00 265500.00PC FOR SOIL CEMENT BASE
0073 1198000000-M SP   1,330 MTN 15.00 19950.00 15.00 19950.00 13.25 17622.50AGGREGATE FOR SOIL CEM B
0074 1209000000-M 543  190,500 L   0.35 66675.00 0.36 68580.00 0.30 57150.00ASPHALT CURING SEAL
0075 1220000000-M 545  100 MTN 50.00 5000.00 50.00 5000.00 13.25 1325.00INCIDENTAL STONE BASE
0076 1275000000-M 600  22,510 L   0.45 10129.50 0.50 11255.00 0.41 9229.10PRIME COAT
0077 1489000000-M 610  48,200 MTN 27.60 1330320.00 30.25 1458050.00 29.51 1422382.00ASP CONC BASE CRS B25.0B
0078 1491000000-M 610  1,200 MTN 42.20 50640.00 40.10 48120.00 34.25 41100.00ASP CONC BASE CRS B25.0C
0079 1498000000-M 610  9,000 MTN 32.00 288000.00 35.65 320850.00 33.32 299880.00ASP CONC INTR CRS I19.0B
0080 1503000000-M 610  950 MTN 50.35 47832.50 39.90 37905.00 35.43 33658.50ASP CONC INTR CRS I19.0C
0081 1519000000-M 610  25,125 MTN 31.00 778875.00 33.90 851737.50 31.42 789427.50ASP CONC SURF CRS S9.5B
0082 1523000000-M 610  1,450 MTN 42.85 62132.50 36.15 52417.50 36.26 52577.00ASP CONC SURF CRS S9.5C
0083 1560000000-M 620  4,225 MTN 202.00 853450.00 230.00 971750.00 240.50 1016112.50ASP FOR PLANT MIX  PG64-22
0084 1565000000-M 620  95 MTN 230.35 21883.25 250.00 23750.00 253.90 24120.50ASP FOR PLANT MIX  PG70-22
0085 1693000000-M 654  200 MTN 200.00 40000.00 75.00 15000.00 200.00 40000.00ASPH PLT MIX PVMT REPAIR
0086 1847000000-M 710  216,500 M2  33.33 7215945.00 33.33 7215945.00 34.33 7432445.00***MM PCC PVMT THRU LNS

(300MM)
0087 1869000000-M 710  2,300 M2  62.97 144831.00 62.67 144141.00 64.86 149178.00***MM PCC PVMT MISC

(300MM)
0088 1902000000-N 710 Lump Sum 20000.00 20000.00 21000.00SURF TEST CONC PAVEMENT
0089 1913000000-M 720  50,000 M2  35.56 1778000.00 35.39 1769500.00 36.63 1831500.00CONC SHDRS ADJ ***MM PVM

(300MM)
0090 1924000000-N 725 Lump Sum 15000.00 15000.00 16000.00FIELD LAB RENTAL, PCCP
0091 2022000000-M 815  2,100 M3  8.60 18060.00 9.00 18900.00 10.50 22050.00SUBDRAIN EXCAVATION
0092 2033000000-M 815  1,100 M3  29.48 32428.00 34.00 37400.00 37.00 40700.00SUBDR FINE AGGREGATE
0093 2044000000-M 815  2,500 M   9.65 24125.00 9.50 23750.00 15.00 37500.00150MM PERF SUBDR PIPE
0094 2055000000-M 815  252 EA  18.02 4541.04 9.00 2268.00 0.55 138.60150MM SUBDR PIPE Y,T,&L'S
0095 2066000000-N 815  17 EA  135.56 2304.52 150.00 2550.00 160.00 2720.00CONC PAD SUBDRN OUTLET
0096 2077000000-M 815  34 M   20.09 683.06 40.00 1360.00 15.00 510.00150MM OUTLET PIPE (SD)
0097 2099000000-M 816  19,550 M   7.25 141737.50 6.50 127075.00 7.90 154445.00SHLDR DRAINS
0098 2110000000-M 816  19,550 M   2.50 48875.00 2.80 54740.00 3.15 61582.50100MM SHLDR DRAINS PIPE
0099 2121000000-M 816  730 M   15.00 10950.00 18.00 13140.00 16.00 11680.00100MM OUTLET PIPE (SH DRN
0100 2132000000-N 816  22 EA  125.00 2750.00 130.00 2860.00 135.00 2970.00CONC PAD SHLDR DRN OUTLET
0101 2143000000-M 818  10 MTN 17.16 171.60 30.00 300.00 50.00 500.00BLOTTING SAND
0102 2209000000-M 838  45 M3  500.00 22500.00 630.00 28350.00 900.00 40500.00ENDWALLS
0103 2220000000-M 838  34 M3  600.00 20400.00 750.00 25500.00 900.00 30600.00REINFORCED ENDWALLS
0104 2275000000-M SP   10 M3  104.21 1042.10 200.00 2000.00 180.00 1800.00FLOWABLE FILL
0105 2286000000-N 840  181 EA  1500.00 271500.00 1000.00 181000.00 900.00 162900.00MASNRY DRAINAGE STRUCT
0106 2297000000-M 840  10 M3  1100.00 11000.00 780.00 7800.00 1000.00 10000.00MASONRY DRAINAGE STRS



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 4 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

0107 2308000000-M 840  4 M   550.00 2200.00 1200.00 4800.00 900.00 3600.00MASONRY DRAINAGE STRS
0108 2352000000-N 840  1 EA  300.00 300.00 400.00 400.00 350.00 350.00FRAME W/GRATE 840.***** STD

(840.16)
0109 2352000000-N 840  2 EA  300.00 600.00 400.00 800.00 260.00 520.00FRAME W/GRATE 840.***** STD

(840.22)
0110 2363000000-N 840  47 EA  300.00 14100.00 280.00 13160.00 290.00 13630.00FRAME W/2GRTS 840.***** STD

(840.20)
0111 2363000000-N 840  101 EA  300.00 30300.00 280.00 28280.00 290.00 29290.00FRAME W/2GRTS 840.***** STD

(840.22)
0112 2363000000-N 840  17 EA  300.00 5100.00 280.00 4760.00 290.00 4930.00FRAME W/2GRTS 840.***** STD

(840.24)
0113 2363000000-N 840  2 EA  300.00 600.00 400.00 800.00 290.00 580.00FRAME W/2GRTS 840.***** STD

(840.29)
0114 2374000000-N 840  1 EA  350.00 350.00 400.00 400.00 340.00 340.00FRAME-GRT-HD 840.03 **

(E)
0115 2374000000-N 840  4 EA  350.00 1400.00 400.00 1600.00 340.00 1360.00FRAME-GRT-HD 840.03 **

(G)
0116 2396000000-N 840  1 EA  300.00 300.00 400.00 400.00 260.00 260.00FRAME W/COVER STD 840.54
0117 2407000000-N 840  3 EA  750.00 2250.00 800.00 2400.00 640.00 1920.00STL FRAM W/ 2 GTR, STD 840.37
0118 2549000000-M 846  730 M   33.50 24455.00 28.02 20454.60 37.00 27010.00750MM CONC CURB & GUTTER
0119 2556000000-M 846  3,460 M   33.00 114180.00 30.00 103800.00 33.30 115218.00SHLDR BERM GUTTER
0120 2570000000-N SP   5 EA  1000.00 5000.00 700.00 3500.00 900.00 4500.00MODIFIED CONCRETE FLUME
0121 2577000000-M 846  1,800 M   42.00 75600.00 35.00 63000.00 49.00 88200.00CONC XPRESSWAY GUTTER
0122 2612000000-M 848  200 M2  59.40 11880.00 45.50 9100.00 44.00 8800.00150MM CONC DRIVEWAY
0123 2619000000-M 850  90 M2  66.00 5940.00 45.50 4095.00 61.00 5490.00100MM CONC PAVED DITCH
0124 2647000000-M 852  40 M2  59.00 2360.00 50.00 2000.00 49.00 1960.00125MM MONOLITHIC CONC ISL (SURF MTD)
0125 2724000000-M 857  37 M   175.00 6475.00 225.00 8325.00 185.00 6845.00PC REINF BARRIER SNGL FC
0126 3000000000-N SP   2 EA  3500.00 7000.00 3500.00 7000.00 3675.00 7350.00IMPACT ATTEN TYPE 350
0127 3030000000-M 862 8,663.94 M   30.80 266849.35 30.80 266849.35 32.35 280278.46STL BM GRDRAIL
0128 3045000000-M 862 30.48 M   39.40 1200.91 39.40 1200.91 42.00 1280.16STL BM GRDRAIL SHOP CURV
0129 3105000000-N 862  3 EA  50.00 150.00 50.00 150.00 53.00 159.00SBGR TERM SECT
0130 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 32.00 320.00ADDIT GUARDRAIL POSTS
0131 3210000000-N 862  17 EA  400.00 6800.00 400.00 6800.00 420.00 7140.00GR ANCHOR TYPE CAT-1
0132 3215000000-N 862  32 EA  1150.00 36800.00 1150.00 36800.00 1210.00 38720.00GR ANCHOR TYPE III
0133 3270000000-N SP   29 EA  1650.00 47850.00 1650.00 47850.00 1735.00 50315.00GR ANCHOR TYPE 350
0134 3285000000-N SP   14 EA  1600.00 22400.00 1600.00 22400.00 1680.00 23520.00GR ANCHOR TYPE M-350
0135 3315000000-N 862  4 EA  1250.00 5000.00 1250.00 5000.00 1315.00 5260.00GR ANCHOR TYPE XI (MOD)
0136 3360000000-M 863  23 M   6.60 151.80 6.60 151.80 10.00 230.00REMOVE GUARDRAIL
0137 3380000000-M 862 369.57 M   23.00 8500.11 23.00 8500.11 25.00 9239.25TEMP STL BM GUARDRAIL
0138 3387000000-N 862  2 EA  200.00 400.00 200.00 400.00 210.00 420.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0139 3389100000-N SP   3 EA  800.00 2400.00 800.00 2400.00 840.00 2520.00GDRL ANCH UNITS 350 TEMP
0140 3389400000-M 865  6,200 M   14.00 86800.00 14.00 86800.00 15.00 93000.00DBL FACED CABLE GUIDERAIL
0141 3389600000-N 865  28 EA  800.00 22400.00 800.00 22400.00 840.00 23520.00CBL GUIDERAIL ANCH UNIT
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0142 3503000000-M 866  14,120 M   5.75 81190.00 5.75 81190.00 6.05 85426.00WW WIRE FENCE 1200MM FABR
0143 3509000000-M 866  2,950 EA  14.00 41300.00 14.00 41300.00 14.70 43365.00100MM FENCE POSTS 2.30M
0144 3515000000-M 866  665 EA  31.00 20615.00 30.00 19950.00 32.55 21645.75125MM FENCE POSTS 2.50M
0145 3557000000-M 866  200 M   3.30 660.00 2.45 490.00 3.50 700.00ADDITIONAL BARBED WIRE
0146 3566000000-M 867  100 M   19.75 1975.00 9.80 980.00 21.00 2100.00WOVEN WIRE FENCE RESET
0147 3628000000-M 876  680 MTN 21.18 14402.40 25.00 17000.00 26.00 17680.00PLN RIP RAP CL I
0148 3635000000-M 876  1,300 MTN 21.18 27534.00 26.00 33800.00 26.00 33800.00PLN RIP RAP CL II
0149 3649000000-M 876  2,250 MTN 21.18 47655.00 26.00 58500.00 26.00 58500.00PLN RIP RAP, CLASS B
0150 3656000000-M 876  11,500 M2  1.94 22310.00 1.70 19550.00 2.00 23000.00FILTER FABRIC FOR DRAINGE
0151 3684000000-M SP   45 MTN 41.68 1875.60 40.00 1800.00 100.00 4500.00GENERIC EROSION CONTROL ITEM (MTN)

NATIVE STONE
0152 4048000000-M 902  6 M3  600.00 3600.00 600.00 3600.00 630.00 3780.00RC SIGN FOOTINGS
0153 4054000000-M 902  2 M3  800.00 1600.00 800.00 1600.00 840.00 1680.00PLN CONC SIGN FOOTINGS
0154 4060000000-M 903  2,057 KG  4.00 8228.00 4.00 8228.00 4.20 8639.40SUPPORT, BRKWY STL BEAM
0155 4066000000-M 903  949 KG  3.00 2847.00 3.00 2847.00 3.15 2989.35SIMPLE STL BEAM SIGN SUPP
0156 4072000000-M 903  848 M   20.00 16960.00 20.00 16960.00 21.00 17808.00SUPPORT, 4.5KG STEEL U-CHNL
0157 4078000000-M 903  5 EA  75.00 375.00 75.00 375.00 78.00 390.00SUPPORT, 3KG STEEL U-CHAN
0158 4096000000-N 904  9 EA  150.00 1350.00 150.00 1350.00 155.00 1395.00SIGN ERECTION, TYPE D
0159 4102000000-N 904  88 EA  70.00 6160.00 70.00 6160.00 73.50 6468.00SIGN ERECTION, TYPE E
0160 4108000000-N 904  8 EA  125.00 1000.00 125.00 1000.00 131.00 1048.00SIGN ERECTION, TYPE F
0161 4109000000-N 904  2 EA  800.00 1600.00 800.00 1600.00 840.00 1680.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0162 4109000000-N 904  1 EA  600.00 600.00 600.00 600.00 630.00 630.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0163 4110000000-N 904  8 EA  325.00 2600.00 325.00 2600.00 342.00 2736.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0164 4110000000-N 904  8 EA  300.00 2400.00 300.00 2400.00 315.00 2520.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0165 4114000000-N 904  5 EA  75.00 375.00 75.00 375.00 78.00 390.00SIGN ERECTION, MILEMARKERS
0166 4129000000-N 906  3 EA  1000.00 3000.00 1000.00 3000.00 1050.00 3150.00RELOCATE SIGN, TYPE *****

(TYPE B - OVERHEAD)
0167 4152000000-N 907  1 EA  50.00 50.00 50.00 50.00 53.00 53.00DISPOSE SIGN SYST STL BM
0168 4155000000-N 907  25 EA  50.00 1250.00 50.00 1250.00 53.00 1325.00DISPOSE SIGN SYST U-CHAN
0169 4234000000-N 907  3 EA  300.00 900.00 300.00 900.00 315.00 945.00DISPOSE SIGN, A OR B (OVRHD)
0170 4370000000-N SP  Lump Sum 7000.00 7000.00 7350.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0171 4370000000-N SP  Lump Sum 7000.00 7000.00 7350.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0172 4370000000-N SP  Lump Sum 7000.00 7000.00 7350.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0173 4370000000-N SP  Lump Sum 7000.00 7000.00 7350.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0174 4370000000-N SP  Lump Sum 64901.25 64901.25 68200.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0175 4370000000-N SP  Lump Sum 41500.00 41500.00 43600.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
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0176 4370000000-N SP  Lump Sum 27900.00 27900.00 29300.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0177 4370000000-N SP  Lump Sum 65722.50 65722.50 69000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0178 4400000000-M 1110  30 M2  98.41 2952.30 100.00 3000.00 100.00 3000.00WORK ZONE SIGNS (STAT)
0179 4405000000-M 1110  60 M2  74.90 4494.00 45.00 2700.00 110.00 6600.00WORK ZONE SIGNS (PORT)
0180 4410000000-M 1110  17 M2  80.24 1364.08 45.00 765.00 110.00 1870.00WORK ZONE SIGNS (BARRICAD
0181 4415000000-N 1115  2 EA  6056.40 12112.80 5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0182 4420000000-N 1120  2 EA  21068.36 42136.72 20000.00 40000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0183 4425000000-N 1125  4 EA  26.75 107.00 25.00 100.00 100.00 400.00WARNING FLAG SETS
0184 4430000000-N 1130  50 EA  48.15 2407.50 50.00 2500.00 75.00 3750.00DRUMS
0185 4435000000-N 1135  25 EA  21.40 535.00 10.00 250.00 50.00 1250.00CONES
0186 4440000000-M 1145  8 M   24.58 196.64 30.00 240.00 50.00 400.00BARRICADES (TYPE II)
0187 4445000000-M 1145  30 M   21.40 642.00 35.00 1050.00 50.00 1500.00BARRICADES (TYPE III)
0188 4455000000-N 1150  30 MD  200.00 6000.00 250.00 7500.00 150.00 4500.00FLAGGER
0189 4520000000-N 1266  125 EA  35.00 4375.00 25.00 3125.00 60.00 7500.00TUBULAR MARKERS (FIXED)
0190 4645000000-N 1205  10 EA  180.00 1800.00 180.00 1800.00 190.00 1900.00REM TAPE PVT MKG SYMBOL
0191 4650000000-N 1251  125 EA  6.00 750.00 6.00 750.00 6.30 787.50TEMP RAISED PVMT MRKS
0192 4685000000-M 1205  9,340 M   1.48 13823.20 1.48 13823.20 1.55 14477.00100MM THERMO MKG, 2.3MMTK
0193 4686000000-M 1205  4,654 M   2.00 9308.00 2.00 9308.00 2.10 9773.40100MM THERMO MKG, 3.1MMTK
0194 4695000000-M 1205  113 M   4.45 502.85 4.45 502.85 4.70 531.10200MM THERMO MKG 2.3MM TK
0195 4710000000-M 1205  200 M   17.00 3400.00 17.00 3400.00 18.00 3600.00600MM THERMO MKG 3.1MM TK
0196 4725000000-M 1205  22 EA  95.00 2090.00 95.00 2090.00 100.00 2200.00THERMO PVT MKG SYMB 2.3MM
0197 4730000000-M 1205  15,420 M   1.47 22667.40 1.47 22667.40 1.54 23746.80EPOXY  PVT MK LINES 100MM
0198 4740000000-M 1205  1,183 M   3.50 4140.50 3.50 4140.50 3.68 4353.44EPOXY PVT MK LINES 200MM
0199 4765000000-N 1205  9 EA  150.00 1350.00 150.00 1350.00 158.00 1422.00EPOXY PVT MK SYMBOL
0200 4770000000-M 1205  4,286 M   5.25 22501.50 5.25 22501.50 5.50 23573.00COLD APP PLAS LINES 100MM
0201 4810000000-M 1205  18,074 M   0.52 9398.48 0.52 9398.48 0.55 9940.70PAINT PVT MKG LINES 100MM
0202 4845000000-N 1205  12 EA  60.00 720.00 60.00 720.00 63.00 756.00PAINT PVT MKG SYMBOL
0203 4850000000-M 1205  500 M   2.00 1000.00 2.00 1000.00 2.10 1050.00REMVL OF 100MM LINES
0204 4905000000-N 1253  1,000 EA  30.00 30000.00 30.00 30000.00 31.50 31500.00SNOWPLB RAISED PVMT MRKER
0205 4935000000-N 1267  60 EA  35.00 2100.00 24.95 1497.00 40.00 2400.00FLEX DELINATR (CRYSTAL)
0206 4940000000-N 1267  55 EA  35.00 1925.00 24.95 1372.25 40.00 2200.00FLEX DELINATR (YELLOW)
0207 5300000000-M 1505  1,705 MTN 25.00 42625.00 21.00 35805.00 31.50 53707.50FND CONDIT MAT'L ********

(II)
0208 5306000000-M SP   1,705 MTN 25.00 42625.00 20.00 34100.00 31.50 53707.50BEDDN MAT'L CL **********

(II)
0209 5378000000-M 1510 375.72 M   125.00 46965.00 95.00 35693.40 134.00 50346.48300MM DI H2O PIPE 2.41MPA
0210 5384000000-M 1510 538.63 M   150.00 80794.50 130.00 70021.90 167.00 89951.21400MM DI H2O PIPE ****MPA

(1.72MPA)
0211 5414000000-M 1510  42 M   75.00 3150.00 42.00 1764.00 86.00 3612.0020MM CU WATER PIPE TYPE K
0212 5510000000-M 1510  2 EA  250.00 500.00 40.00 80.00 250.00 500.0020MM CORPORATION STOP
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0213 5564000000-M SP   1 EA  4000.00 4000.00 3750.00 3750.00 2500.00 2500.00***MM BUTRFLY V & V BX
(400MM)

0214 5576000000-M 1510  3 EA  6000.00 18000.00 5500.00 16500.00 4800.00 14400.00*** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38WP)

0215 5582000000-M 1510  2 EA  300.00 600.00 225.00 450.00 400.00 800.00*** X ***MM TAPPING SADDL
(400MM X 20MM)

0216 5588000000-M SP   2 EA  1000.00 2000.00 550.00 1100.00 1200.00 2400.00**MM AIR RELEASE ASSEMBLY
(25MM)

0217 5588000000-M SP   1 EA  1100.00 1100.00 875.00 875.00 1700.00 1700.00**MM AIR RELEASE ASSEMBLY
(50MM)

0218 5648000000-N 1510  3 EA  1000.00 3000.00 650.00 1950.00 600.00 1800.00RELOCATE EXIST WAT METER
0219 5672000000-N 1510  1 EA  2500.00 2500.00 1200.00 1200.00 2000.00 2000.00RELOCATE EXIST FIRE HYD
0220 5714000000-M 1520 202.81 M   1500.00 304215.00 1100.00 223091.00 1046.00 212139.26***MM DI SS PIPE CL ****

(1050MM, 54)
0221 5720000000-M 1520 308.41 M   1000.00 308410.00 965.00 297615.65 810.00 249812.10***MM DI SS PIPE PC ****

(1050MM, 1.72MPA)
0222 5720000000-M 1520 449.25 M   300.00 134775.00 325.00 146006.25 398.00 178801.50***MM DI SS PIPE PC ****

(600MM, 1.72MPA)
0223 5726000000-M 1520 1,229.08 M   100.00 122908.00 128.00 157322.24 105.00 129053.40200MM DI SS PIPE PC 2.41
0224 5732000000-M 1520 684.91 M   125.00 85613.75 150.00 102736.50 129.00 88353.39250MM DI SS PIPE PC 2.41
0225 5738000000-M 1520 347.47 M   150.00 52120.50 155.00 53857.85 171.00 59417.37300MM DI SS PIPE PC 2.41
0226 5744000000-M 1520 210.58 M   175.00 36851.50 280.00 58962.40 252.00 53066.16450MM DI SS PIPE PC ****

(1.72MPA)
0227 5774000000-M 1525  12 EA  1500.00 18000.00 1200.00 14400.00 1500.00 18000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0228 5774000000-M 1525  8 EA  3500.00 28000.00 2500.00 20000.00 2800.00 22400.00STD ****MM DIA PC MH 0-2M

(1800MM)
0229 5774000000-M 1525  3 EA  7500.00 22500.00 5600.00 16800.00 4200.00 12600.00STD ****MM DIA PC MH 0-2M

(2400MM)
0230 5780000000-M 1525 33.11 M   300.00 9933.00 330.00 10926.30 543.00 17978.73STD PC MH WALL ****MM 2+

(1200MM)
0231 5780000000-M 1525 25.26 M   750.00 18945.00 700.00 17682.00 920.00 23239.20STD PC MH WALL ****MM 2+

(1800MM)
0232 5780000000-M 1525 6.11 M   1000.00 6110.00 1200.00 7332.00 1800.00 10998.00STD PC MH WALL ****MM 2+

(2400MM)
0233 5798000000-M 1530  134 M   125.00 16750.00 270.00 36180.00 180.00 24120.00FL OR REMV *** PIPE *****

(1350MM, CONCRETE WATER)
0234 5798000000-M 1530 109.83 M   125.00 13728.75 330.00 36243.90 180.00 19769.40FL OR REMV *** PIPE *****

(1500MM, CONCRETE WATER)
0235 5798000000-M 1530  126 M   125.00 15750.00 75.00 9450.00 69.00 8694.00FL OR REMV *** PIPE *****

(525MM, CONCRETE SEWER)
0236 5798000000-M 1530 93.14 M   125.00 11642.50 115.00 10711.10 92.00 8568.88FL OR REMV *** PIPE *****

(750MM, CI WATER)
0237 5798000000-M 1530 93.24 M   125.00 11655.00 155.00 14452.20 170.00 15850.80FL OR REMV *** PIPE *****

(900MM, CONCRETE WATER)
0238 5810000000-M 1530  196 M   50.00 9800.00 55.00 10780.00 56.00 10976.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0239 5816000000-N 1530  12 EA  500.00 6000.00 500.00 6000.00 2000.00 24000.00BRK DN,PLUG & FILL UT MH
0240 5828000000-N 1530  4 EA  750.00 3000.00 750.00 3000.00 2500.00 10000.00REMOVE EXISTING MANHOLE
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0241 5882000000-N SP   5 EA  600.00 3000.00 550.00 2750.00 700.00 3500.00GENERIC UTILITY ITEM (EA)
150MM GATE VALVE & VALVE BOX, 1.38MPA WP

0242 5882000000-N SP   5 EA  1500.00 7500.00 1325.00 6625.00 1400.00 7000.00GENERIC UTILITY ITEM (EA)
300MM GATE VALVE & VALVE BOX, 1.38MPA WP

0243 5882000000-N SP   5 EA  2000.00 10000.00 1650.00 8250.00 2000.00 10000.00GENERIC UTILITY ITEM (EA)
FIRE HYDRANT, 1.72MPA WP

0244 5882000000-N SP   12 EA  5000.00 60000.00 4400.00 52800.00 11500.00 138000.00GENERIC UTILITY ITEM (EA)
PILE PIERS

0245 5882000000-N SP   1 EA  10000.00 10000.00 5500.00 5500.00 3000.00 3000.00GENERIC UTILITY ITEM (EA)
RELOCATION OF  EXT AIR RELEASE VALVE & VALVE
VAULT

0246 5882000000-N SP   1 EA  10000.00 10000.00 3600.00 3600.00 2000.00 2000.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXT VALVE & VALVE VAULT

0247 5882000000-N SP   16 EA  1500.00 24000.00 475.00 7600.00 2000.00 32000.00GENERIC UTILITY ITEM (EA)
RESTRAINED JOINT SPLIT COUPLING

0248 5882000000-N SP   5 EA  1500.00 7500.00 950.00 4750.00 500.00 2500.00GENERIC UTILITY ITEM (EA)
STEEL VENT PIPE

0249 5888000000-M SP   90 M   700.00 63000.00 625.00 56250.00 720.00 64800.00GENERIC UTILITY ITEM (M)
1200MM STEEL ENCASEMENT PIPE, 12.7MM THICK, BY
OPEN CUT

0250 5888000000-M SP   134 M   1200.00 160800.00 3100.00 415400.00 1147.00 153698.00GENERIC UTILITY ITEM (M)
1350MM EMBEDDED CYLINDER CONC WATER PIPE

0251 5888000000-M SP  109.83 M   1400.00 153762.00 3600.00 395388.00 1768.00 194179.44GENERIC UTILITY ITEM (M)
1500MM  EMBEDDED CYLINDER CONC CONC WATER
PIPE

0252 5888000000-M SP  62.5 M   75.00 4687.50 90.00 5625.00 187.00 11687.50GENERIC UTILITY ITEM (M)
150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0253 5888000000-M SP   78 M   1600.00 124800.00 1350.00 105300.00 1310.00 102180.00GENERIC UTILITY ITEM (M)
1981MM STEEL ENCASEMENT PIPE, 18.75MM THICK, BY
OPEN CUT

0254 5888000000-M SP  18.29 M   125.00 2286.25 124.00 2267.96 192.00 3511.68GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0255 5888000000-M SP   86 M   1800.00 154800.00 1575.00 135450.00 1310.00 112660.00GENERIC UTILITY ITEM (M)
2134MM STEEL ENCASEMENT PIPE, 18.75MM THICK, BY
OPEN CUT

0256 5888000000-M SP  493.1 M   125.00 61637.50 125.00 61637.50 177.00 87278.70GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0257 5888000000-M SP   52 M   150.00 7800.00 175.00 9100.00 210.00 10920.00GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE,PC 1.72MPA

0258 5888000000-M SP   314 M   200.00 62800.00 375.00 117750.00 262.00 82268.00GENERIC UTILITY ITEM (M)
500MM STEEL ENCASEMENT PIPE, 6.35MM THICK, BY
OPEN CUT

0259 5888000000-M SP  54.87 M   250.00 13717.50 425.00 23319.75 436.00 23923.32GENERIC UTILITY ITEM (M)
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA

0260 5888000000-M SP   61 M   10.00 610.00 10.00 610.00 10.00 610.00GENERIC UTILITY ITEM (M)
TEMPORARY SILT FENCE

0261 5894000000-M SP   57 M3  10.00 570.00 10.00 570.00 16.00 912.00GENERIC UTILITY ITEM (M3)
SILT EXCAVATION

0262 5900000000-M SP   30 MTN 25.00 750.00 25.00 750.00 26.00 780.00GENERIC UTILITY ITEM (MTN)
SEDIMENT CONTROL STONE

0263 5900000000-M SP   850 MTN 25.00 21250.00 35.00 29750.00 26.00 22100.00GENERIC UTILITY ITEM (MTN)
STONE FOR EROSION CONTROL,    CLASS A
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PAPCO-CENTRAL DIVISION

W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

0264 5900000000-M SP   75 MTN 25.00 1875.00 40.00 3000.00 26.00 1950.00GENERIC UTILITY ITEM (MTN)
STONE FOR EROSION CONTROL,    CLASS B

0265 5906000000-M SP  3,399.68 KG  10.00 33996.80 5.00 16998.40 10.00 33996.80GENERIC UTILITY ITEM (KG)
DI RESTRAINED JOINT WATER PIPEFITTINGS

0266 5912000000-N SP  Lump Sum 20000.00 16500.00 8925.00GENERIC UTILITY ITEM (LS)
TEMPORARY ROCK CAUSEWAY

0267 6000000000-M 1605  3,300 M   6.70 22110.00 6.90 22770.00 7.00 23100.00TEMPORARY SILT FENCE
0268 6006000000-M 1610  1,050 MTN 27.00 28350.00 30.00 31500.00 26.00 27300.00EROS CONTRL STONE CL A
0269 6009000000-M 1610  21,500 MTN 27.00 580500.00 30.00 645000.00 24.00 516000.00EROS CONTRL STONE CL B
0270 6012000000-M 1610  10,500 MTN 27.00 283500.00 30.00 315000.00 23.00 241500.00SEDIMENT CONTROL STONE
0271 6015000000-M 1615  76 HA  494.00 37544.00 494.00 37544.00 525.00 39900.00TEMPORARY MULCHING
0272 6018000000-M 1620  5,125 KG  2.21 11326.25 2.21 11326.25 3.15 16143.75SEED FOR TEMP SEEDING
0273 6021000000-M 1620 41.25 MTN 300.00 12375.00 300.00 12375.00 368.00 15180.00FERT FOR TEMP SEEDING
0274 6024000000-M 1622  2,000 M   65.29 130580.00 30.00 60000.00 40.00 80000.00TEMPORARY SLOPE DRAINS
0275 6027000000-N 1622  112 EA  142.99 16014.88 150.00 16800.00 200.00 22400.00INLET PROTCN @ SLOPE DRNS
0276 6030000000-M 1630  118,000 M3  1.00 118000.00 6.74 795320.00 0.01 1180.00SILT EXCAVATION
0277 6033000000-M 1631  7,500 M2  0.75 5625.00 0.75 5625.00 1.30 9750.00SYNTHETIC ROVING
0278 6036000000-M 1631  6,000 M2  2.00 12000.00 2.00 12000.00 1.30 7800.00MATTING FOR EROS CONTROL
0279 6038000000-M SP   140 M2  6.00 840.00 6.00 840.00 7.60 1064.00PERM SOIL REINF MAT
0280 6042000000-M 1632  675 M   5.00 3375.00 7.40 4995.00 10.00 6750.006.4MM HARDWARE CLOTH
0281 6045000000-M SP   10 M   50.00 500.00 50.00 500.00 150.00 1500.00***MM TEMPORARY PIPE

(450MM)
0282 6054000000-M 1637  1 EA  600.00 600.00 1200.00 1200.00 1650.00 1650.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0283 6054000000-M 1637  2 EA  800.00 1600.00 1400.00 2800.00 2000.00 4000.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0284 6057000000-M 1637  1 EA  1000.00 1000.00 1800.00 1800.00 2400.00 2400.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0285 6069000000-M 1638  780 M3  30.00 23400.00 20.00 15600.00 15.00 11700.00STILLING BASINS
0286 6070000000-N SP   24 EA  225.00 5400.00 400.00 9600.00 1000.00 24000.00SPECIAL STILLING BASINS
0287 6084000000-M 1660  122 HA  2223.00 271206.00 2223.00 271206.00 2595.00 316590.00SEEDING & MULCHING
0288 6087000000-M 1660  40 HA  123.50 4940.00 123.50 4940.00 95.00 3800.00MOWING
0289 6090000000-M 1661  850 KG  6.63 5635.50 6.63 5635.50 11.55 9817.50SEED FOR REPAIR SEEDING
0290 6093000000-M 1661 2.75 MTN 440.00 1210.00 440.00 1210.00 630.00 1732.50FERT FOR REPAIR SEEDING
0291 6096000000-M 1662  3,425 KG  1.50 5137.50 1.50 5137.50 4.20 14385.00SEED FOR SUPP SEEDING
0292 6102000000-M 1664  17,000 M2  3.50 59500.00 3.50 59500.00 4.20 71400.00SODDING
0293 6105000000-M 1664  5,100 KL  22.50 114750.00 22.50 114750.00 21.00 107100.00WATER
0294 6108000000-M 1665  205 MTN 350.00 71750.00 350.00 71750.00 305.00 62525.00FERTILIZER TOPDRESSING
0295 6111000000-M SP   115 M   30.00 3450.00 30.00 3450.00 100.00 11500.00IMPERVIOUS DIKE
0296 6114000000-N SP   75 HR  25.00 1875.00 25.00 1875.00 32.00 2400.00SPECIALIZED HAND MOWING
0297 6117000000-N 1675  32 EA  1.00 32.00 1.00 32.00 10.00 320.00RESPONSE FOR EROS CONTROL
0298 6120000000-M SP   215 M3  15.00 3225.00 25.00 5375.00 10.00 2150.00CULVERT DIVERSION CHANNEL
0299 6123000000-M 1670  5 HA  1000.00 5000.00 1000.00 5000.00 1560.00 7800.00REFORESTATION
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0300 6126000000-M SP  0.71 HA  3000.00 2130.00 3000.00 2130.00 5775.00 4100.25STREAMBANK REFORESTATION
0301 6132000000-N SP   100 EA  400.00 40000.00 100.00 10000.00 100.00 10000.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0302 6132000000-N SP   8 EA  1000.00 8000.00 500.00 4000.00 500.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0303 6141000000-M SP   150 M2  5.00 750.00 5.00 750.00 10.00 1500.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0304 0106000000-M 230  1,717,500 M3  3.58 6148650.00BORROW EXCAVATION
0305 0106000000-M 230  1,518,000 M3  4.65 7058700.00 5.40 8197200.00BORROW EXCAVATION
0306 0234000000-M SP   200,000 M3  4.35 870000.00 4.35 870000.00GENERIC GRADING ITEM (M3)

FLY ASH MATERIAL

CULVERT ITEMS

0307 8056000000-N 402 Lump Sum 15000.00 1000.00 16000.00REMV EXIST STR **********
(15+42.600 -YREV-)

0308 8126000000-N 414 Lump Sum 30000.00 10000.00 16000.00CULV EXCAV @ ************
(15+42.600 -YREV-)

0309 8126000000-N 414 Lump Sum 50000.00 10000.00 40000.00CULV EXCAV @ ************
(233+97.500 -L- REV)

0310 8126000000-N 414 Lump Sum 50000.00 7500.00 37000.00CULV EXCAV @ ************
(265+23.500 -L-)

0311 8126000000-N 414 Lump Sum 50000.00 5000.00 29000.00CULV EXCAV @ ************
(269+06.200 -L-)

0312 8126000000-N 414 Lump Sum 125000.00 60000.00 94000.00CULV EXCAV @ ************
(274+84.875 -LREV-)

0313 8133000000-M 414  1,591 MTN 28.00 44548.00 24.00 38184.00 29.00 46139.00FND COND MATL BOX CULV
0314 8196000000-M 420 2,641.9 M3  190.00 501961.00 220.00 581218.00 194.00 512528.60CL A CONC, CULVERT
0315 8245000000-M 425  224,977 KG  1.00 224977.00 1.10 247474.70 1.05 236225.85REINF STL CULV

STRUCTURE ITEMS

0316 8017000000-N SP  Lump Sum 75000.00 35000.00 17000.00CM&R TEMP ACCESS ***********
(238+76.100 -LREV-LT)

0317 8017000000-N SP  Lump Sum 75000.00 50000.00 16000.00CM&R TEMP ACCESS ***********
(238+76.100 -LREV-RT)

0318 8091000000-N 410 Lump Sum 25000.00 10000.00 14000.00FND EXCAV B** STA *******
(1,228+67.549 -L REV-)

0319 8091000000-N 410 Lump Sum 40000.00 10000.00 14000.00FND EXCAV B** STA *******
(1,261+22.929 -L-LT)

0320 8091000000-N 410 Lump Sum 60000.00 15000.00 14000.00FND EXCAV B** STA *******
(1,261+22.929 -L-RT)

0321 8105500000-M SP  248.6 M   550.00 136730.00 600.00 149160.00 677.00 168302.20****MM DRILLD PIER IN SOIL
(1220MM)

0322 8105600000-M SP   182 M   3200.00 582400.00 3500.00 637000.00 3932.00 715624.00****MM DRILLD PIER NO SOIL
(1220MM)

0323 8111000000-M SP  102.9 M   400.00 41160.00 300.00 30870.00 416.00 42806.40PERM STL CASING FOR *** PIER
(1220MM)

0324 8115000000-N SP   8 EA  2500.00 20000.00 1800.00 14400.00 3000.00 24000.00CROSSHOLE SONIC LOGGING
0325 8116000000-M SP  1,912.8 M   17.00 32517.60 15.00 28692.00 20.00 38256.00CSL TUBES
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W. C. ENGLISH, INC.

CHARLOTTE,  NC CONCORD,  NC LYNCHBURG,  VA

0326 8147000000-M 420 11,988.4 M2  155.00 1858202.00 165.00 1978086.00 130.60 1565685.04REINF CONC DECK SLAB
0327 8161000000-M 420 12,325.1 M2  1.75 21568.93 3.00 36975.30 2.00 24650.20GROOVING BRIDGE FLOORS
0328 8182000000-M 420 1,696.7 M3  550.00 933185.00 600.00 1018020.00 323.00 548034.10CL A CONC, BRIDGE
0329 8210000000-N 422 Lump Sum 14000.00 20000.00 15600.00BRG APPR SLAB ***********

(228+67.549 -L REV-)
0330 8210000000-N 422 Lump Sum 48000.00 70000.00 49700.00BRG APPR SLAB ***********

(238+76.100 -LREV-LT)
0331 8210000000-N 422 Lump Sum 54000.00 80000.00 58100.00BRG APPR SLAB ***********

(238+76.100 -LREV-RT)
0332 8210000000-N 422 Lump Sum 26000.00 42000.00 27400.00BRG APPR SLAB ***********

(254+18.611 -L-LT)
0333 8210000000-N 422 Lump Sum 22000.00 38000.00 24000.00BRG APPR SLAB ***********

(254+18.611 -L-RT)
0334 8210000000-N 422 Lump Sum 45000.00 70000.00 47700.00BRG APPR SLAB ***********

(261+22.929 -L-LT)
0335 8210000000-N 422 Lump Sum 45000.00 70000.00 48200.00BRG APPR SLAB ***********

(261+22.929 -L-RT)
0336 8210000000-N 422 Lump Sum 42000.00 70000.00 45700.00BRG APPR SLAB ***********

(290+18.756 -L-LT)
0337 8210000000-N 422 Lump Sum 45000.00 70000.00 44800.00BRG APPR SLAB ***********

(290+18.756 -L-RT)
0338 8217000000-M 425  242,773 KG  0.95 230634.35 1.00 242773.00 0.88 213640.24REINF STEEL (BRIDGE)
0339 8238000000-M 425  25,606 KG  1.75 44810.50 1.65 42249.90 1.58 40457.48SPIRAL COL REINF STL STR
0340 8265000000-M 430 1,749.67 M   342.00 598387.14 375.00 656126.25 387.00 677122.291372MM PRESTR CONC GIRDER
0341 8280000000-M 440 Lump Sum 1800000.00 1857000.00 2694000.00STRUCTURAL STEEL
0342 8364000000-M 450  3,023 M   65.00 196495.00 80.00 241840.00 59.00 178357.00HP310X79 STL PILE
0343 8391000000-N 450  50 EA  125.00 6250.00 110.00 5500.00 85.00 4250.00STEEL PILE POINTS
0344 8475000000-M 460 129.672 M   245.00 31769.64 250.00 32418.00 190.00 24637.68TWO BAR METAL RAIL
0345 8503000000-M 460 1,132.39 M   115.00 130224.85 120.00 135886.80 134.00 151740.26CONC BARRIER RAIL
0346 8517000000-M 460 131.952 M   165.00 21772.08 185.00 24411.12 127.00 16757.90***X****MM CONC PARAPET

(355MM X 760MM)
0347 8531000000-M 462 5,542.8 M2  35.00 193998.00 45.00 249426.00 36.00 199540.80100MM SLOPE PROTECTION
0348 8608000000-M 876  1,846 MTN 30.00 55380.00 36.00 66456.00 30.00 55380.00PLAIN RIP RAP II 600MM TK
0349 8622000000-M 876  1,884 M2  3.00 5652.00 2.10 3956.40 3.00 5652.00FILTER FABRIC FOR DRAINAGE
0350 8650000000-N SP  Lump Sum 40000.00 30000.00 28000.00POT BEARINGS
0351 8657000000-N 430 Lump Sum 35000.00 32000.00 31000.00ELASTOMERIC BEARINGS
0352 8692000000-N SP  Lump Sum 165000.00 125000.00 156000.00EVAZOTE JOINT SEALS
0353 8727000000-N SP  Lump Sum 27000.00 27200.00 31000.00ELEC CONDUIT SYS ********

(238+76.100 -LREV-RT)
0354 8867000000-M SP   9 M   1666.31 14996.79 360.00 3240.00 2225.00 20025.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0355 8867000000-M SP   18 M   2111.72 38010.96 1500.00 27000.00 2230.00 40140.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 48584506.98 TOTAL 50038334.02 TOTAL 50338346.72CONTRACT TOTAL
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    SUB-TOTAL 39615876.14 SUB-TOTAL 40732270.55 SUB-TOTAL 41180194.68ROADWAY ITEMS
    SUB-TOTAL 1091486.00 SUB-TOTAL 960376.70 SUB-TOTAL 1026893.45CULVERT ITEMS
    SUB-TOTAL 7877144.84 SUB-TOTAL 8345686.77 SUB-TOTAL 8131258.59STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2502000.00 2580000.00 2900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 279500.00 400000.00 664000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1529500.00 1200000.00 2474000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  12000.00 24000.00 12000.00 24000.00 12000.00 24000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  10 EA  1300.00 13000.00 500.00 5000.00 1000.00 10000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  968,300 M3  2.31 2236773.00 2.85 2759655.00 5.25 5083575.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 25000.00 55000.00 27000.00REINF BRG APPR **********

(-L- 238+76.100 NBL)
0008 0029000000-N SP  Lump Sum 25000.00 56000.00 29000.00REINF BRG APPR **********

(-L- 238+76.100 SBL)
0009 0029000000-N SP  Lump Sum 25000.00 20000.00 18000.00REINF BRG APPR **********

(-L- 254+18.611 NBL)
0010 0029000000-N SP  Lump Sum 18000.00 18000.00 16000.00REINF BRG APPR **********

(-L- 254+18.611 SBL)
0011 0029000000-N SP  Lump Sum 18000.00 28000.00 18000.00REINF BRG APPR **********

(-L- 261+22.929 NBL)
0012 0029000000-N SP  Lump Sum 25000.00 28000.00 18000.00REINF BRG APPR **********

(-L- 261+22.929 SBL)
0013 0029000000-N SP  Lump Sum 30000.00 28000.00 18500.00REINF BRG APPR **********

(-L- 290+18.756 NBL)
0014 0029000000-N SP  Lump Sum 30000.00 28000.00 18500.00REINF BRG APPR **********

(-L- 290+18.756 SBL)
0015 0036000000-M 225  54,000 M3  6.00 324000.00 4.00 216000.00 4.50 243000.00UNDERCUT EXCAVATION
0016 0080000000-M SP   500 MTN 15.00 7500.00 14.00 7000.00 22.00 11000.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  6,400 M3  5.00 32000.00 8.00 51200.00 5.50 35200.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,130 M   4.00 4520.00 2.00 2260.00 5.80 6554.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  5,020 M2  2.00 10040.00 1.10 5522.00 2.00 10040.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  380 M2  2.00 760.00 0.50 190.00 1.80 684.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  80 HR  200.00 16000.00 65.00 5200.00 160.00 12800.00PROOF ROLLING
0022 0195000000-M 265  7,000 M3  15.00 105000.00 27.00 189000.00 22.00 154000.00SELECT GRANULAR MATERIAL
0023 0196000000-M 270  7,000 M2  2.10 14700.00 1.00 7000.00 2.00 14000.00SOIL STABILIZATION FABRIC
0024 0199000000-M SP   15 M2  400.00 6000.00 550.00 8250.00 500.00 7500.00TEMPORARY SHORING
0025 0234000000-M SP   13,573 M3  35.00 475055.00 20.00 271460.00 18.20 247028.60GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0026 0234000000-M SP   360 M3  15.00 5400.00 27.00 9720.00 29.00 10440.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0027 0241000000-M SP   1,000 M2  5.00 5000.00 6.00 6000.00 58.00 58000.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMP FABRIC WALL
0028 0300000000-M 300  20,020 MTN 15.00 300300.00 10.00 200200.00 19.00 380380.00SELECT MATERIAL II
0029 0306000000-M 300  9,430 MTN 14.50 136735.00 10.00 94300.00 19.00 179170.00SELECT MATERAIL III
0030 0312000000-M 300  6,410 MTN 19.00 121790.00 10.00 64100.00 20.00 128200.00SELECT MATERIAL IV
0031 0318000000-M 300  3,220 MTN 22.00 70840.00 20.00 64400.00 22.00 70840.00FND CONDIT MAT'L MIN STR
0032 0342000000-M 310 13.2 M   50.00 660.00 96.00 1267.20 79.00 1042.80****MM SIDE DRAIN PIPE

(375MM)
0033 0342000000-M 310  60 M   55.00 3300.00 67.00 4020.00 79.00 4740.00****MM SIDE DRAIN PIPE

(450MM)
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0034 0360000000-M 310 21.6 M   55.00 1188.00 71.00 1533.60 75.00 1620.00300MM RCP CULV CLASS III
0035 0366000000-M 310  3,156 M   55.00 173580.00 60.00 189360.00 77.00 243012.00375MM RCP CULV CLASS III
0036 0372000000-M 310 1,084.8 M   60.00 65088.00 65.00 70512.00 81.00 87868.80450MM RCP CULV CLASS III
0037 0378000000-M 310 718.8 M   80.00 57504.00 83.00 59660.40 98.00 70442.40600MM RCP CULV CLASS III
0038 0384000000-M 310 735.6 M   100.00 73560.00 110.00 80916.00 128.00 94156.80750MM RCP CULV CLASS III
0039 0390000000-M 310 1,569.6 M   130.00 204048.00 137.00 215035.20 155.00 243288.00900MM RCP CULV CLASS III
0040 0396000000-M 310  210 M   200.00 42000.00 168.00 35280.00 230.00 48300.001050MM RCP CULV CLASS III
0041 0420000000-M 310 81.6 M   475.00 38760.00 384.00 31334.40 380.00 31008.001650MM RCP CULV CLASS III
0042 0426000000-M 310 136.8 M   525.00 71820.00 400.00 54720.00 400.00 54720.001800MM RCP CULV CLASS III
0043 0448000000-M 310 283.2 M   230.00 65136.00 232.00 65702.40 260.00 73632.00***MM RCP CULV CLASS IV

(1050MM)
0044 0448000000-M 310 99.6 M   350.00 34860.00 327.00 32569.20 389.00 38744.40***MM RCP CULV CLASS IV

(1350MM)
0045 0448000000-M 310 152.4 M   400.00 60960.00 359.00 54711.60 520.00 79248.00***MM RCP CULV CLASS IV

(1500MM)
0046 0448000000-M 310 248.4 M   575.00 142830.00 461.00 114512.40 560.00 139104.00***MM RCP CULV CLASS IV

(1650MM)
0047 0448000000-M 310 146.4 M   70.00 10248.00 102.00 14932.80 96.00 14054.40***MM RCP CULV CLASS IV

(450MM)
0048 0448000000-M 310 178.8 M   100.00 17880.00 151.00 26998.80 120.00 21456.00***MM RCP CULV CLASS IV

(600MM)
0049 0448000000-M 310  108 M   120.00 12960.00 170.00 18360.00 180.00 19440.00***MM RCP CULV CLASS IV

(750MM)
0050 0448000000-M 310 415.2 M   150.00 62280.00 190.00 78888.00 200.00 83040.00***MM RCP CULV CLASS IV

(900MM)
0051 0588000000-M 310  12 M   65.00 780.00 75.00 900.00 75.00 900.00450MM CS PIPE CULV 1.63MM
0052 0594000000-M 310  30 M   70.00 2100.00 81.00 2430.00 127.00 3810.00600MM CS PIPE CULV 1.63MM
0053 0600000000-M 310 21.6 M   80.00 1728.00 136.00 2937.60 175.00 3780.00800MM CS PIPE CULV 2.01MM
0054 0708000000-M 310 314.4 M   70.00 22008.00 72.00 22636.80 77.00 24208.80400MM BCCSP B 1.63
0055 0714000000-M 310 292.8 M   74.00 21667.20 78.00 22838.40 90.00 26352.00450MM BCCSP B 1.63
0056 0720000000-M 310 70.8 M   85.00 6018.00 91.00 6442.80 125.00 8850.00600MM BCCSP B 1.63
0057 0726000000-M 310 22.8 M   100.00 2280.00 150.00 3420.00 150.00 3420.00800MM BCCSP B 2.01
0058 0738000000-M 310 7.2 M   155.00 1116.00 247.00 1778.40 180.00 1296.001000MM BCCSP B 2.77
0059 0804000000-M 310  2 EA  400.00 800.00 530.00 1060.00 600.00 1200.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0060 0806000000-M 310  38 EA  260.00 9880.00 300.00 11400.00 300.00 11400.00400MM BCCSP ELB B 1.63
0061 0807000000-M 310  27 EA  275.00 7425.00 314.00 8478.00 310.00 8370.00450MM BCCSP ELB B 1.63
0062 0808000000-M 310  6 EA  300.00 1800.00 346.00 2076.00 900.00 5400.00600MM BCCSP ELB B 1.63
0063 0809000000-M 310  2 EA  350.00 700.00 408.00 816.00 1200.00 2400.00800MM BCCSP ELB B 2.01
0064 0995000000-M 340  500 M   20.00 10000.00 15.00 7500.00 30.00 15000.00PIPE REMOVAL
0065 1000000000-M 462  1,050 M2  65.00 68250.00 105.00 110250.00 26.00 27300.00150MM SLOPE PROTECTION
0066 1011000000-N 500 Lump Sum 400000.00 775000.00 200000.00FINE GRADING
0067 1044000000-M 501  182,050 M2  1.78 324049.00 1.57 285818.50 1.26 229383.00LIME TRTD SOIL (SLURRY)
0068 1066000000-M 501  2,010 MTN 139.00 279390.00 156.00 313560.00 125.00 251250.00LIME FOR LIME TRTD SOIL
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CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0069 1110000000-M 510  500 MTN 15.00 7500.00 12.00 6000.00 12.30 6150.00STABILIZER AGGREGATE
0070 1121000000-M 520  31,100 MTN 12.00 373200.00 15.00 466500.00 13.30 413630.00AGGREGATE BASE COURSE
0071 1176000000-M 542  98,025 M2  1.78 174484.50 1.76 172524.00 1.06 103906.50***MM SOIL CEMENT BASE

(180MM)
0072 1187000000-M 542  2,950 MTN 101.00 297950.00 90.00 265500.00 85.00 250750.00PC FOR SOIL CEMENT BASE
0073 1198000000-M SP   1,330 MTN 15.00 19950.00 11.00 14630.00 11.50 15295.00AGGREGATE FOR SOIL CEM B
0074 1209000000-M 543  190,500 L   0.32 60960.00 0.30 57150.00 0.50 95250.00ASPHALT CURING SEAL
0075 1220000000-M 545  100 MTN 20.00 2000.00 15.00 1500.00 16.00 1600.00INCIDENTAL STONE BASE
0076 1275000000-M 600  22,510 L   0.50 11255.00 0.45 10129.50 0.50 11255.00PRIME COAT
0077 1489000000-M 610  48,200 MTN 32.28 1555896.00 28.00 1349600.00 28.60 1378520.00ASP CONC BASE CRS B25.0B
0078 1491000000-M 610  1,200 MTN 34.38 41256.00 43.00 51600.00 43.00 51600.00ASP CONC BASE CRS B25.0C
0079 1498000000-M 610  9,000 MTN 32.88 295920.00 32.00 288000.00 33.00 297000.00ASP CONC INTR CRS I19.0B
0080 1503000000-M 610  950 MTN 33.78 32091.00 51.00 48450.00 51.00 48450.00ASP CONC INTR CRS I19.0C
0081 1519000000-M 610  25,125 MTN 32.18 808522.50 31.00 778875.00 32.00 804000.00ASP CONC SURF CRS S9.5B
0082 1523000000-M 610  1,450 MTN 33.28 48256.00 43.00 62350.00 44.00 63800.00ASP CONC SURF CRS S9.5C
0083 1560000000-M 620  4,225 MTN 200.00 845000.00 202.00 853450.00 205.00 866125.00ASP FOR PLANT MIX  PG64-22
0084 1565000000-M 620  95 MTN 236.00 22420.00 231.00 21945.00 231.00 21945.00ASP FOR PLANT MIX  PG70-22
0085 1693000000-M 654  200 MTN 75.00 15000.00 220.00 44000.00 150.00 30000.00ASPH PLT MIX PVMT REPAIR
0086 1847000000-M 710  216,500 M2  33.41 7233265.00 35.00 7577500.00 31.35 6787275.00***MM PCC PVMT THRU LNS

(300MM)
0087 1869000000-M 710  2,300 M2  36.41 83743.00 72.00 165600.00 60.00 138000.00***MM PCC PVMT MISC

(300MM)
0088 1902000000-N 710 Lump Sum 30000.00 20000.00 13000.00SURF TEST CONC PAVEMENT
0089 1913000000-M 720  50,000 M2  34.06 1703000.00 36.00 1800000.00 34.00 1700000.00CONC SHDRS ADJ ***MM PVM

(300MM)
0090 1924000000-N 725 Lump Sum 30000.00 25000.00 21900.00FIELD LAB RENTAL, PCCP
0091 2022000000-M 815  2,100 M3  10.00 21000.00 10.00 21000.00 10.00 21000.00SUBDRAIN EXCAVATION
0092 2033000000-M 815  1,100 M3  35.00 38500.00 35.00 38500.00 42.00 46200.00SUBDR FINE AGGREGATE
0093 2044000000-M 815  2,500 M   14.00 35000.00 14.00 35000.00 15.00 37500.00150MM PERF SUBDR PIPE
0094 2055000000-M 815  252 EA  0.50 126.00 6.50 1638.00 4.00 1008.00150MM SUBDR PIPE Y,T,&L'S
0095 2066000000-N 815  17 EA  150.00 2550.00 140.00 2380.00 180.00 3060.00CONC PAD SUBDRN OUTLET
0096 2077000000-M 815  34 M   14.00 476.00 14.00 476.00 18.00 612.00150MM OUTLET PIPE (SD)
0097 2099000000-M 816  19,550 M   7.00 136850.00 7.25 141737.50 7.50 146625.00SHLDR DRAINS
0098 2110000000-M 816  19,550 M   2.50 48875.00 2.50 48875.00 3.00 58650.00100MM SHLDR DRAINS PIPE
0099 2121000000-M 816  730 M   15.00 10950.00 15.00 10950.00 16.00 11680.00100MM OUTLET PIPE (SH DRN
0100 2132000000-N 816  22 EA  125.00 2750.00 125.00 2750.00 150.00 3300.00CONC PAD SHLDR DRN OUTLET
0101 2143000000-M 818  10 MTN 45.00 450.00 50.00 500.00 32.00 320.00BLOTTING SAND
0102 2209000000-M 838  45 M3  750.00 33750.00 790.00 35550.00 1330.00 59850.00ENDWALLS
0103 2220000000-M 838  34 M3  775.00 26350.00 800.00 27200.00 1330.00 45220.00REINFORCED ENDWALLS
0104 2275000000-M SP   10 M3  200.00 2000.00 600.00 6000.00 370.00 3700.00FLOWABLE FILL
0105 2286000000-N 840  181 EA  1000.00 181000.00 1100.00 199100.00 1500.00 271500.00MASNRY DRAINAGE STRUCT
0106 2297000000-M 840  10 M3  1000.00 10000.00 660.00 6600.00 820.00 8200.00MASONRY DRAINAGE STRS
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0107 2308000000-M 840  4 M   400.00 1600.00 1350.00 5400.00 1500.00 6000.00MASONRY DRAINAGE STRS
0108 2352000000-N 840  1 EA  290.00 290.00 420.00 420.00 460.00 460.00FRAME W/GRATE 840.***** STD

(840.16)
0109 2352000000-N 840  2 EA  250.00 500.00 420.00 840.00 460.00 920.00FRAME W/GRATE 840.***** STD

(840.22)
0110 2363000000-N 840  47 EA  300.00 14100.00 420.00 19740.00 460.00 21620.00FRAME W/2GRTS 840.***** STD

(840.20)
0111 2363000000-N 840  101 EA  275.00 27775.00 420.00 42420.00 460.00 46460.00FRAME W/2GRTS 840.***** STD

(840.22)
0112 2363000000-N 840  17 EA  275.00 4675.00 420.00 7140.00 460.00 7820.00FRAME W/2GRTS 840.***** STD

(840.24)
0113 2363000000-N 840  2 EA  290.00 580.00 420.00 840.00 460.00 920.00FRAME W/2GRTS 840.***** STD

(840.29)
0114 2374000000-N 840  1 EA  325.00 325.00 420.00 420.00 480.00 480.00FRAME-GRT-HD 840.03 **

(E)
0115 2374000000-N 840  4 EA  325.00 1300.00 420.00 1680.00 480.00 1920.00FRAME-GRT-HD 840.03 **

(G)
0116 2396000000-N 840  1 EA  250.00 250.00 420.00 420.00 480.00 480.00FRAME W/COVER STD 840.54
0117 2407000000-N 840  3 EA  800.00 2400.00 920.00 2760.00 1000.00 3000.00STL FRAM W/ 2 GTR, STD 840.37
0118 2549000000-M 846  730 M   32.10 23433.00 40.00 29200.00 55.60 40588.00750MM CONC CURB & GUTTER
0119 2556000000-M 846  3,460 M   30.25 104665.00 42.00 145320.00 55.60 192376.00SHLDR BERM GUTTER
0120 2570000000-N SP   5 EA  1400.00 7000.00 770.00 3850.00 1780.00 8900.00MODIFIED CONCRETE FLUME
0121 2577000000-M 846  1,800 M   45.75 82350.00 50.00 90000.00 95.00 171000.00CONC XPRESSWAY GUTTER
0122 2612000000-M 848  200 M2  41.50 8300.00 65.00 13000.00 60.00 12000.00150MM CONC DRIVEWAY
0123 2619000000-M 850  90 M2  53.00 4770.00 90.00 8100.00 70.00 6300.00100MM CONC PAVED DITCH
0124 2647000000-M 852  40 M2  50.00 2000.00 40.00 1600.00 70.00 2800.00125MM MONOLITHIC CONC ISL (SURF MTD)
0125 2724000000-M 857  37 M   225.00 8325.00 225.00 8325.00 250.00 9250.00PC REINF BARRIER SNGL FC
0126 3000000000-N SP   2 EA  3500.00 7000.00 4400.00 8800.00 6000.00 12000.00IMPACT ATTEN TYPE 350
0127 3030000000-M 862 8,663.94 M   30.55 264683.37 33.00 285910.02 31.00 268582.14STL BM GRDRAIL
0128 3045000000-M 862 30.48 M   39.40 1200.91 43.00 1310.64 40.00 1219.20STL BM GRDRAIL SHOP CURV
0129 3105000000-N 862  3 EA  50.00 150.00 50.00 150.00 50.00 150.00SBGR TERM SECT
0130 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0131 3210000000-N 862  17 EA  400.00 6800.00 400.00 6800.00 400.00 6800.00GR ANCHOR TYPE CAT-1
0132 3215000000-N 862  32 EA  1150.00 36800.00 1150.00 36800.00 1200.00 38400.00GR ANCHOR TYPE III
0133 3270000000-N SP   29 EA  1650.00 47850.00 1650.00 47850.00 1700.00 49300.00GR ANCHOR TYPE 350
0134 3285000000-N SP   14 EA  1600.00 22400.00 1600.00 22400.00 1700.00 23800.00GR ANCHOR TYPE M-350
0135 3315000000-N 862  4 EA  1250.00 5000.00 1250.00 5000.00 1300.00 5200.00GR ANCHOR TYPE XI (MOD)
0136 3360000000-M 863  23 M   6.60 151.80 6.60 151.80 7.00 161.00REMOVE GUARDRAIL
0137 3380000000-M 862 369.57 M   23.00 8500.11 23.00 8500.11 25.00 9239.25TEMP STL BM GUARDRAIL
0138 3387000000-N 862  2 EA  200.00 400.00 200.00 400.00 210.00 420.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0139 3389100000-N SP   3 EA  800.00 2400.00 800.00 2400.00 900.00 2700.00GDRL ANCH UNITS 350 TEMP
0140 3389400000-M 865  6,200 M   14.00 86800.00 14.00 86800.00 14.00 86800.00DBL FACED CABLE GUIDERAIL
0141 3389600000-N 865  28 EA  800.00 22400.00 800.00 22400.00 900.00 25200.00CBL GUIDERAIL ANCH UNIT
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0142 3503000000-M 866  14,120 M   5.75 81190.00 7.00 98840.00 6.00 84720.00WW WIRE FENCE 1200MM FABR
0143 3509000000-M 866  2,950 EA  13.30 39235.00 15.00 44250.00 14.50 42775.00100MM FENCE POSTS 2.30M
0144 3515000000-M 866  665 EA  31.00 20615.00 29.00 19285.00 31.00 20615.00125MM FENCE POSTS 2.50M
0145 3557000000-M 866  200 M   3.30 660.00 3.00 600.00 3.50 700.00ADDITIONAL BARBED WIRE
0146 3566000000-M 867  100 M   19.75 1975.00 6.00 600.00 20.00 2000.00WOVEN WIRE FENCE RESET
0147 3628000000-M 876  680 MTN 31.00 21080.00 35.00 23800.00 40.00 27200.00PLN RIP RAP CL I
0148 3635000000-M 876  1,300 MTN 31.00 40300.00 35.00 45500.00 40.00 52000.00PLN RIP RAP CL II
0149 3649000000-M 876  2,250 MTN 31.00 69750.00 35.00 78750.00 48.00 108000.00PLN RIP RAP, CLASS B
0150 3656000000-M 876  11,500 M2  2.00 23000.00 2.00 23000.00 2.00 23000.00FILTER FABRIC FOR DRAINGE
0151 3684000000-M SP   45 MTN 45.00 2025.00 75.00 3375.00 260.00 11700.00GENERIC EROSION CONTROL ITEM (MTN)

NATIVE STONE
0152 4048000000-M 902  6 M3  1157.00 6942.00 600.00 3600.00 700.00 4200.00RC SIGN FOOTINGS
0153 4054000000-M 902  2 M3  1040.00 2080.00 800.00 1600.00 900.00 1800.00PLN CONC SIGN FOOTINGS
0154 4060000000-M 903  2,057 KG  6.50 13370.50 4.00 8228.00 11.00 22627.00SUPPORT, BRKWY STL BEAM
0155 4066000000-M 903  949 KG  4.40 4175.60 3.00 2847.00 11.00 10439.00SIMPLE STL BEAM SIGN SUPP
0156 4072000000-M 903  848 M   26.25 22260.00 20.00 16960.00 20.00 16960.00SUPPORT, 4.5KG STEEL U-CHNL
0157 4078000000-M 903  5 EA  28.00 140.00 75.00 375.00 75.00 375.00SUPPORT, 3KG STEEL U-CHAN
0158 4096000000-N 904  9 EA  120.00 1080.00 150.00 1350.00 150.00 1350.00SIGN ERECTION, TYPE D
0159 4102000000-N 904  88 EA  95.00 8360.00 70.00 6160.00 80.00 7040.00SIGN ERECTION, TYPE E
0160 4108000000-N 904  8 EA  95.00 760.00 125.00 1000.00 125.00 1000.00SIGN ERECTION, TYPE F
0161 4109000000-N 904  2 EA  400.00 800.00 800.00 1600.00 1000.00 2000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0162 4109000000-N 904  1 EA  400.00 400.00 600.00 600.00 800.00 800.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0163 4110000000-N 904  8 EA  375.00 3000.00 325.00 2600.00 400.00 3200.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0164 4110000000-N 904  8 EA  375.00 3000.00 300.00 2400.00 300.00 2400.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0165 4114000000-N 904  5 EA  30.00 150.00 75.00 375.00 75.00 375.00SIGN ERECTION, MILEMARKERS
0166 4129000000-N 906  3 EA  400.00 1200.00 1000.00 3000.00 1000.00 3000.00RELOCATE SIGN, TYPE *****

(TYPE B - OVERHEAD)
0167 4152000000-N 907  1 EA  200.00 200.00 50.00 50.00 100.00 100.00DISPOSE SIGN SYST STL BM
0168 4155000000-N 907  25 EA  65.00 1625.00 50.00 1250.00 100.00 2500.00DISPOSE SIGN SYST U-CHAN
0169 4234000000-N 907  3 EA  225.00 675.00 300.00 900.00 350.00 1050.00DISPOSE SIGN, A OR B (OVRHD)
0170 4370000000-N SP  Lump Sum 17935.00 7000.00 8000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"
0171 4370000000-N SP  Lump Sum 14527.00 7000.00 8000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"
0172 4370000000-N SP  Lump Sum 9583.00 7000.00 8000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"
0173 4370000000-N SP  Lump Sum 18912.00 7000.00 8000.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
0174 4370000000-N SP  Lump Sum 64380.00 65000.00 65000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
0175 4370000000-N SP  Lump Sum 34020.00 41500.00 42000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "B"
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0176 4370000000-N SP  Lump Sum 29620.00 27900.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0177 4370000000-N SP  Lump Sum 77360.00 66000.00 66000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0178 4400000000-M 1110  30 M2  90.00 2700.00 90.00 2700.00 195.00 5850.00WORK ZONE SIGNS (STAT)
0179 4405000000-M 1110  60 M2  55.00 3300.00 300.00 18000.00 247.00 14820.00WORK ZONE SIGNS (PORT)
0180 4410000000-M 1110  17 M2  55.00 935.00 105.00 1785.00 180.00 3060.00WORK ZONE SIGNS (BARRICAD
0181 4415000000-N 1115  2 EA  2000.00 4000.00 6000.00 12000.00 6000.00 12000.00FLASHING ARROW PNL TYPE C
0182 4420000000-N 1120  2 EA  18500.00 37000.00 25000.00 50000.00 15000.00 30000.00CHANGEABLE MESSAGE SIGNS
0183 4425000000-N 1125  4 EA  100.00 400.00 185.00 740.00 64.00 256.00WARNING FLAG SETS
0184 4430000000-N 1130  50 EA  40.00 2000.00 60.00 3000.00 160.00 8000.00DRUMS
0185 4435000000-N 1135  25 EA  18.00 450.00 30.00 750.00 25.00 625.00CONES
0186 4440000000-M 1145  8 M   50.00 400.00 55.00 440.00 170.00 1360.00BARRICADES (TYPE II)
0187 4445000000-M 1145  30 M   60.00 1800.00 55.00 1650.00 190.00 5700.00BARRICADES (TYPE III)
0188 4455000000-N 1150  30 MD  115.00 3450.00 400.00 12000.00 190.00 5700.00FLAGGER
0189 4520000000-N 1266  125 EA  10.00 1250.00 85.00 10625.00 80.00 10000.00TUBULAR MARKERS (FIXED)
0190 4645000000-N 1205  10 EA  150.00 1500.00 180.00 1800.00 200.00 2000.00REM TAPE PVT MKG SYMBOL
0191 4650000000-N 1251  125 EA  7.00 875.00 6.00 750.00 6.00 750.00TEMP RAISED PVMT MRKS
0192 4685000000-M 1205  9,340 M   1.58 14757.20 1.50 14010.00 1.50 14010.00100MM THERMO MKG, 2.3MMTK
0193 4686000000-M 1205  4,654 M   1.77 8237.58 2.00 9308.00 2.00 9308.00100MM THERMO MKG, 3.1MMTK
0194 4695000000-M 1205  113 M   3.16 357.08 4.50 508.50 4.50 508.50200MM THERMO MKG 2.3MM TK
0195 4710000000-M 1205  200 M   13.12 2624.00 17.00 3400.00 17.00 3400.00600MM THERMO MKG 3.1MM TK
0196 4725000000-M 1205  22 EA  90.00 1980.00 95.00 2090.00 95.00 2090.00THERMO PVT MKG SYMB 2.3MM
0197 4730000000-M 1205  15,420 M   1.10 16962.00 1.50 23130.00 1.50 23130.00EPOXY  PVT MK LINES 100MM
0198 4740000000-M 1205  1,183 M   2.20 2602.60 3.50 4140.50 3.50 4140.50EPOXY PVT MK LINES 200MM
0199 4765000000-N 1205  9 EA  150.00 1350.00 150.00 1350.00 150.00 1350.00EPOXY PVT MK SYMBOL
0200 4770000000-M 1205  4,286 M   7.00 30002.00 5.25 22501.50 5.50 23573.00COLD APP PLAS LINES 100MM
0201 4810000000-M 1205  18,074 M   0.62 11205.88 0.55 9940.70 0.60 10844.40PAINT PVT MKG LINES 100MM
0202 4845000000-N 1205  12 EA  35.00 420.00 60.00 720.00 60.00 720.00PAINT PVT MKG SYMBOL
0203 4850000000-M 1205  500 M   2.46 1230.00 2.00 1000.00 2.00 1000.00REMVL OF 100MM LINES
0204 4905000000-N 1253  1,000 EA  30.00 30000.00 30.00 30000.00 30.00 30000.00SNOWPLB RAISED PVMT MRKER
0205 4935000000-N 1267  60 EA  38.00 2280.00 25.00 1500.00 32.00 1920.00FLEX DELINATR (CRYSTAL)
0206 4940000000-N 1267  55 EA  38.00 2090.00 25.00 1375.00 32.00 1760.00FLEX DELINATR (YELLOW)
0207 5300000000-M 1505  1,705 MTN 21.00 35805.00 30.00 51150.00 30.00 51150.00FND CONDIT MAT'L ********

(II)
0208 5306000000-M SP   1,705 MTN 20.00 34100.00 30.00 51150.00 30.00 51150.00BEDDN MAT'L CL **********

(II)
0209 5378000000-M 1510 375.72 M   92.00 34566.24 101.00 37947.72 95.00 35693.40300MM DI H2O PIPE 2.41MPA
0210 5384000000-M 1510 538.63 M   121.00 65174.23 132.00 71099.16 144.00 77562.72400MM DI H2O PIPE ****MPA

(1.72MPA)
0211 5414000000-M 1510  42 M   42.00 1764.00 71.00 2982.00 24.00 1008.0020MM CU WATER PIPE TYPE K
0212 5510000000-M 1510  2 EA  40.00 80.00 113.00 226.00 200.00 400.0020MM CORPORATION STOP
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TIP NO R-2248C 6.678019T 10:00AM 19 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

MCWHIRTER GRADING CO. VECELLIO & GROGAN, INC. GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0213 5564000000-M SP   1 EA  3750.00 3750.00 2627.00 2627.00 2700.00 2700.00***MM BUTRFLY V & V BX
(400MM)

0214 5576000000-M 1510  3 EA  5500.00 16500.00 3824.00 11472.00 5500.00 16500.00*** X ***MM TAPN SLV V BX
(300MM X 300MM, 1.38WP)

0215 5582000000-M 1510  2 EA  225.00 450.00 225.00 450.00 400.00 800.00*** X ***MM TAPPING SADDL
(400MM X 20MM)

0216 5588000000-M SP   2 EA  550.00 1100.00 875.00 1750.00 800.00 1600.00**MM AIR RELEASE ASSEMBLY
(25MM)

0217 5588000000-M SP   1 EA  875.00 875.00 1304.00 1304.00 1200.00 1200.00**MM AIR RELEASE ASSEMBLY
(50MM)

0218 5648000000-N 1510  3 EA  650.00 1950.00 500.00 1500.00 450.00 1350.00RELOCATE EXIST WAT METER
0219 5672000000-N 1510  1 EA  1200.00 1200.00 1500.00 1500.00 3300.00 3300.00RELOCATE EXIST FIRE HYD
0220 5714000000-M 1520 202.81 M   1100.00 223091.00 1100.00 223091.00 1200.00 243372.00***MM DI SS PIPE CL ****

(1050MM, 54)
0221 5720000000-M 1520 308.41 M   965.00 297615.65 1050.00 323830.50 1150.00 354671.50***MM DI SS PIPE PC ****

(1050MM, 1.72MPA)
0222 5720000000-M 1520 449.25 M   305.00 137021.25 765.00 343676.25 360.00 161730.00***MM DI SS PIPE PC ****

(600MM, 1.72MPA)
0223 5726000000-M 1520 1,229.08 M   128.00 157322.24 155.00 190507.40 190.00 233525.20200MM DI SS PIPE PC 2.41
0224 5732000000-M 1520 684.91 M   150.00 102736.50 168.00 115064.88 200.00 136982.00250MM DI SS PIPE PC 2.41
0225 5738000000-M 1520 347.47 M   155.00 53857.85 178.00 61849.66 200.00 69494.00300MM DI SS PIPE PC 2.41
0226 5744000000-M 1520 210.58 M   275.00 57909.50 221.00 46538.18 230.00 48433.40450MM DI SS PIPE PC ****

(1.72MPA)
0227 5774000000-M 1525  12 EA  1200.00 14400.00 1277.00 15324.00 1400.00 16800.00STD ****MM DIA PC MH 0-2M

(1200MM)
0228 5774000000-M 1525  8 EA  2500.00 20000.00 3300.00 26400.00 3100.00 24800.00STD ****MM DIA PC MH 0-2M

(1800MM)
0229 5774000000-M 1525  3 EA  5600.00 16800.00 6177.00 18531.00 7000.00 21000.00STD ****MM DIA PC MH 0-2M

(2400MM)
0230 5780000000-M 1525 33.11 M   330.00 10926.30 378.00 12515.58 360.00 11919.60STD PC MH WALL ****MM 2+

(1200MM)
0231 5780000000-M 1525 25.26 M   700.00 17682.00 151.00 3814.26 630.00 15913.80STD PC MH WALL ****MM 2+

(1800MM)
0232 5780000000-M 1525 6.11 M   1200.00 7332.00 347.00 2120.17 1400.00 8554.00STD PC MH WALL ****MM 2+

(2400MM)
0233 5798000000-M 1530  134 M   270.00 36180.00 160.00 21440.00 750.00 100500.00FL OR REMV *** PIPE *****

(1350MM, CONCRETE WATER)
0234 5798000000-M 1530 109.83 M   330.00 36243.90 180.00 19769.40 920.00 101043.60FL OR REMV *** PIPE *****

(1500MM, CONCRETE WATER)
0235 5798000000-M 1530  126 M   75.00 9450.00 70.00 8820.00 230.00 28980.00FL OR REMV *** PIPE *****

(525MM, CONCRETE SEWER)
0236 5798000000-M 1530 93.14 M   115.00 10711.10 75.00 6985.50 290.00 27010.60FL OR REMV *** PIPE *****

(750MM, CI WATER)
0237 5798000000-M 1530 93.24 M   155.00 14452.20 80.00 7459.20 490.00 45687.60FL OR REMV *** PIPE *****

(900MM, CONCRETE WATER)
0238 5810000000-M 1530  196 M   55.00 10780.00 30.00 5880.00 180.00 35280.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0239 5816000000-N 1530  12 EA  500.00 6000.00 1000.00 12000.00 1200.00 14400.00BRK DN,PLUG & FILL UT MH
0240 5828000000-N 1530  4 EA  750.00 3000.00 1200.00 4800.00 700.00 2800.00REMOVE EXISTING MANHOLE
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

MCWHIRTER GRADING CO. VECELLIO & GROGAN, INC. GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0241 5882000000-N SP   5 EA  550.00 2750.00 817.00 4085.00 860.00 4300.00GENERIC UTILITY ITEM (EA)
150MM GATE VALVE & VALVE BOX, 1.38MPA WP

0242 5882000000-N SP   5 EA  1325.00 6625.00 1989.00 9945.00 1600.00 8000.00GENERIC UTILITY ITEM (EA)
300MM GATE VALVE & VALVE BOX, 1.38MPA WP

0243 5882000000-N SP   5 EA  1650.00 8250.00 2132.00 10660.00 2050.00 10250.00GENERIC UTILITY ITEM (EA)
FIRE HYDRANT, 1.72MPA WP

0244 5882000000-N SP   12 EA  4400.00 52800.00 11500.00 138000.00 12000.00 144000.00GENERIC UTILITY ITEM (EA)
PILE PIERS

0245 5882000000-N SP   1 EA  5500.00 5500.00 4000.00 4000.00 10000.00 10000.00GENERIC UTILITY ITEM (EA)
RELOCATION OF  EXT AIR RELEASE VALVE & VALVE
VAULT

0246 5882000000-N SP   1 EA  3600.00 3600.00 5000.00 5000.00 5000.00 5000.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXT VALVE & VALVE VAULT

0247 5882000000-N SP   16 EA  475.00 7600.00 724.00 11584.00 1100.00 17600.00GENERIC UTILITY ITEM (EA)
RESTRAINED JOINT SPLIT COUPLING

0248 5882000000-N SP   5 EA  950.00 4750.00 2000.00 10000.00 850.00 4250.00GENERIC UTILITY ITEM (EA)
STEEL VENT PIPE

0249 5888000000-M SP   90 M   625.00 56250.00 475.00 42750.00 910.00 81900.00GENERIC UTILITY ITEM (M)
1200MM STEEL ENCASEMENT PIPE, 12.7MM THICK, BY
OPEN CUT

0250 5888000000-M SP   134 M   2950.00 395300.00 1703.00 228202.00 1900.00 254600.00GENERIC UTILITY ITEM (M)
1350MM EMBEDDED CYLINDER CONC WATER PIPE

0251 5888000000-M SP  109.83 M   3500.00 384405.00 2103.00 230972.49 2250.00 247117.50GENERIC UTILITY ITEM (M)
1500MM  EMBEDDED CYLINDER CONC CONC WATER
PIPE

0252 5888000000-M SP  62.5 M   90.00 5625.00 131.00 8187.50 80.00 5000.00GENERIC UTILITY ITEM (M)
150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0253 5888000000-M SP   78 M   1350.00 105300.00 1131.00 88218.00 1600.00 124800.00GENERIC UTILITY ITEM (M)
1981MM STEEL ENCASEMENT PIPE, 18.75MM THICK, BY
OPEN CUT

0254 5888000000-M SP  18.29 M   124.00 2267.96 170.00 3109.30 105.00 1920.45GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0255 5888000000-M SP   86 M   1575.00 135450.00 1481.00 127366.00 1600.00 137600.00GENERIC UTILITY ITEM (M)
2134MM STEEL ENCASEMENT PIPE, 18.75MM THICK, BY
OPEN CUT

0256 5888000000-M SP  493.1 M   125.00 61637.50 147.00 72485.70 140.00 69034.00GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0257 5888000000-M SP   52 M   175.00 9100.00 155.00 8060.00 190.00 9880.00GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE,PC 1.72MPA

0258 5888000000-M SP   314 M   375.00 117750.00 175.00 54950.00 260.00 81640.00GENERIC UTILITY ITEM (M)
500MM STEEL ENCASEMENT PIPE, 6.35MM THICK, BY
OPEN CUT

0259 5888000000-M SP  54.87 M   425.00 23319.75 504.00 27654.48 300.00 16461.00GENERIC UTILITY ITEM (M)
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA

0260 5888000000-M SP   61 M   10.00 610.00 4.00 244.00 11.00 671.00GENERIC UTILITY ITEM (M)
TEMPORARY SILT FENCE

0261 5894000000-M SP   57 M3  10.00 570.00 15.00 855.00 10.00 570.00GENERIC UTILITY ITEM (M3)
SILT EXCAVATION

0262 5900000000-M SP   30 MTN 25.00 750.00 25.00 750.00 25.00 750.00GENERIC UTILITY ITEM (MTN)
SEDIMENT CONTROL STONE

0263 5900000000-M SP   850 MTN 35.00 29750.00 25.00 21250.00 38.00 32300.00GENERIC UTILITY ITEM (MTN)
STONE FOR EROSION CONTROL,    CLASS A



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 21 /  24 011
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
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MCWHIRTER GRADING CO. VECELLIO & GROGAN, INC. GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0264 5900000000-M SP   75 MTN 40.00 3000.00 25.00 1875.00 38.00 2850.00GENERIC UTILITY ITEM (MTN)
STONE FOR EROSION CONTROL,    CLASS B

0265 5906000000-M SP  3,399.68 KG  5.00 16998.40 4.00 13598.72 7.60 25837.57GENERIC UTILITY ITEM (KG)
DI RESTRAINED JOINT WATER PIPEFITTINGS

0266 5912000000-N SP  Lump Sum 16500.00 8500.00 20000.00GENERIC UTILITY ITEM (LS)
TEMPORARY ROCK CAUSEWAY

0267 6000000000-M 1605  3,300 M   7.35 24255.00 6.00 19800.00 7.00 23100.00TEMPORARY SILT FENCE
0268 6006000000-M 1610  1,050 MTN 35.00 36750.00 35.00 36750.00 34.00 35700.00EROS CONTRL STONE CL A
0269 6009000000-M 1610  21,500 MTN 35.00 752500.00 35.00 752500.00 34.00 731000.00EROS CONTRL STONE CL B
0270 6012000000-M 1610  10,500 MTN 35.00 367500.00 30.00 315000.00 34.00 357000.00SEDIMENT CONTROL STONE
0271 6015000000-M 1615  76 HA  494.00 37544.00 450.00 34200.00 850.00 64600.00TEMPORARY MULCHING
0272 6018000000-M 1620  5,125 KG  2.21 11326.25 2.50 12812.50 4.00 20500.00SEED FOR TEMP SEEDING
0273 6021000000-M 1620 41.25 MTN 300.00 12375.00 275.00 11343.75 350.00 14437.50FERT FOR TEMP SEEDING
0274 6024000000-M 1622  2,000 M   40.00 80000.00 16.00 32000.00 42.00 84000.00TEMPORARY SLOPE DRAINS
0275 6027000000-N 1622  112 EA  150.00 16800.00 300.00 33600.00 200.00 22400.00INLET PROTCN @ SLOPE DRNS
0276 6030000000-M 1630  118,000 M3  5.00 590000.00 1.00 118000.00 5.34 630120.00SILT EXCAVATION
0277 6033000000-M 1631  7,500 M2  0.75 5625.00 0.25 1875.00 1.00 7500.00SYNTHETIC ROVING
0278 6036000000-M 1631  6,000 M2  2.00 12000.00 2.00 12000.00 2.00 12000.00MATTING FOR EROS CONTROL
0279 6038000000-M SP   140 M2  6.00 840.00 7.00 980.00 7.00 980.00PERM SOIL REINF MAT
0280 6042000000-M 1632  675 M   20.00 13500.00 16.00 10800.00 14.00 9450.006.4MM HARDWARE CLOTH
0281 6045000000-M SP   10 M   50.00 500.00 100.00 1000.00 100.00 1000.00***MM TEMPORARY PIPE

(450MM)
0282 6054000000-M 1637  1 EA  1500.00 1500.00 1800.00 1800.00 800.00 800.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0283 6054000000-M 1637  2 EA  1800.00 3600.00 2000.00 4000.00 900.00 1800.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0284 6057000000-M 1637  1 EA  2100.00 2100.00 2300.00 2300.00 1500.00 1500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0285 6069000000-M 1638  780 M3  16.00 12480.00 15.00 11700.00 15.00 11700.00STILLING BASINS
0286 6070000000-N SP   24 EA  725.00 17400.00 660.00 15840.00 2000.00 48000.00SPECIAL STILLING BASINS
0287 6084000000-M 1660  122 HA  2223.00 271206.00 2400.00 292800.00 2500.00 305000.00SEEDING & MULCHING
0288 6087000000-M 1660  40 HA  123.50 4940.00 100.00 4000.00 100.00 4000.00MOWING
0289 6090000000-M 1661  850 KG  6.63 5635.50 14.00 11900.00 7.00 5950.00SEED FOR REPAIR SEEDING
0290 6093000000-M 1661 2.75 MTN 440.00 1210.00 400.00 1100.00 420.00 1155.00FERT FOR REPAIR SEEDING
0291 6096000000-M 1662  3,425 KG  1.50 5137.50 2.00 6850.00 2.00 6850.00SEED FOR SUPP SEEDING
0292 6102000000-M 1664  17,000 M2  3.50 59500.00 4.00 68000.00 5.00 85000.00SODDING
0293 6105000000-M 1664  5,100 KL  22.50 114750.00 20.00 102000.00 20.00 102000.00WATER
0294 6108000000-M 1665  205 MTN 350.00 71750.00 300.00 61500.00 350.00 71750.00FERTILIZER TOPDRESSING
0295 6111000000-M SP   115 M   30.00 3450.00 100.00 11500.00 115.00 13225.00IMPERVIOUS DIKE
0296 6114000000-N SP   75 HR  25.00 1875.00 30.00 2250.00 65.00 4875.00SPECIALIZED HAND MOWING
0297 6117000000-N 1675  32 EA  1.00 32.00 1.50 48.00 25.00 800.00RESPONSE FOR EROS CONTROL
0298 6120000000-M SP   215 M3  30.00 6450.00 27.00 5805.00 25.00 5375.00CULVERT DIVERSION CHANNEL
0299 6123000000-M 1670  5 HA  1000.00 5000.00 15.00 75.00 1600.00 8000.00REFORESTATION
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MCWHIRTER GRADING CO. VECELLIO & GROGAN, INC. GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0300 6126000000-M SP  0.71 HA  3000.00 2130.00 5000.00 3550.00 5000.00 3550.00STREAMBANK REFORESTATION
0301 6132000000-N SP   100 EA  100.00 10000.00 580.00 58000.00 300.00 30000.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0302 6132000000-N SP   8 EA  500.00 4000.00 47.00 376.00 250.00 2000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0303 6141000000-M SP   150 M2  5.00 750.00 7.00 1050.00 5.00 750.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0304 0106000000-M 230  1,717,500 M3  5.45 9360375.00 5.75 9875625.00 7.19 12348825.00BORROW EXCAVATION
0305 0106000000-M 230  1,518,000 M3  BORROW EXCAVATION
0306 0234000000-M SP   200,000 M3  GENERIC GRADING ITEM (M3)

FLY ASH MATERIAL

CULVERT ITEMS

0307 8056000000-N 402 Lump Sum 1000.00 2500.00 10000.00REMV EXIST STR **********
(15+42.600 -YREV-)

0308 8126000000-N 414 Lump Sum 15000.00 11700.00 20000.00CULV EXCAV @ ************
(15+42.600 -YREV-)

0309 8126000000-N 414 Lump Sum 20000.00 48200.00 62000.00CULV EXCAV @ ************
(233+97.500 -L- REV)

0310 8126000000-N 414 Lump Sum 17500.00 29800.00 25000.00CULV EXCAV @ ************
(265+23.500 -L-)

0311 8126000000-N 414 Lump Sum 15000.00 22000.00 18000.00CULV EXCAV @ ************
(269+06.200 -L-)

0312 8126000000-N 414 Lump Sum 10000.00 52300.00 50000.00CULV EXCAV @ ************
(274+84.875 -LREV-)

0313 8133000000-M 414  1,591 MTN 24.00 38184.00 27.00 42957.00 32.00 50912.00FND COND MATL BOX CULV
0314 8196000000-M 420 2,641.9 M3  231.00 610278.90 265.00 700103.50 460.00 1215274.00CL A CONC, CULVERT
0315 8245000000-M 425  224,977 KG  1.10 247474.70 1.20 269972.40 1.10 247474.70REINF STL CULV

STRUCTURE ITEMS

0316 8017000000-N SP  Lump Sum 30000.00 38700.00 86000.00CM&R TEMP ACCESS ***********
(238+76.100 -LREV-LT)

0317 8017000000-N SP  Lump Sum 45000.00 40800.00 110000.00CM&R TEMP ACCESS ***********
(238+76.100 -LREV-RT)

0318 8091000000-N 410 Lump Sum 8000.00 1655.00 5000.00FND EXCAV B** STA *******
(1,228+67.549 -L REV-)

0319 8091000000-N 410 Lump Sum 8000.00 1655.00 6000.00FND EXCAV B** STA *******
(1,261+22.929 -L-LT)

0320 8091000000-N 410 Lump Sum 10000.00 1655.00 8000.00FND EXCAV B** STA *******
(1,261+22.929 -L-RT)

0321 8105500000-M SP  248.6 M   600.00 149160.00 800.00 198880.00 600.00 149160.00****MM DRILLD PIER IN SOIL
(1220MM)

0322 8105600000-M SP   182 M   3500.00 637000.00 4030.00 733460.00 3400.00 618800.00****MM DRILLD PIER NO SOIL
(1220MM)

0323 8111000000-M SP  102.9 M   360.00 37044.00 425.00 43732.50 380.00 39102.00PERM STL CASING FOR *** PIER
(1220MM)

0324 8115000000-N SP   8 EA  2500.00 20000.00 3100.00 24800.00 2500.00 20000.00CROSSHOLE SONIC LOGGING
0325 8116000000-M SP  1,912.8 M   17.00 32517.60 23.00 43994.40 19.00 36343.20CSL TUBES
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WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

MCWHIRTER GRADING CO. VECELLIO & GROGAN, INC. GRANITE CONSTRUCTION
COMPANY

CHARLOTTE,  NC BECKLEY,  WV WATSONVILLE,  CA

0326 8147000000-M 420 11,988.4 M2  140.00 1678376.00 181.00 2169900.40 175.00 2097970.00REINF CONC DECK SLAB
0327 8161000000-M 420 12,325.1 M2  1.69 20829.42 2.60 32045.26 2.50 30812.75GROOVING BRIDGE FLOORS
0328 8182000000-M 420 1,696.7 M3  450.00 763515.00 552.00 936578.40 620.00 1051954.00CL A CONC, BRIDGE
0329 8210000000-N 422 Lump Sum 10000.00 12700.00 18000.00BRG APPR SLAB ***********

(228+67.549 -L REV-)
0330 8210000000-N 422 Lump Sum 32000.00 44150.00 60000.00BRG APPR SLAB ***********

(238+76.100 -LREV-LT)
0331 8210000000-N 422 Lump Sum 35000.00 50800.00 60000.00BRG APPR SLAB ***********

(238+76.100 -LREV-RT)
0332 8210000000-N 422 Lump Sum 17000.00 25400.00 35000.00BRG APPR SLAB ***********

(254+18.611 -L-LT)
0333 8210000000-N 422 Lump Sum 15000.00 22600.00 30000.00BRG APPR SLAB ***********

(254+18.611 -L-RT)
0334 8210000000-N 422 Lump Sum 28000.00 39200.00 42000.00BRG APPR SLAB ***********

(261+22.929 -L-LT)
0335 8210000000-N 422 Lump Sum 28000.00 36500.00 42000.00BRG APPR SLAB ***********

(261+22.929 -L-RT)
0336 8210000000-N 422 Lump Sum 26000.00 37500.00 42000.00BRG APPR SLAB ***********

(290+18.756 -L-LT)
0337 8210000000-N 422 Lump Sum 26000.00 38600.00 41000.00BRG APPR SLAB ***********

(290+18.756 -L-RT)
0338 8217000000-M 425  242,773 KG  1.00 242773.00 1.15 279188.95 1.00 242773.00REINF STEEL (BRIDGE)
0339 8238000000-M 425  25,606 KG  2.00 51212.00 2.00 51212.00 1.90 48651.40SPIRAL COL REINF STL STR
0340 8265000000-M 430 1,749.67 M   375.00 656126.25 441.00 771604.47 390.00 682371.301372MM PRESTR CONC GIRDER
0341 8280000000-M 440 Lump Sum 3000000.00 3000000.00 3400000.00STRUCTURAL STEEL
0342 8364000000-M 450  3,023 M   75.00 226725.00 78.00 235794.00 98.00 296254.00HP310X79 STL PILE
0343 8391000000-N 450  50 EA  80.00 4000.00 144.00 7200.00 100.00 5000.00STEEL PILE POINTS
0344 8475000000-M 460 129.672 M   200.00 25934.40 232.00 30083.90 200.00 25934.40TWO BAR METAL RAIL
0345 8503000000-M 460 1,132.39 M   100.00 113239.00 111.00 125695.29 120.00 135886.80CONC BARRIER RAIL
0346 8517000000-M 460 131.952 M   250.00 32988.00 190.00 25070.88 200.00 26390.40***X****MM CONC PARAPET

(355MM X 760MM)
0347 8531000000-M 462 5,542.8 M2  50.00 277140.00 64.00 354739.20 60.00 332568.00100MM SLOPE PROTECTION
0348 8608000000-M 876  1,846 MTN 40.00 73840.00 33.00 60918.00 32.00 59072.00PLAIN RIP RAP II 600MM TK
0349 8622000000-M 876  1,884 M2  2.00 3768.00 2.30 4333.20 4.00 7536.00FILTER FABRIC FOR DRAINAGE
0350 8650000000-N SP  Lump Sum 25000.00 40000.00 80000.00POT BEARINGS
0351 8657000000-N 430 Lump Sum 25000.00 30000.00 50000.00ELASTOMERIC BEARINGS
0352 8692000000-N SP  Lump Sum 125000.00 110000.00 200000.00EVAZOTE JOINT SEALS
0353 8727000000-N SP  Lump Sum 29200.00 36500.00 30000.00ELEC CONDUIT SYS ********

(238+76.100 -LREV-RT)
0354 8867000000-M SP   9 M   1682.00 15138.00 2200.00 19800.00 1700.00 15300.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0355 8867000000-M SP   18 M   1682.00 30276.00 2200.00 39600.00 1700.00 30600.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 50999689.92 TOTAL 53348816.32 TOTAL 61215367.88CONTRACT TOTAL



JUL 16, 2002 03:30 PM MECKLENBURG

TIP NO R-2248C 6.678019T 10:00AM 24 /  24 011

FED AID NO STATE FUNDED 7.388 KM JUL 16 2002 C200475
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NC-27 (MOUNT HOLLY RD) TO EAST OF SR-2042.

   

 

    SUB-TOTAL 41411450.65 SUB-TOTAL 42372237.57 SUB-TOTAL 49219227.93ROADWAY ITEMS
    SUB-TOTAL 974437.60 SUB-TOTAL 1179532.90 SUB-TOTAL 1698660.70CULVERT ITEMS
    SUB-TOTAL 8613801.67 SUB-TOTAL 9797045.85 SUB-TOTAL 10297479.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  48584506.98BLYTHE CONSTRUCTION, INC.
     2  50038334.02APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     3  50338346.72W. C. ENGLISH, INC.
     4  50999689.92MCWHIRTER GRADING CO.
     5  53348816.32VECELLIO & GROGAN, INC.
     6  61215367.88GRANITE CONSTRUCTION COMPANY



JUL 16, 2002 03:30 PM MACON

TIP NO  7.9711115 10:00AM 1 /  1 012

FED AID NO STATE FUNDED 1.310 MI JUL 16 2002 C200497
RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

3 SECTIONS OF US-441. 

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

SLOAN CONSTRUCTION CO., INC.

ALCOA,  TN GREENVILLE,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 32719.47MOBILIZATION
0002 0022000000-E 225  331 CY  15.00 4965.00 16.20 5362.20UNCLASSIFIED EXCAVATION
0003 0156000000-E 250  590 SY  3.55 2094.50 6.50 3835.00REMOVAL OF EXT ASPHALT PVMT
0004 1121000000-E 520  275 TON 14.40 3960.00 27.00 7425.00AGGREGATE BASE COURSE
0005 1245000000-E SP  0.53 SMI 3800.00 2014.00 6739.16 3571.75SHOULDER RECONSTRUCTION
0006 1297000000-E 607  15,979 SY  2.95 47138.05 4.11 65673.69MILL ASP PVMT *****" DTH

(4")
0007 1352000000-E SP   50 TON 58.00 2900.00 82.92 4146.00WEDGING EXISTING PAVEMENT
0008 1503000000-E 610  3,667 TON 33.36 122331.12 29.60 108543.20ASP CONC INTR CRS I19.0C
0009 1523000000-E 610  4,615 TON 33.36 153956.40 29.43 135819.45ASP CONC SURF CRS S9.5C
0010 1560000000-E 620  172 TON 188.00 32336.00 215.81 37119.32ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  303 TON 208.00 63024.00 236.71 71723.13ASP FOR PLANT MIX PG70-22
0012 2577000000-E 846  800 LF  16.50 13200.00 17.28 13824.00CONC EXPRESSWAY GUTTER
0013 2815000000-N 858  3 EA  420.00 1260.00 1620.00 4860.00ADJ DROP INLETS
0014 2830000000-N 858  1 EA  365.00 365.00 1620.00 1620.00ADJ MANHOLES
0015 4685000000-E 1205  18,658 LF  0.40 7463.20 0.57 10635.06THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  13,644 LF  0.48 6549.12 0.80 10915.20THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,714 LF  0.85 1456.90 2.16 3702.248"WIDE THERMO 90 MILS
0018 4710000000-E 1205  275 LF  7.50 2062.50 5.29 1454.7524"WIDE THERMO 120 MILS
0019 4725000000-E 1205  44 EA  82.30 3621.20 70.20 3088.80THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  7,461 LF  0.22 1641.42 0.54 4028.94PAINT PVMT MARKINGS 4"
0021 5255000000-N 1413 Lump Sum 4200.00 7560.00PORTABLE LIGHTING

 

    TOTAL 496538.41 TOTAL 537627.20CONTRACT TOTAL

 

    SUB-TOTAL 496538.41 SUB-TOTAL 537627.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  496538.41HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  537627.20SLOAN CONSTRUCTION CO., INC.


